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1)     Name of Work  :-  Providing paving block in compound wall area at A-6 

type quarter for Dr.P.D.K.V., Akola                                                              
I N D E X 

Sr. 

No. 

Particulars Page No. 

From To 

1 General Information of Contract 1 2 

2 Details of Work 2 2 

3 Scope of Work 3 3 

4 Check list of documents to accompany the tender 4 5 

5 Tender Notice 6 6 

6 Detailed Tender Notice for contractor 7 16 

7 General Rules and direction for the guidance of contractors (Form B-1) 17 21 

8 Tender for Works 22 22 

9 Memorandum 23 24 

10 Conditions of Contract 25 60 

11 General Condition of Contract 61 81 

12 Additional Tender Condition  82 89 

13 Conditions for Materials to be procured by the contractor  90 91 

14 Appendix-I  92 92 

15 Additional Conditions for Material Brought by the Contractor 93 94 

16 Additional conditions for Bitumen. 95 95 

17 Declaration of the Contractor  96 96 

18 Form-I :-  List of Similar  Works   97 97 

19 Form-II :- Details of work tendered for and in hand  98 98 

20 Form-III :- List of Technical persons of the tender. 99 99 

21 Form-IV :- List of Machinery  100 100 

22 Form-V :- Annual Turn-over  101 101 

23 Form-VI :- Execution of Quantities.  102 102 

24 Annexure-I:- :- Quality Control Test  103 106 

25 Annexure -II  :- Specifications for Bituminous Bound Macadam 107 110 

26 Annexure –III :-  Specifications for Traffic Safety Measures During 

Widening of Roads where traffic can be passed over part width  

111 112 

27 Guarantee  Bond for Security Deposit 113 114 

28 Schedule “ A” , “B” ,“C” 115  

29 Drawing No 1 / 1A , 2 / 2A , 3 / 3 A   

30 Site office cum laboratory   

31 POL   
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GOVERNMENT  OF  MAHARASHTRA 

WORKS  DIVISION  

Original Agreement No. B-1 

GENERAL INFORMATION OF CONTRACT 

  

1)  Name of Work  :     Providing paving block in compound wall 

area at A-6 type quarter for Dr.P.D.K.V., Akola   

 
 

 

2) Name of Contractor  : M/s./Shri   _____________________________ 

            ___________________________________ 

 

3) Date of  Tender  :   

 

4) Amount of Contract  :  Rs. 299500/-   

 

 

5) No. & Date of work Order : _______________________________________ 

 

6) Date of Commencement : _______________________________________ 

 

7) Time stipulated for   :     (60 )  Days  

 completion as per Agreement  including monsoon period 

 

8) Date of completion as per : _______________________________________ 

 Agreement. 

 

9) Actual Date of Completion : _______________________________________ 

 

10) Reference to Sanction of : 1) _________________________________ 

 Extension of Time limit.    

      2) _________________________________ 

 

      3) _________________________________ 

 

 Certified that this Original Agreement contains pages from 1 to _____________. 

  

 Fly Leaves _________ Nos. and  Drawings ______________ Nos. 
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B - 1 TENDERS 
 

Shri/M/s. ___________________________________________________Contractor 

registered in class _____________ vide University Engineer, Works Division, 

____________________ with reference to his/their download Tender document form 

www.pdkv.ac.in web site vide payment gateway dated ________________ cost Rs. 200/-  + 

GST received as per Pay University Engineer Office, Dr. PDKV Akola receipt. 

 

 

                 Accounts Officer 

                             Works Division Dr. PDKVAkola

                           

 

DETAILS  OF  WORK 

 

Name of Work :   Providing replacement of store roof at Fruit Science Deptt.          

Dr. PDKV Akola 

.  
 

Estimated cost put to tender :-  Rs. 299500/- 

 

 

Earnest Money @ ½ or 1 percent :- Rs. 3000      

 subject to minimum of Rs. 

 

 Term  Deposit  Receipt  of  Schedule  Bank / State Bank  Challan should be attached 

with the tender at the time of submission. 

 

Total Security Deposit @ 2% :  Rs. 6000 

(50 % in cash at the time of Agreement and 50 % from R.A. Bills) 

 

Time stipulated for  completion :__One (60) Days which will include 

     the monsoon period, if any. 

 

TO  BE  FILLED  BY  THE  CONTRACTOR. 
 
 I/We have quoted my/our offer in percentage rate  in words as well as in figures 

specifying below/above.  I/We further under take to enter into Contract in regular ‘B-1’ form 

in WORKS DIVISION. 
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Scope of Work 

Name of Work   :  
 
 
 
 
 

( As per Schedule B attached ) 
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Check List of documents to be submitted with the tender and the general information  

to the Contractor for Submission of tender. 

 

 The following documents should be submitted in (Envelope No.1) duly attested by the 

Gazetted officer from P.W.D/Irrigation Department of Govt. of Maharashtra in service on the 

date fixed for the receipt of tender with the forwarding (Covering) letter along with list of all 

documents/forms/ statement. 

Sr. 

No 

Brief details of documents required to be attached. Whether enclosed 

or not 

1. Attested copy of the valid registration certificate as a contractor 

with the Government of Maharashtra in appropriate class. 

 

2. Earnest money in the form of Bank Gurantee / FDR Deposit 

receipt valid for a period of one year issued by a Schedule Bank in 

the name of University Engineer,  Dr. P.D.K.V., Akola from the 

date of issue/receipt of tender.  

 

3 Attested copy of registered partnership deed/memorandum and 

articles of association, as the case may be, if the tenderer is a 

partnership firm or joint venture company & Certificate of 

Registration from Assistant Registrar of firm. 

 

4  Registration certificate as per Tax deduction at source as per section 51 of 

Goods and Services Act-2017 as provided under section 51of MGST/CGST Act. 

Registration will be made available on WWW.gst.gov.infrom20.7.17 

 

5 Attested copy of valid professional Tax PT/E, PT/R Certificate/ 

/clearance certificate. 

 

6 

 
Receipt of Tender Fee form www.pdkv.ac.in web site   

7 Power of attorney on behalf of firm, issued in the name of person 

authorised to sign the agreement/bills etc. and collect cheques from 

department for the work done. 

 

Note: - Contractor has to quote his offer both in figures and in words at Page No.______          

in this B-1 tender form. 
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DETAILS OF WORKS  ( As above ) : 

 

 
Sr. 

No 

Name of work Estimated 

amount put 

to tender 

Earnest 

money 1 

% 
subject  

to  

minimu

m Rs. ---

----- 

Security Deposit 

4%(2% at the 

time of  
acceptance of 

tender & 2% 

from current 

bills) 

Cost of form  

(Non  

refundable) 

Stipulate  

Period for 

completio
n 

Last date 

and time & 

place of 

receipt of 

Tender 

Class of 

Contract

or. 

1 2 3 4 5 6 7 10 11 
 

1 
Providing 

replacement of 

store roof at 

Fruit Science 

Deptt.   

Dr. PDKV 

Akola 

Rs. 299500/- 
 

Rs.3000/

- 

1) Rs. 3000/- 

 

at the time of 

acceptance  

(2) Rs. 3000/- 

 
from Running 

bill  Rs. 6000/- 

 

Rs 200 +  

GST  

 

 

 

60 Days  
 Calendar 

 

 

 

upto 15.00 

           Hrs. 

in  the 

office of 

the E.E. 

P.W. Dn. 

Akola  

Appro-

priate 

Class 
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GOVERNMENT  OF  MAHARASHTRA 

WORKS  DIVISION 

DETAILED  TENDER NOTICE  FOR  CONTRACTOR 
 

1) Sealed   tenders   in  “B-1”  ( Percentage  rate)  form  are  invited  from  the registered 

              contractor in Appropriate Class with the  Government of   Maharashtra, P.W.D. for the work 

of Providing paving block in compound wall area at A-6 type quarter for Dr.P.D.K.V., Akola   

upto        15.00  hours on  ________ ( as per tender schedule) by the University  

Engineer, Works Division, Dr. PDKV Akola  

 

2)         SITUATION  OF  THE  WORK :- The work site is located in Dist. Akola 

 
3) The estimated cost of work is Rs. 299500/- 

 

 
4) Time limit for completion of the work is  60 Days_Calendar from the date of work 

order including monsoon period, if any. 

 

5) ISSUE  OF  TENDER  FORMS :-  (As per Schedule) 
Blank tender forms can be had from the office of the University Engineer, Works 

Division, Dr. PDKV Akola up to during office hours on payment of  Rs. 224 /- 

Particulars regarding the work can also be had from the Office of the University 

Engineer, Works Division Dr. PDKV Akola during the office hours. 

            Completed  tender   in  the  manner  specified in the  following  forthcoming 

paragraphs will be received upto 15.00 Hours. on or before  ------------ in the office 

of the University Engineer, Works Division Dr. PDKV Akola. 

 

          

 

7) VALIDITY :- 

Validity of the tender will be 90 days from the date of  opening of the tender and there 

after  until it is withdrawn by notice in writing duly addressed to the authority opening 

the tender by contractor. Such withdrawal after 90 days shall be effective from the  

date of receipt of notice by the University Engineer, Works Division Dr. PDKV 

Akola 

 
8) EARNEST  MONEY :- 

 i) Earnest money in the form of Bank Gurantee / FDR Deposit receipt valid for a 

period of one year issued by a Schedule Bank in the name of University Engineer, 

Works Division Dr. PDKV Akola from the date of issue/receipt of tender. 

 

 

 ii) The  amount  will  be  refunded  to  the  unsuccessful  tenderers  on  deciding  about 

the acceptance or otherwise of the tender.  In case of  a successful  tenderer,  it  will  be 

refunded  on  paying   the  initial   Security  Deposit  and  completing  the  tender 

documents in Form “B-1”. 
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9) SECURITY  DEPOSIT :- 

 

9.1) The successful tenderer whose tender is accepted will have to pay Rs.6000/-              

towards the Security Deposit. Rs. 3000/- is to be deposited in cash or bank guarantee 

of scheduled bank, F.D.R. of the scheduled bank/National Saving Certificate duly 

pledged in the name of the University Engineer, Works Division Dr. PDKV Akola 

towards the initial Security Deposit, within the time limit prescribed in clause-1 of B-1 

form agreement, failing which his earnest money will be forfeited to Government. In 

addition to it, an amount  of  Rs. 3000/- will be deducted  from  the Running  Bills at   

4%  of  the  gross bill  towards  balance  security deposit, This is a  compulsory 

deduction. 

 

9.2) PERFORMANCE SECURITY  ;-  

                   ADDITIONAL PERFORMANCE SECURITY  ;-     After opening of financial 

Bid (Envelope No. 2) if  quoted offer of the  lowest tenderer (L-1) is found below the 

estimated  cost of the department then,  L-1 tenderer should deposit submit the required  

"Additional Performance Security"  within  period of eight days from the date of opening of 

financial Bid (Envelope No. 2)  in the form of Demand Draft/FDR/Bank Guarantee.  The 

L-1 tenderer should take cognizance that this time limit of 8 working days will not be 

relaxed/extended for any reason.  
           If L-1 tenderer should not submit Additional Performance Security as stated above, 

then his offer will be considered as "Non-Responsive" and Second lowest's (L-2) tenderer  

will be called for negotiations. If such L-2 is agreed to execute the work below than the rates 

than L-1 then such L-2's revised offer will be  considered for acceptance of the tender.   

 

A) If L-1  tenderer's offer is below more than 1 % to 10 %  of the estimated  cost put to 
tender then he should submit Demand Draft/FDR/Bank Guarantee amounting to 1% of the 

estimated cost of the department towards Additional Performance security. 

  

B) If L-1  tenderer's offer is  more than 10 %  below upto 15% of the estimated cost  put to 

tender then he should submit  Additional Performance security of 1 % for every percent 

after 10 % below percentage in addition to  the cost of 1% performance security mentioned 

above clause A for quoting below offer.  

(eg. If L-1  tenderer's offer is 15 % below the estimated  cost put to tender, then he should 

submit 15 - 10 = 5  % Additional Performance security + 1% Additional Performance security 

= 6 % amount of the cost  put to tender as a total Additional Performance Security.) 

C) If L-1  tenderer's offer is more than 15 %  below the estimated  cost  put to tender then he 

should submit  Additional Performance security 2 % for every percent after 15 % below 

percentage in addition to  the cost of 6% Additional performance security mentioned above 

clause A & B.  (eg. If L-1  tenderer's offer is 19 % below the estimated  cost put to tender, 

then he should submit [1% for below upto 10% plus 5% for below upto 15 % & two times for 

remaining percentage i.e. (19-15) 4 %  X 2  =8 %] Total  (1+6+8 =) 14 % amount of the cost  

put to tender as Additional Performance Security.)  

1) Such Demand Draft/FDR/Bank Guarantee shall strictly issued only by the Nationalized 

Bank or Scheduled Bank in favour of in the University Engineer, Works Division Dr. 

PDKV Akola and  shall be valid for the minimum period of three months. 

2) The Demand Draft should bear the MICR and IFSC Code Number of the issuing bank. 

3) The Demand Draft/FDR/Bank Guarantee shall be submitted in the office of the 

concerned University Engineer, Works Division Dr. PDKV Akola.  In "sealed envelope" 

within stipulated period of eight working days as mentioned above. The tenderer shall 
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write the 'Name of Work,'  'E- Tender No.' and 'Tender Notice No.' on such sealed envelope 

addressed to the concerned University Engineer. 

4) If it is found that the Demand Draft/FDR/Bank Guarantee as above submitted by the 

tenderer is False / Forged Or Tenderer  treated as ''Non Responsive" then the Earnest Money 

submitted by such tenderer shall be forfeited and his registration as a contractor of WORKS 

DIVISION will be suspended for the period of One year. For this concerned Superintending 

Engineer shall have the full rights. 

5) The work order to the successful contractor shall be issued only after the encashment of his  

Demand Draft/FDR/Bank Guarantee by the concerned University Engineer. 

6) The amount of Additional performance security of successful contractor shall be refunded 

within the period of three months after the date of completion of said work successfully. 

 Note: - For calculating the amount of ADDITIONAL PERORMANCE 

SECURITY contractors offer will be calculated in percentage rounded upto 

two decimal points only. 

 

 

11) TENDER  PROCEDURE :- 

 

 A) Blank Tender Forms : 

 Blank Tender Forms can be download from the www.pdkv.ac.in as 

            stipulated in the Tender Notice. 

  

 

B) Manner of submission of tender and its accompaniments : 

 Tender to be submitted in two separate sealed envelopes. 

a) Envelope No.1 : 

 The first envelope clearly marked as “Envelope No. 1” shall contain the following 

documents. 

 

(i) Attested copy of the valid registration certificate as a contractor with the 

Government of Maharashtra in appropriate class. 

(ii) Earnest money in the form of Bank Gurantee / FDR Deposit receipt valid for a 

period of one year issued by a Schedule Bank in the name of University Engineer, 

Works Division Dr. PDKV Akola from the date of issue/receipt of tender. 

(iii) Attested copy of registered partnership deed/memorandum and articles of 

association, as the case may be. If the tenderer is a partnership firm or joint venture 

company, then Certificate of Registration of firm from Assistant Registrar. 

  

(iv) Original valid  GST registration certificate from Goods and Services Act-2017 

under section 51 of MGST/CGST Act GST-Tax Department. 
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(v) 

 

 

 

(vi) 

Power of attorney on behalf of firm issued in the name of person’s authorised to 

sign. Agreement / Bills etc. and collect cheques from department for the work 

done. 

 

Receipt of download Tender document form www.pdkv.ac.in web site vide 

payment gateway 
 

  

D) Envelope No. 2: Tender 

 

 The second envelope clearly marked as  “Envelope No. 2” shall contain only the main 

tender including  the common set of conditions/stipulation issued  by  the  department 

after the pre-tender conference.  A tender submitted without this would be considered 

as invalid and non responsive. 

 

The tenderer should quote his offer on Schedule “B” of  tender as  percentage of 

estimated rates at the appropriate place of tender documents, to be submitted only in 

Envelope No. 2.  He should not quote this offer anywhere directly or indirectly in 

Envelope No. 1.  The contractor shall quote for the work as per details given in the 

main tender.. 

 

 

E) Submission of Tenders :- 

 

Download tender document from www.pdkv.ac.in website and submitted The two 

sealed envelopes No. 1 and No. 2 shall be again put together in one common cover 

and sealed.  This sealed cover shall be marked on the left hand top corner. Tender 

for the work as stated @ Sr. No.1 on page No ______The full name and address of 

the tenderer shall be written on the bottom left hand corner.  If submitted by the 

post the sealed envelope marked as above shall be enclosed in another cover 

properly addressed and shall be sent by Registered post acknowledgement due. 

The date and time for receipt of Envelope containing tender shall strictly apply in 

all cases.  The tenderers should  ensure that their tender is submitted before the 

expiry of the date and time.   No delay on account of any cause will be entertained 

for the late receipt of the tender.  Tender offered or received after the date and 

time is over, will either not be accepted or if inadvertently accepted, will not be 

opened and shall be returned to the tenderer   unopened. 

 
As Per Government Circular -2016 CR-320/Road-1 Mantralaya Mumbai Dt.01.07.2016 

Self 

Certification and Bituman Invoice should be submitted with each & work runinnig 

Account 

bill . 

( Please see the Cicular on www.maharashtra.gov.in Computer Code 

201607011233411318 ) 
1.15 Instructions given by the Govt. Vide Marathi circular No. Misc.-2016/C.No. 20/Bldg.-2/Dt. 

28- 

04-2016 regarding E-MB & E-Billing system is applicable to this tender. 

Work measurement in Electronic measurement book and Submision of Contractors 

monthly bill in electronic billing system . Reference Govt. Circular Public Works Deptt. 

Manatralay, 

Mumbai . No. Misc. 2016/ case no. 20/ Bldg.2/ Dt. 28/04/2016 , 24.06.2016 & 2.9.2016. 
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1. As per clause 10 of this B1 contract , it is responsibility of the contractor to submit the 

bill 

monthly to the Engineer-in-charge. 

2. To discharge this responsibility the contractor shall 

a) appoint system Integrator. 

b) system Integrator shall be Registered at ITCC Nagpur. 

c) System integrator shall provide his services to the department as and when required. 

d) Data generated through E Bill Payment will be the property of the Department and 

acess 

will be only to the Department . 

e) No claim of what so ever nature will be entertained by the department. 

f) Payment to the system Integrator will not exceed 0.02% of the contract amount which 

will include payment towards generating of E Bill. 

h) In support of the bills, required measurements , drawings, quality control reports ( 

field 

lab and VQCC as per clause of Additional General condition ), site supervision data ( 

Scada 

shall be submitted in electronic form, the data so submitted shall have a facility to 

Tightly 

integrate it with the contract conditions , provision in the Maharashtra Public Works 

manual, Maharashtra Public Works Account Code (Updated to date of Submission of 

this 

tender) and current general engineering practices ( issued though various govt. 

resolutions, 

govt. circulars Chief Engineers Circulars etc. issued up to date of submission of this 

tender.) 

followed in WORKS DIVISION. 

i) The Submission of e-bill shall be in the web based format. 

j) The offer of Contractor shall be inclusive of all . He shall not be paid separately, his 

offer 

shall be inclusive of all cost required for submitting bill in e-format mentioned as above. 

k) The measurement of this work shall be recorded in Electronic Measurement Book. 

l) The Unique I.D. code generated while processing of this tender shall be the E 

Measurement Book Number 

 

 
Contractor shall submit a certificate to the effect that “All the payments to the labour/staff 

are made in bank accounts of staff linked to Unique Identification Number (AADHAR 

CARD).” The certificate shall be submitted by the contractor within 60 days from the 

commencement of contract. If the time period of contract is less than 60 days then such 

certificates shall be submitted within 15 days from the date of commencement of contract 

 
     F) Opening of tenders :- 

 

 On the date specified in Tender Notice following procedure will be adopted for 

opening of the tender: 

 Envelope No. 1 

 

First of all, Envelope No. 1 of the tenderer will be opened to verify the documents as  

per requirements. If the various documents contained in this envelope do not  meet the 

requirements of the Department, a note will be recorded accordingly by the tender 

opening authority and the said tenderer’s envelope No. 2 will not be opened. 
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Envelope No. 2  

The Envelope shall be opened if contents  of Envelope No. 1 are found to be 

acceptable to the Department.  The tendered rates in percentage above/below the 

estimated rates shall then be read out. 

 

 
      12) Important Points to be noted by the Tenderer : 

 

 (A) (i) On receipt of Online downloaded blank tender form the tenderer should 

            ensure that no correction or  over writings or erasers is left out to be 

attested by the University Engineer. 

 

ii)       The offer in percentage should be written both in words and in figures in 

  the tender form. In case of deviation, the lowest percentage either in    

           words or figures will be considered.  

 

iii) No alternations and additions in the form of tender and in the schedules  

  and no additions in form of special stipulations are permitted.  If any of  

  these is found, the tender may be summarily rejected. 

 

iv) The offer shall be inclusive of all prevailing taxes octroi, Royalty 

charges etc. to be paid   by the tenderer for the work and the claims for 

payment on any such   by the tenderer for the work and the claims for 

payment on any such account shall not be entertained. 

 

v) In the event of the tender being submitted by a firm, it must be signed  

separately by each partner thereof, and in the event of absence of any 

partner, it shall be signed on his behalf  by a person holding a power of 

attorney authorizing him to do so. 

 

vi) All the pages correction/additions and pasted slips should be signed by  

  the tenderer. 

 

vii) The tenderer shall be deemed to have studied all plans/specifications 

/terms/conditions of  the tender and made himself /themselves 

acquainted with the site conditions and availability of labour, basic 

materials, water, electricity etc. before submitting the tender.  A 

Declaration to this effect shall  be signed by the tenderer in the form 

attached with the tender. 

viii)      The Contractor’s offer shall include all Insurance Policies as stated in  

                                    Additional Tender condition at Sr No 12 (A) on Page No ___ of tender  

                         Document. No  claim on this account will be entertained. 

 

B) In case any clarification is required, the tenderer may obtain it personally or in  

writing well in advance from the University Engineer. In any case, the tenderer 

will be responsible to bind himself/themselves to the terms and conditions and 

specifications of the tender once submitted by him/them. 

 

C) The tender is liable for outright rejection if on opening, it is found that 

i) Any one or more of the mandatory documents required as per para 11 

is or are missing. 



-14- 

 

Contractor                                                             No of correction                                     University Engineer 

ii) Any corrections, additions or alterations are made by the tenderer on  

  any page of the tender. 

iii) Any pages or pasted slips is or are missing. 

iv) The tenderer has not signed at required places. 

 

 

13) Amendment of Bidding Documents 

 

13.1.  Before the deadline for submission of tender, the Employer may modify the tender 

documents by issuing addenda / corrigendum 

13.2.  Any addendum / corrigendum thus issued shall be part of the tender documents and 

shall be communicated in writing or by cable to all the purchasers of the tender 

documents. Prospective tenderers shall acknowledge receipt of each addendum / 

corrigendum in writing or by cable to the Employer. The Employer will assume no 

responsibility for postal delays. 

13.3   To give prospective tenderers reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 

necessary the deadline for submission of tender. 

 

14) Acceptance of the tender rests with the competent authority who reserves the right to 

reject any or all tenders without assigning any reasons thereof. 

 

15) This detailed tender notice shall form part of tender documents. 

 

16) The Income Tax including surcharge @2.00% or percentage in force from time to time 

or at the rate as intimated by the competent Income Tax authority shall be deducted 

from the contractor from the gross bill amount of every bill, whether for measured 

work or advance payment and/or secured advance. 

 

17) The successful tenderer will be required to produce to the satisfaction of the specified 

concerned authority valid and current licence issued in his favour under the provisions 

of Contract Labour (Regulation and Abolition) Act 1970 before starting the work.  On 

failure to do so the acceptance of the tender shall be liable to be withdrawn and also 

liable for forfeiture of the earnest money. 

 

18) Any dues arising out of contract will be recovered from the contractor as arrears of 

Land Revenue if not paid amicably.  Moreover, recovery of Government dues from the 

contractors will be effected from the payment due to the Contractor from any other 

Government works under execution with them. 

 

19)        Deleted 
   

20)          As per the Govt. Resolution No. BCA 2009/CR108/ Labour 7A Mantralalya Mumbai    

dated 17/06/2010, the workers welfare cess  @ 1% will be deducted from the gross    

             bill amount of every bill either for measured work for advance payment and/or 

secured advance. 

 

21) All disputes arising out of or in any way connected with this agreement shall be 

deemed to have arisen @ head quarter of University Engineer Dr. PDKV Akola 

              and only the Court @ Head Quarter of  University Engineer Dr. PDKV Akola 

   shall have jurisdiction to try and adjudication  over them. 
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 22)  1.22     Instructions given by the Govt. Vide Marathi circular No. Misc.-2016/C.No. 20/Bldg.-2/Dt. 

28-04-2016 regarding  E-MB & E-Billing system is applicable to this tender. 

 

22.1)    Tenderer shall quote his offer considering the fact of igst /cgst/sgst act 2017 (time to time amended 

by Government) No separate payment will be made on a/c of GST, TDS of GST will be made from 

every bill as per rate prescribed by Government time to time and as when applicable. 

 

22.2) The rates quoted by the Contractor shall be deemed to be inclusive of the labour welfare cess and 

other taxes (other than GST) that the Contractor will have to pay for the performance of this 

Contract.  The Employer will perform such duties in regard to the deduction of such taxes at source 

as per applicable low  

 

22.3) 1. Bidder shall quote his rate excluding GST. 

 2. GST shall be payable on the accepted contract value 

 3. GST Shall be paid to contractor on the amount of bill of work done as per prevailing rate of GST 

during the period of work done. 

 
Clause for Royalty charges & Laboratory Testing Charges. 

I) Contractor will have to produce in original all Royalty passes in support of payment of 

Royalty to the Government.  If he fails Royalty amount equivalent to the consumption 

of materials  will be recovered from the contractor.   

II) Test Shall be Carried out in accordance with the Clause " Sample & Testing of 

Materials" given under Additional General Condition & Specification of this tender 

Document.  

III) Testing of Materials shall be Carried out as per the frequency specified by the 

Vigilance & Quality Control Circle Amravati & Shall be Responsibility of Contractor  

IV) The Material required for testing shall be sent by the contractor to the specified 

Laboratory at his own Risk & Cost.  

V) In Case the desired results are not obtained during testing or the material is rejected 

due to unsatisfactory results the testing chares shall not be paid to the contractor.  

VI) It shall be Obligatory on Contractor to produce & Submit original copy of the Test 

result along with receipt of payment made to the Laboratory for releasing any without 

testing payment towards testing Charges  

VII) Any short fall in the testing as per frequency, will be recovered at three times testing 

rates. 

VIII) Testing charges are mentioned in view of the rates finalized by the Vigilance & quality 

Control Circle, Pune & it shall be responsibility of contractor to pay the testing 

charges to the concerned laboratory in  accordance with the rates finalized No 

difference shall be payable to the contractor in case testing charges are revised by the 

Laboratory.  
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FORM B-1 
 

WORKS  DIVISION  

DR. PDKV AKOLA 
  

PERCENTAGE  RATE  TENDER  AND  CONTRACT  FOR  WORK. 
 

General  Rules  And  Directions  For   The Guidance  Of Contractors. 

 

 

1) All work proposed to be executed by contract shall  be notified in a form of invitation 

to tender pasted  on a board hung up in the office of the University Engineer and 

signed by the University Engineer Dr. PDKV Akola 

 

The form will state the work to be carried out as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of 

earnest money to be deposited with the tender, and the amount of security deposit to be 

deposited by the successful tenderer and the percentage, if any, to be deducted from 

bills. Copies of the specifications, designs and drawings and estimated rates, scheduled 

rates and any other documents required in connection with the work which will be 

signed by the University Engineer for the purpose of identification shall also be 

opened for inspection by contractors in the office of the University Engineer during 

office hours. 

 

2) In the event of the tender being submitted by a firm,  it   must  be  signed  separately 

by each partner thereof, and in the event of the absence of any partner it shall be 

signed on his behalf by a person holding a power of attorney authorizing him to do so. 

2 (A) (i) The Contractor shall pay along with the Tender the sum of Rs.3000/- as  and 

by way of earnest money.  The contractor may pay the said amount by 

forwarding along with the tender a FDR / Bank Guarantee for the said amount 

for a period of one year issued by a scheduled Bank for the said amount and 

duly endorsed in the name of University Engineer Dr. PDKV Akola. The 

said amount of earnest money shall not carry any interest whatsoever. 

 

             ii) In the event of his tender being accepted, subject to the provision  of  sub  

clause (iii) below, the said amount of earnest money shall be 
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appropriated/adjusted towards the amount of security deposit payable by him 

under condition of General Conditions of Contract. 

            iii) If  after submitting the tender, the contractor withdraws his offer or modifies 

the same or if after the acceptance of  his Tender, the Contractor fails or 

neglects to furnish the balance of security deposit, without prejudice to any 

other rights and powers of the Government hereunder, or in law, Government 

shall be entitled to forfeit the full amount of the earnest money deposited by 

him. 

            iv) In the  event  of  his  Tender  not  being  accepted, the amount of earnest  

money  deposited  by  the  contractor  shall,  unless, it is prior there to forfeited 

under the provisions of sub-clause (iii) above,  be  refunded  to  him on his 

passing receipt therefore. 

     3) Receipt for payments made on account of any work, when  executed  by  a  firm  

should also be signed by all the partners, except where the contractors are described in 

their tender as a firm, in which case the receipts shall be signed in the name of the firm 

by one of the partners, or by some other person having authority to give effectual 

receipts for the firm. 

4) Any person who submits a tender  shall  fill  up  the  usual  printed  form  including  

the  column total according to the estimated quantities stating at what rate he is willing 

to undertake each item of the work. Tenders which propose any alteration in the work 

specified in the said form of invitation to tender, or in the time allowed for carrying out 

the work, or which contain any other conditions of any sort, will be liable to rejection.  

No single tender shall include more than one work, but contractors who wish to tender 

for two or more works shall submit a separate tender for each.  Tenders shall have the 

name and the number of work to which they refer written outside the envelope. 

 5) The University Engineer Dr. PDKV Akola, open  tenders in  the  presence  of any 

intending contractors who may be present at the  time  and will enter the amount of  

the  several  tenders in a comparative statement in a  suitable form.  In the event of a 

tender being  accepted,  the  contractor shall thereupon, for the purpose of 

identification, sign copies of the  specifications  and  other  documents  mentioned in 

Rule-1.  In the event of a  tender  being  rejected, the  Divisional  Officer shall 

authorize the Treasury Officer/Bank concerned  to  refund the amount of earnest 

money deposited to the contract or making the tender, on his giving a receipt for the 

return of the money. 

    6) The Officer competent to dispose of the tenders shall have the right of rejecting all  or  

any of the tenders. 
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    7) No receipt for any payment alleged to have  been  made   by  a  contractor in  regard  

to any matter relating to this tender or the contract shall be valid and binding on 

Government unless it is signed by the University Engineer. 

    8) The memorandum of the work to be tendered for  and  the  schedule  of  materials to  

be  supplied by the Works Division and their rates shall be filled in and completed by 

the office of the University Engineer before the tender form is issued.  If a form issued 

to an intending tenderer has not been so filled in and completed, he shall request the 

said officer to have done this before he completes and delivers his tender. 

   9) All work shall be measured net by  standard  measure  and  according  to  the  rules  

and customs of the Works Division without reference to any local custom. 

   10) Under no circumstances shall any contractor be entitled to claim enhanced rates for  

any  items in this contract. 

   11) All corrections and additions or pasted slips should be initialled. 

  12) The  measurement  of  work  will  be  taken  according   to   the   usual   method in use 

in  the  Works Division and no proposal to adopt alternative methods will be accepted.  

The University Engineer’s decision as to what is “the usual method in use in the 

Works Division” will be final. 

     a)   The  contractor  shall  give a list of machinery in their possession and which  they  

propose to use on the work. 

  b)The contractor will have to construct shed for storing materials procured by him at 

his own cost at the work site having double locking arrangement. The materials will be 

taken to use in the presence of the department person.  No materials will be allowed to 

be removed from the site of the work. 

    13) The tenders will be liable to be rejected, if while submitting it, the tender or in the case 

of a firm each partner thereof does not sign or the signature/signatures is/are not 

attested by a witness in the space provided for the purpose.             

14) The tendering Contractor shall furnish a declaration  along with the  tender  showing  

all  works for  which he has already entered into contract, and the value of the work 

that remains to be executed in each case on the date of submitting the tender. 

15) Every tenderer shall submit along with the tender information regarding the Income 

Tax  circle, or ward of the district in which he is assessed to Income-Tax, the reference 

to number of the assessment and the assessment year. 
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16) In view of  the  difficult  position  regarding  the  availability  of  foreign  exchange,  

no foreign exchange would be released by the department for the purchase of plant and 

machinery required for the execution of the work contracted for. 

17) The contractor will have to construct shed for storing controlled and valuable materials 

required for the  work, the materials will then be taken for use in the presence of the 

departmental person. No materials also will be allowed to be removed from the site of 

works. 

18) The tendering contractor should furnish a detailed statement of works in hand  

showing  the costs of works in hand and the works completed against  each with 

certificate from head of the office concerned. 

(19)     Joint Venture:- 

            19.1)  In case of Joint venture the copy of registered partnership deed and certificate 

of Registration from Assistant Registrar of firms shall be produced at the time of 

purchasing of tender form and also in envelope No.1. 

           19.2) Two or more contractors of any class may combine and tender for a work 

costing to the amounts upto which each individual contractor or the higher of two 

limits, if they are of different categories are empowered to tender as per the original 

registration provided. 

 

 (i) The combination is of the contractor as a whole and not individual partners  

   and. 

(ii) They draw a registered partnership deed and submit a copy thereof to the 

authority at the time of purchase of the tender forms. 

           19.3) Whenever the advantage of such combination of two or more contractors is to 

be taken for quoting for this work where in only the individual contractor of higher 

category is eligible to quote, it should be ensured that the registered partnership deed 

should be irrevocable till the completion of this work for which they have combined 

and till all the liabilities there of are liquidated and the share of the contractor of the 

higher category should not be less than 50%.  Further, the percentage share of the 

contractor of the lower category in such a partnership/combination, should not be more 

than his limit of eligibility to quote for works divided by the estimated cost of work put 

to tender (i.e. when such a percentage is applied to the cost of the work, his share of 

cost should not exceed his own eligibility limit of tendering for works.)  
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 (19.4) Grouping of plants and machineries owned by individual Contractors executing 

joint Venture will be considered. 

 

 (19.5)  Earnest money in form of TDR/FDR issued in the name of Joint-Venture 

company drawn by the Schedule Bank having branches in Maharashtra and endorsed in 

the name of University Engineer, Works Division, Dr. PDKV Akola for a period of 

one year only be considered. 
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If documents submitted by the contractor to the department during the process of tender 

at any stage / in Envelope No. 1 / at the time of acceptance of tender / while executing the  
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Affidavit (On Rs 500/- Stamp Paper) 

 

  I ------------------------------------------- age ------------------------------------- address ---------------

----------------------- (Authorized signatory to sign in contract), hereby submit,------------------------------- vide 

this affidavit in truth, that I am the owner of the contracting firm -------------------------- / authorized 

signatory and I am submitting the documents in envelope no 1 for the purpose of scrutiny of the contract.  

I hereby agree to the conditions mentioned below.  

1. I am liable for action under Indian Penal Code for submission of any false / fraudulent paper / 

information submitted in envelope no.1 

2. I am liable for action under Indian Penal Code if during contract period and defect liability 

period, any false information, false bill of purchases supporting proof of purchase, proof of testing 

submitted by my staff, subletting company or by myself, I will be liable for action under Indian 

Penal Code.  

3. I am liable for action under Indian Penal Code if any paper are found false / fraudulent during 

contract period and even after the completion of contract (finalization of final bill)  

 

 

        (Signature of contractor) 

             (seal of company) 
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INTEGRITY PACT 
Between 

Works Division, Maharashtra Government 
having its Office at University Engineer, Work Division, 

Dr. P.D.K.V., Akola. 

 

hereinafter referred to as 

"WORKS DIVISION", 
and 

 
[Insert the name of the Sale Bidder/Lead Partner of Joint Venture 

having its Registered Office at _ 

(Insert full Address) 

and 

[Insert the name of the Partner(s) of Joint Venture, as applicable] 

having its Registered Office at _ 

(Insert full Address) 

hereinafter referred to as  

 

"The Bidder/Contractor" 

Preamble 
WORKS DIVISION intends to award, under 

laid-down organizational procedures, contract(s) for _ 

[Insert the name of tile package] 

(Signature) _ (Signature) _ 
(For & On behalf of WORKS DIVISION) (For & On behalf of Bidder/ 

Partner(s) of 

[Joint Venture/ Contractor) 

Integrity Pact Page 1 of 8 

• 
Package and Specification • 

Number 

[Insert Specification Number of the package] 

WORKS DIVISION values full compliance with all 

relevant laws and regulations, and the principles of economical use of resources, and 

of fairness and transparency in its relations with its Bidders/ Contractors. 

In order to achieve these goals, WORKS DIVISION and the above named 

Bidder/Contractor enter into this agreement called 'Integrity Pact' which will form a 

part of the bid. 

 

It is hereby agreed by and between the parties as under: 

Section I - Commitments of  WORKS DIVISION 
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(1)   WORKS DIVISION commits itself to take all measures 

necessary to prevent corruption and to observe the following principles: 

a)  No employee of WORKS DIVISION, personally or 

through family members, will in connection with the tender, or the 

execution of the contract, demand, take a promise for or accept, for 

him/herself or third person, any material or other benefit which he/she 

is not legally entitled to. 

 

b)  WORKS DIVISION will during the tender process treat all 

Bidder(s) with equity and fairness. WORKS DIVISION 

will in particular, before and during the tender process, provide to all 

Bidder(s) the same information and will not provide to any Bidder(s) 

confidential/ additional information through which the Bidder(s) could 

obtain an advantage in relation to the tender process or the contract 

execution. 

c)  PUBLICWORKS DEPARTMENT will exclude from evaluation of Bids 

its such employee(s) who has any personnel interest in the 

Companies/ Agencies participating in the Bidding/Tendering process 

(2)  If Principle Secretary PWD, Maharashtra Government obtains information on  

            the conduct of any employee of PUBLICWORKS DEPARTMENT which is a 

criminal offence under the relevant Anti- Corruption Laws of India, or if there 

be a substantive suspicion in this regard, he will inform its Chief Vigilance 

Officer and in addition can initiate disciplinary actions under its Rules. 

 

Section II-Commitments of the Bidder/Contractor 

 
(1)  The Bidder/Contractor commits himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles 

 

(Signature) _         (Signature) _ 
(For & On behalf of WORKS DIVISION) (For & On behalf of Bidder! 

Partner( s) of 

 

 

( Joint Venture! Contractor) 

 
----~---------- 

Integrity Pact Page2of 8 

using his participation in the tender process and during the contract execution: 

 

a)  The Bidder/Contractor will not, directly or through any other person or 

firm, offer, promise or give to WORKS DIVISION, or to 

any of WORKS DIVISION's employees involved in the 

tender process or the execution of the contract or to any third person 

any material or other benefit which he/she is not legally entitled to, in 

order to obtain in exchange an advantage during the tender process or 

the execution of the contract. 

b)  The Bidder/Contractor will not er.ter into any illegal agreement or 

understanding, whether formal or informal with other 

Bidders/Contractors. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submission or non-submission of bids 
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or actions to restrict competitiveness or to introduce cartelization in the 

bidding process. 

c)  The Bidder/Contractor will not commit any criminal offence under the 

relevant Anti-corruption Laws of India; further, the Bidder/Contractor 

will not use for illegitimate purposes or for purposes of restrictive 

competition or personal gain, or pass on to others, any information 

provided by WORKS DIVISION as part of the business 

relationship, regarding plans, technical proposals and business details, 

including information contained or transmitted electronically. 

d)  The Bidder/Contractor of foreign origin shall disclose the name and 

address of the Agents/ representatives in India, if any, involved directly 

or indirectly in the Bidding. Similarly, the Bidder/Contractor of Indian 

Nationality shall furnish the name and address of the foreign principals, 

if any, involved directly or indirectly In the Bidding. 

e)  The Bidder/Contractor will, when presenting his bid, disclose any and 

all payments he has made, or committed to or intends to make to agents, 

brokers or any other intermediaries in connection with the award of the 

contract and/ or with the execution of the contract. 

f)  The Bidder/Contractor will not misrepresent facts or furnish 

false/forged documents/information s in order to influence the bidding 

process or the execution of the contract to the detriment of  

           WORKS DIVISION. 

 

(2)  The Bidder/Contractor will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

 

(Signature) _         (Signature) _ 

 

 

(For & On behalf of PUBLIC  WORKS DEPARTMENT ) (For & On behalf of Bidder/ 

 

Partner(s) of (Joint Venture / Contractor) 

 

Integrity Pact Page 3 of 8 

 

Section 111- Disqualification from tender process and exclusion from future 
contracts 

 

(1)  If the Bidder, before contract award, has committed a serious transgression 

through a violation of Section II or in any other form such as to put his 

reliability or credibility as Bidder into question, PUBLIC WORKS 

DEPARTMENT may disqualify the Bidder from the tender process or 

terminate the contract, if already signed, for such reason. 

 

 

 

(2)  If the Bidder/Contractor has committed a serious transgression through a 

violation of Section II such as to put his reliability or credibility into question, 

WORKS DIVISION may after following due procedures also 

exclude the Bidder/Contractor from future contract award processes. The 



-26- 

 

Contractor                                                             No of correction                                     University Engineer 

imposition and duration of the exclusion will be determined by the severity of 

the transgression. The severity will be determined by the circumstances of the 

case, in particular the number of transgressions, the position of the 

transgressors within the company hierarchy of the Bidder/Contractor and the 

amount of the damage. The exclusion will be imposed for a minimum of 12 

months and maximum of 3 years. 

 

(3)  If the Bidder/Contractor can prove that he has restored/recouped the damage 

caused by him and has installed a suitable corruption prevention system, 

WORKS DIVISION may revoke the exclusion prematurely. 

Section IV - Liability for violation of Integrity Pact 

 

(1)  If WORKS DIVISION has disqualified the Bidder from the tender 

process prior to the award under Section Ill, PUBLICWORKS DEPARTMENT 

may forfeit the Bid Guarantee under the Bid. 

(2)  If WORKS DIVISION has terminated the contract under 

Section Ill, WORKS DIVISION may forfeit the Contract 

Performance Guarantee of this contract besides resorting to other remedies 

under the contract. 

 

 

Section V- Previous Transgression 

 

 

(1)  The Bidder shall declare in his Bid that no previous transgressions occurred in 

the last 3 years with any other Public Sector Undertaking or Government 

Department that could justify his exclusion from the tender process. 

 

 

(Signature) _         (Signature) _ 

 

( For & On behalf of WORKS DIVISION ) (For& On behalf of Bidder/ 

Partner(s) of Joint Venture / Contractor) 

 

Integrity Pact Page 4 of 8 

 

(2)  If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the tender process or the contract, if already awarded, can be terminated 

for such reason. 

 

 

 

 

 

 

Section VI - Equal treatment to all Bidders/Contractors 

 

(1)  WORKS DIVISION will enter into agreements with identical 

conditions as this one with all Bidders. 

 

(2)  WORKS DIVISION will disqualify from the tender process any 
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bidder who does not sign this Pact or violate its provisions. 

Section VII - Punitive Action against violating Bidders/Contractors 

If PUBLICWORKSDEPARTMENT obtains knowledge of conduct of a Bidder or a 

Contractor or subcontractor or of an employee or a representative or an 

associate of a Bidder or Contractor or his Subcontractor which constitutes 

corruption, or if WORKS DIVISION has substantive suspicion in this 

regard, WORKS DIVISION will inform the Chief Vigilance Officer 

(CVO). 

 

(*)       Section VIII - Independent External Monitor of Monitors 

 

(1)  WORKS DIVISION has appointed a panel of Independent 

External Monitors (IEMs) for this Pact with the approval of Central Vigilance 

Commission (CVC), Government of India, out of which one of the !EMs has 

been indicated in the NIT/IFB. 

 

(2)  The IEM is to review independently and objectively, whether and to what 

extent the parties comply with the obligations under this agreement. He has 

right of access to all project documentation. The !EM may examine any 

complaint received by him and submit a report to Principle Secretary PWD, 

Maharashtra Government, WORKS DIVISION, at the earliest. He 

may also submit a report directly to the CVO and the CV e, in case of suspicion 

of serious irregularities attracting the provisions of the PC Act. However, for 

ensuring the desired transparency and objectivity in dealing with the 

complaints arising out of any tendering process, the matter shall be referred 

to the full panel of IEMs, who would examine the records, conduct the 

investigations and submit report to Principle Secretary PWD, Maharashtra 

Government, WORKS DIVISION, giving Joint findings. 

 

 

(Signature) _         (Signature) _ 

 
(For & On behalf of WORKS DIVISION) (For & On behalf of Bidder/ 

Partner(s) of ________ Joint Venture / Contractor) 
) 

Integrity Pact Page 5 of 8 

 

(3)  The !EM is not subject to instructions by the representatives of the parties and 

performs his functions neutrally and independently. He reports to the Principle 

Secretary  PWD, Maharashtra Government, WORKS DIVISION. 

 

(4)  The Bidder(s)/Contractor(s) accepts that the IEM has the right to access Without 

restriction to all documentation of WORKS DIVISION related 

to this contract including that provided by the Contractor/Bidder. The 

Bidder/Contractor will also grant the IEM, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to 

his documentation. The same is applicable to Subcontractors. The IEM IS 

under contractual obligation to treat the information and documents of the 

Bidder( s)/ Contractor( s)/ Subcontractor( s) with confidentiality. 

 

(5)  WORKS DIVISION will provide to the !EM information as 

sought by him which could have an impact on the contractual relations 

between WORKS DIVISION and the Bidder/Contractor related 

to this contract. 
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(6)  As soon as the IEM notices, or believes to notice, a violation of this agreement, 

he will so inform the Principle Secretary PWD, Maharashtra Government, 

WORKS DIVISION and request the Principle Secretary PWD, 

Maharashtra Government, WORKS DIVISION to discontinue or 

take corrective action, or to take other relevant action. The IEM can in this 

regard submit non-binding recommendations. Beyond this, the IEM has no 

right to demand from the parties that they act in a specific manner, refrain from 

action or tolerate action. However, the IEM shall give an opportunity to 

WORKS DIVISION and the Bidder/Contractor, as deemed fit, 

to present its case before making its recommendations to PUBLIC WORKS 

DEPARTMENT. 

 

(7)  The IEM will submit a written report to the Principle Secretary PWD, 

Maharashtra Government, WORKS DIVISION within 8 to 10 

weeks from the date of reference or intimation to him by PUBLIC WORKS 

DEPARTMENT and, should the occasion arise, submit proposals for correcting 

problematic situations. 

(8)  If the !EM has reported to the Principle Secretary PWD, Maharashtra 

Government, WORKS DIVISION, a substantiated suspicion of an 

offence under relevant Anti- Corruption Laws of India, and the Principle Secretary 

PWD, Maharashtra Government, WORKS DIVISION 

has not, within the reasonable time taken visible action to proceed against 

such offence or reported it to the CVO, the Monitor may also transmit this 

Information directly to the CVC, Government of India. 

 

                   (Signature)  

 

(For & On behalf of WORKS DIVISION )  (For & On behalf of Bidder! 

Partner(s) of  (Joint Venture/Contractor) 

 

Integrity Pact Page 6 of 8 

• 
 
(9)  The word 'IEM' would include both singular and plural. 

(*) Tills Section shall be applicable for only those packages to here in the IEMs have 

been Identified in Section - I : lunation for Bids and/or Clause ITB 9.3 in Section - 

III: Bid Data Sheets of Conditions of Contract, Volume-I of the Bidding Documents. 

 

Section IX - Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Contractor 

after the closure of the contract and for all other Bidder's six month after the contract 

has been awarded. 

 

Section X- Other Provisions 
(1)  This agreement is subject to Indian Law Place of performance and jurisdiction 

is the establishment of WORKS DIVISION. The Arbitration 

clause provided in the main tender document / contract shall not be 

applicable for any issue / dispute arising under Integrity Pact. 

(2)  Changes and supplements as well as termination notices need to be made in 

writing. 

(3)  If the Contractor is a partnership firm or a consortium or Joint Venture, this 

agreement must be signed by all partners, consortium members and Joint 

Venture partners. 

(4)  Nothing in this agreement shall affect the rights of the parties available under 
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the General Conditions of Contract (GCC) and Special Conditions of Contract 

(SCC) 

(5)  Views expressed or suggestions/ submissions made by the parties and the 

recommendations of the CVO/ IEM  in respect of the violation of this agreement, 

shall not be relied on or introduced as evidence in the arbitral or judicial 

proceedings (arising out of the arbitral proceedings) by the parties in connection 

with the disputes/ differences arising out of the subject contract. 

# CVO shall be applicable for packages to here in IEM are not Identified in Section 

IFBI BDS of Condition of Contract, Volume-I, IEM shall be applicable for packages 

to here in IEM are identified in Section IFB/BDS of Condition of Can tract, volume-l. 

 

         (Signature) _ 

 
(For & On behalf of WORKS DIVISION )  (For & On behalf of  Bidder ! Partner(s) of 

Joint Venture ! Contractor) 

Integrity Pact Page 7 of 8 

• 
(6)  Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to 

come to an agreement to their original intentions. 

 

(Signature) . 

 

 

 

(For & On behalf of WORKS DIVISION) 

 

 

(Signature) . 

 

(For & On behalf of Bidder/ Partner(s) 

 

of Joint Venture! Contractor) 

 

 

(Office Seal)         (Office Seal) 
 

 

Name.,         Name: 

Designation'         Designation' 

Witness 1:.         Witness 1: 

(Name & Address).        (Name & Address) . 

 

 

Witness 2:         Witness 2: 

(Name & Address) .        (Name & Address). 

 

 

Integrity Pact          Page 8 of 8 

 

                                -------------------------------------------- 
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Additional Conditions regarding procurement of Bitumen, Steel and 

Cement. 
As Per Govt of Maharashtra WORKS DIVISION, Marathi Circular No. सं�कण�-

2018/�.�.30/यं.बा.ंसा./ Dt. 27.3.2019   

1. Instructions for purchase of Bitumen. 

1.1 The bitumen shall be purchased from the Government refineries viz. Hindustan 

Petroleum Corporation Limited (HPCL)/ Bharat Petroleum Corporation Limited (BPCL)/ 

Indian Oil Corporation (IOCL), OR any Private Sector Refinery,  OR any other Bitumen 

producing Refinery who are supplying bitumen of the required Viscosity Grade as per 

prescribed standards and Specifications of MORTH.  

1.2 The Contractor/Entrepreneur, must adopt the following procedure for purchase of bulk 

bitumen obtained from Indian oil refineries or other Bitumen producing refineries. 

(1) The Contractor/Entrepreneur appointed for bituminous road works in WORKS 

DIVISION Maharashtra shall be free to procure bulk bitumen from Public sector refinery / 

Indian refineries in private sector  / local authorized suppliers / Authorized supplier - 

contractors of Private, Semi government and Foreign Refineries in India / Local 

manufacturer. 

 (2) Contractors/Entrepreneur and if it is required, the field officers,  as per the 

requirement of project,  has to purchase bitumen of VG-30 grade as given below. 

Sr.No Quantity of Bulk Bitumen to 

be procured 

Source of Supply of Bulk Bitumen 

1 Upto 500 MT  

(For the works in which  

requirement of bitumen is less 

than 500 MT)  

1.Local Bitumen suppliers 

2.Authorized Contractors or Suppliers of 

Private Sector / Public Sector  Oil refineries 

3.Contractor / supplier who maintain large 

stock of bitumen. 

2 More than 500 MT  

(For the works in which  

requirement of bitumen is more 

than 500 MT) 

1.Direct purchase from Public Sector oil 

refineries  

2.Direct purchase from Private Sector oil 

refineries  

3.Contractors / suppliers who procures bulk 

bitumen from oil refineries and maintains 

stock of bitumen for the purpose of sale. 

4.Supplier who imports foreign bitumen to 

supply public refineries. 

3 Only for experimental basis 

1500 Km. Per Public Works 

Region. (If University Engineer 

permits) 

1. Suppliers / Dealers of foreign refineries 

importing directly bulk bitumen of Grade 

VG-30 in India from foreign refineries. 

 

Note – Permission has been granted to use VG-30 grade bulk bitumen procured from foreign 

refineries for the road works under P.W.D. Government of Maharashtra on experimental basis 

for the period from 01/04/2019 to 31/3/2020, only for the works to be carried out on 

experimental basis.  (Prior permission of  University Engineer is obligatory.) 

(3) Following specifications are obligatory on the Supplier / Contractor for the Viscosity 

Grade Bitumen procured from private sector or any other oil refineries . 

(A)  Viscosity Grade of Bulk Bitumen used in the work shall be conforming to the norms of 

Indian Standard bureau I.S. 73:2013. 
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(B)  The contractor/Entrepreneur shall submit CRC (Consignee receipt certificate) and Bill 

invoices with paid GST, in triplicate. It is binding on all the refineries to mention the 

name of work on consignee receipt certificate/ Bills for which the bitumen is being 

used. 

(C) The bitumen producer shall submit the manufacturers laboratory report of Bitumen of 

concerned batch. This bitumen shall be re-examined  in contractors owned laboratory 

and report shall be submitted to the department. 

(D)  All the necessary reports, certificates, purchase orders / Bills / tax invoices /Vouchers 

shall be submitted in originals. 

(E) For the works costing more than Rs.5.00 Crores,   it is mandatory for the concerned 

contractor to arrange following tests carrying  facilities on the work site  

 (i) Penetration test 

 (ii) Softening test 

 (iii) Seperation Test 

 (iv) Elastic Recovery test 

 (v) Adultration test. 

 

1.3.2 Instruction Regarding recovery or payment for Price escalation due to increase 

or decrease in rate of bulk bitumen. 

 Following instructions shall be followed for payments of price escalation of bitumen 

used in the work procured from private sector or any other refineries. 

(i) Escalation De-escalation regarding bitumen shall be decided by considering the 

lowest rate amongst rates of all Public Sector Refineries on the date of 

acceptance of tender and the rate of actual purchase of bitumen from private 

refinery as on the date of purchase order of bitumen will be considered as the 

Star Rate. 

(ii) If due to increase in rate of bitumen contractor/entrepreneur is liable for the refund 

of escalation amount,  then the escalation amount shall be calculated  by 

considering the lowest rate of  Public Sector OR Private Sector refineries.  

 

(iii) If due to decrease in rate of bitumen contractor/entrepreneur is liable for the 

recovery of excess amount,  then the recovery amount shall be carried out by 

considering the highest rate of  Public Sector OR Private Sector refineries. 

 

2. Instruction regarding procurement of Cement. 

 

2.1 The contractor can purchase the cement from any main manufacturer or 

manufacturer's authorized distributors.  

2.2 Instructions regarding the payment of price escalation due to increase in rate 

and recovery due to decrease in rate of cement. 

If the rate of cement hike or reduce, then the additional payment for hike rate of 

cement or recovery due to reduction in rate shall be calculated by considering the 

difference of Star Rate mentioned in the tender and the actual rate of purchase of 

cement on the date of purchase.  

3. Instructions for purchase of Steel. 

3.1 The contractor can purchase the Steel from any main manufacturer (SAIL, TATA 

Steel, ISPAT and other main manufacturer as directed by the Government) or their  

authorized distributors.  
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3.2 Instructions regarding the payment of price escalation due to increase in rate 

and recovery due to decrease in rate of Steel.. 

 If the rate of Steel hike or reduce, then the additional payment for hike rate of Steel 

or recovery due to reduction in rate shall be calculated by considering the difference 

of Star Rate mentioned in the tender and the actual rate of purchase of Steel on the 

date of purchase.  

Responsibility regarding the quality and quantity test check of construction 

materials. (Bitumen, steel, cement)  

Following procedure shall be adopted for the verifications of the bills of private 

suppliers of the Steel, Cement, Bitumen and bitumen procured form the private sector 

refineries and authorized suppliers of Imported Bitumen.  

It is binding on the contractor/Entrepreneur to submit Invoices / Bills / Vouchers of 

construction materials /Bitumen (With GST number) in originals procured from Private 

Sector Refineries / Public Sector Refineries or authorized Private Importers dealers.  

i) The Contractor/Entrepreneur shall be fully responsible for the authenticity 

of the invoices / Bills submitted by themselves regarding the purchase of 

steel, cement and bitumen as mentioned above. 

ii) The contractor/Entrepreneur shall assist and make all arrangements as 

directed for quality and quantity check of various building materials used 

for the work. (Steel, Cement, Bitumen etc.) University Engineers, Deputy 

Engineers , Sectional Engineers of the department will not be responsible 

for the authenticity / genuineness of Invoice regarding the purchase of 

materials submitted by the contractor along with bill. If  the 

invoices/bills/vouchers regarding the procurement of materials  submitted 

by the contractor/Entrepreneur  is found forged / fake or bogus, then  

criminal offence / FIR will be registered by concerned University Engineer.  

Even in future against the concerned contractor/Entrepreneur. If the 

invoices/bills/vouchers are found forged / fake or bogus after finalization of 

agreement then, in such case also the Criminal offence / FIR against the 

contractor/Entrepreneur as per Indian Penal Code will be registered by 

concerned University Engineer.  

iii) University Engineer is empowered to verify the  Invoices /Bill / Vouchers 

submitted by the contractors/Entrepreneur regarding the purchase of materials 

and in case of any doubt the University Engineers shall initiate field level 

enquiry of such documents. After due verification of Invoices regarding 

purchase of construction  materials if these or any of these invoices 

/Bills/Vouchers are found forged / fake or bogus, then Criminal offence against 

such contractor/Entrepreneur will be registered under Indian Penal Code by 

concerned University Engineer..   

(V) Test of steel Cement and other building materials. 

 The contractor /Entrepreneur shall assist and make all arrangements as directed  for 

carrying out various quality control tests of steel/cement / other construction materials 

procured from main producers or their authorized distributors, as per the norms of Indian 

Standard Bureau for the materials procured by contractor.  
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 The contractor/Entrepreneur shall assist and make all arrangements as directed on the 

basis of consumption of Steel/ Cement, to carry out required quality control tests as per 

frequency of Tests chart. 

 30% quality control tests shall be carried out  in the laboratories of WORKS 

DIVISION and remaining 70%  tests shall be carried out in field laboratory installed by the 

contractor at work site. 

 If field laboratory is not available then such tests shall be carried out from the 

laboratory of Engineering Colleges or any other Government laboratory.  

 

(VI)  If the contractor/Entrepreneur is found guilty in case of forged /Fake Bills /Invoices/ 

Vouchers regarding the purchase of materials then criminal action against such 

contractor/Entrepreneur  will be initiated by concerned University Engineer and as per 

the Law Of Contract the contractor will be black listed forever for works in the 

WORKS DIVISION (Maharashtra)  and will be debarred from participation in any 

tendering process of the WORKS DIVISION of state of Maharashtra. 

 (VII) The contractor/Entrepreneur shall assist in grade testing of bitumen at field level.  

(VII)  The Contractors/Entrepreneurs  shall have facility of various bitumen test / quality 

control test and having modern machinery.   

(VIII)     For the works costing Rs. 5.00 Crore and above - The contractor/Entrepreneur 

must have ownership of  who acquired the required tests equipments for carrying out 

various  bitumen tests, and advanced machinery.   

(IX)  The Contractor/Entrepreneur shall submit Bills/ Invoices/Vouchers of the utilized 

Bitumen and other construction materials in quadruplicate (4 Copies) on the Fifth Day 

of the next month of work completed to the concerned Sub-Division. One copy out of 

four will be duly signed by University Engineer and returned to the contractor for their 

Tax and Audit purpose. If contractor fails to submit such invoices then he will be 

solely responsible for the delay in payment.   

(X) The Contractor/Entrepreneur shall submit the abstract of utilized materials in 

prescribed format (Consumption Statement). The University Engineer & the 

Divisional Accounts Officer will verify such Consumption Statements and attest the 

same. Contractor/Entrepreneur shall submit invoices/bills/vouchers as per 

consumption statement with certificate mentioning that  the submitted invoices are not 

forged or fake. The certificate so given by the contractor will be attested by University 

Engineer and Divisional Accounts Officers. If such certificate submitted by the 

Contractor/Entrepreneur is found forged/Fake then Criminal action will be initiated 

against such contractor.   

5.      Instructions regarding utilization of  bitumen (V.G.30 Grade Bitumen as per 

Indian Standard) procured directly from the foreign manufacturing refineries. 
 The permission to use VG 30 grade bitumen procured from foreign refineries for the 

road works under WORKS DIVISION will have to be sought by the 

contractors/Entrepreneurs from concerned  University Engineer in writing before start 

of work. This permission is only for works taken up on experimental basis. The works 

on which bitumen procured form foreign refineries is utilized will be under 

supervision for 2 years for the checking the Performance. the findings will be recorded 

carefully. The quality of such works  works will be Tri Party such as I.I.T, V.J.T.I., 

V.N.I.T etc.  during defect liability period.  

 

  Following conditions shall be fulfilled for bitumen procured from foreign 

refineries. 

(1) Bitumen procured from foreign refineries directly shall be conforming  to Indian 

Standard Bureau Code IS 73:2013 
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(2) Refineries shall submit CRC/Bill Invoice in Triplicate with Test Report of Bitumen of 

concerned bitumen batch. Also inferences of such tests carried out by the foreign 

refineries in their owned laboratories as per Indian Standard shall also be submitted by 

the contractor/Entrepreneur to the department. 

(3) Such Foreign refineries shall have their owned laboratory in India. 

Contractor/Entrepreneur shall submit test reports carried out in foreign refinery owned 

laboratory in India after availability of bitumen in India. 

(4) For the purpose of calculating the  price variation the lowest of the rate of VG-30 

grade bitumen of foreign refinery and the rate of  VG-30 grade bitumen of Indian 

Public Sector refinery on the same date in India, shall be taken. In case of Negative 

escalation the highest rate of above mentioned rates shall be preferred. 

(5) Foreign Refineries bitumen shall be used after obtaining satisfactory test results from 

Government approved laboratory. Before utilization of such foreign bitumen on the 

work, the contractor shall submit the undertaking that " He will be liable  for 

maintaining the Quality of the works as per the prescribed norms and to carry out the 

required tests of bitumen satisfactory as the the Indian Standards. If quality of such 

work is not maintained by the contractor OR required tests results of bitumen are not 

found satisfactory, then such works will be repaired / rectified by the contractor at his 

own cost. If he denies then the work will be rectified at the Risk & Cost of the 

contractor. Recovery of such expenses will be made from him as 'Arrears of Land 

Revenue'. " 
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13. Insurance 
 

13.1 The Contractor shall provide Contractor's All Risk Insurance (CAR), in the joint names of the Employer 

and the contract Insurance cover from the Start Date to the end of the Defects Liability Period in the 

amounts as deductible stated in the Contract Data for the following events which re due to the 

Contractor risk. 

a) Loss of or damage of the works, Plant and Materials 

b) Loss of or damage of Equipment 

c) Loss or damage of property (except the Works, Plant, Materials and Equipments in connection 

with the Contract; and  

d) Personal injury or death of any personnel employed by the contract is during execution and 

maintenance defect Liability period, employee of PWD, any person using the facility created 

by the contract during the construction and defect liability period. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer's approval before the Start Date.  All such insurance shall provide is compensation to be 

payable in the types and proportions of currencies required to rectify the loss of damage incurred. 

13.3 If the Contractor does not provide any of the polices and certificated required,  the employee may affect 

the insurance which the Contractor should have provided and recover premiums the Employer has paid 

from payments otherwise due to the Contractor of It's payment is due, the payment of the premiums 

shall be a debt due shall be recoverable from the bills and deposits of the contractor of any work in 

Maharashtra and if no dues in work than as arrears of land revenue. 

13.4 Alternations to the terms of Insurance shall not be made without the approval of the Engineer. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

 

 
14 Mandatory Testing of Material and Penalty Clause :- It is mandatory on the part of 
contractor to carry out all the required tests of various construction materials as mentioned 
in  schedule "B" of the tender.  If the contractor fails to submit required test result of the 
various construction materials as mentioned in the items of schedule "B", he will be liable to 
deposit the amount at penal rate of five times of the amount of particular test which he has 
not carried out.  Contractor will be informed by the engineer-in-charge through letter.  On 
receipt of letter contractor will have to either deposit the said amount or to carry out the 
required test within ten days.  If he again fails to carry out the required  test in stipulated 
time limit, the said test will be carried out by the department and total expenditure incurred 
on the testing charges  plus  five times amount of testing charges will be recovered from the 
contractor's  bill.   
     As this recovery is only due to the negligence on the part of contractor to carry out work 
as per Tender conditions and University Engineer's decision will be final and binding on the 
contractor and it can not be challenged by the contractor by way of Appeal ,Arbitration or 
in the Court of  Law.  
The Percentage shall be applied to work portion (A) only. The Part "B" of schedule "B" will 
be intact. 
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TENDER  FOR  WORKS. 
 

 

 I/We hereby tender for the execution, for the Governor of Maharashtra (herein 

before and hereinafter referred to as “Government”) of the  work specified in the under 

written memorandum within the time specified in such memorandum at *(                )* 

in figure as well as in words_______________________________________________ 

Percent below/above the estimated rates entered in Schedule ‘B’ (Memorandum 

showing items of work to be carried out) and in accordance in all respects with the 

specifications, designs, drawings and instructions in writing referred to in Rule 1 

hereof and in Clause 13 of the annexed conditions of contract. And agree that when 

materials for the work are provided by Government such materials and rates to be paid 

for them shall be as provided in Schedule ‘A’ hereto. 

 

 

 

 

 
                                                                    Contractor’s Signature and seal of contractor 
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                                              MEMORANDUM 

 
                                                       General Description : 

 

a) If several sub-works are included :   

         they should be detailed in a separate list  -   Providing paving block in compound wall area 

at A-6 type quarter for Dr.P.D.K.V., Akola   
                                                      

 
b) Estimated Cost.                     : Rs. 299500/- 

 

c) The amount of earnest  money to be : Earnest Money    Rs.3000/-  

 deposited shall be in accordance with         1 Percent subject to 

 the provisions of paras 206 and 207   minimum of Rs. 

 of the M.P.W. Manual.    

 

d) This deposits shall be in accordance : Security Deposit   2%  Rs. 6000/-  

 with paras 213 and 214 of the M.P.W. i)  Cash (not less than the amount of 

 Manual                     earnest money) Rs.  3000/-  

 

       ii) To be deducted Rs.  3000/-  

            from running  bills 

          ----------------------- 

         Total Rs.6000/- 

          ============== 

e) This percentage where no security : Percentage, if any, to be deducted from  

 deposit is taken will vary from 5%  bills  so as to make up the total amount  

 to 10% according to the requirement  required as Security deposit by time, half  

 of the case.  Where security deposit  the work as measured by the cost, is done, 

 is taken as note to Clause 1 of   ( 2 %) Four percent. 

 conditions of contract.  
 

f) Give schedule where necess-    :   f)  Time allowed for the work, from date of written order,  

 -ary dates by which   various     to complete 60 Days including  Monsoon.                 
 items are to be completed.  

 

 Should this tender be accepted I/We hereby agree that this offer shall remain open for 

acceptance for a minimum period of 45  days from the day fixed for opening the same and 

thereafter until it is withdrawn by me/us by notice in writing duly addressed to the authority 

opening the tenders and sent by registered post A.D. or otherwise delivered at the office of 

such authority.  
 
 Treasury challan No._____   dated _____ or Term Deposit receipt, for period of the 

year issued by a scheduled bank and duly endorsed in the name of University Engineer,     

Dr. PDKV Akola_   a   sum   of  Rs.3000/-  representing the earnest money is herewith 

forwarded.  The amount of earnest money shall not bear interest and shall be liable to be 

forfeited to the Government. Should I/We fail to (1) abide by the stipulation to keep the offer 

open for the period mentioned above or (2) sign and complete the contract documents required 

by the Engineer and furnish the security deposit it as specific in term (d) of memorandum 

contained in paragraph I above within the time limit laid down in clause (i) of the annexed 

general conditions of the contract.  The amount of earnest money may be adjusted towards the 
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security deposit or refunded to me/us if so desired by me/us in writing unless the same or any 

part thereof has been forfeited as aforesaid 

 I/We have secured exemption from payment of earnest money after executing the 

necessary bond in favour of the Government a true copy of which is enclosed herewith, should 

any occasion  for  forfeiture  of  earnest money for this work arise due to failure on my/our 

part to (1) abide by the stipulation to keep the offer open for the period mentioned above - or 

(2) sign and complete the contract documents and furnish the security deposit as specified in 

item (d) of the memorandum contained in paragraph I above  within the time limit laid down 

in clause (1) of the annexed General conditions of the contract, the amount payable by me/us 

may, at the option of the Engineer, be recovered out of the amount deposited in lump sum for 

securing exemption in so far as the same may extend in terms of the said bond and in the event 

of the deficiency out of any other money which are due or payable to me/us by the 

Government under any other contract or transaction of any nature whatsoever or otherwise. 

 Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms 

and provision of the conditions of contract annexed hereto so far as applicable and in default 

to forfeit and pay to government the sum of money mentioned in the said condition.  Receipt 

No. __________ dated ____________ from the Government Treasury at in respect of sum of            

Rs.3000_/- forwarded representing the earnest money (a) the full value of which is to be 

absolutely forfeited to Government should I/we not deposit the fully amount of security 

specified in the above memorandum in accordance with Clause 1 (A) of the  said conditions of 

the contract, otherwise the said sum of Rs.3000/-  shall be refunded. 

 

 Contractor     + Signature of Contractor 

 (Address)     before submission of Tender. 

 

 Dated the    day of    20 

 

 (Witness) 

       + Signature of Witness 
       to Contractors Signature. 

 (Address) 

 (Occupation)        

       Signature of the Officers 

           by whom accepted. 

 

 The above tender is hereby accepted by me on behalf of Governor of Maharashtra. 

 

 

 

 

                                       University Engineer, 

             Works Division, Dr. PDKV Akola,   

 

     Dated the______________day of__________2 
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CONDITIONS  OF  CONTRACT 

 

Security Deposits Clause 1 :-The person/persons  whose  tender  may  be  

accepted (herein after called the contractor, which expression 

shall  unless excluded by or  repugnant  to  the  context  

include  his,  heirs, executors, administrators, contractor and 

assigns) shall (A) within 10 days (which may be extended by 

the Superintending Engineer concerned, upto 15 days if the 

Superintending Engineer  thinks fit to do so) of the receipt by 

him of the notification of the acceptance of his tender deposit 

with the University Engineer in cash or Govt. securities 

endorsed to the University Engineer (if deposited for more 

than 12 months) of sum sufficient which will made up the full 

security deposit specified in the tender or (B)  (Permit 

Government at the time of making any payment to him for 

work done under the contract to deduct such as will amount 

*+ four percent of all moneys so payable such deduction to be 

held by Government by way of security deposit) provided 

always that in the event of the contractor depositing a lump 

sum by way of security deposit as contemplated at (A) above, 

then and in such case, if the sum so deposited shall not 

amount to Four percent, of the total estimated cost of the 

work, it shall be lawful for Government at the time of making 

any payment to the contractor for work done under the 

contract to make up the full amount of two percent by 

deducting a sufficient sum from every such payment as last 

aforesaid until the full amount of the security deposit is made 

up. All compensation or other sum of money payable by the 

contractor to Government under the terms of his Contract may 

be deducted from or paid by the sale of sufficient part of his 

security deposit or from the interest arising there from or from 

any sums which may be due or may become due by 

Government to the Contractor under any other contract or 

transaction of any nature on any account whatsoever, and in 

the event of his security deposit being reduced by reason of 

any such deduction or sale  as aforesaid, the contractor shall, 

within ten days thereafter, make  good in cash or Government 

securities endorsed as aforesaid any sum or sums which may 

have been deducted from or raised by sale of  his  security  

deposits  or  any  part  thereof.  The Security Deposit referred 

to when paid in cash may, at the cost of depositor, be 

converted into interest bearing securities provided that the 

depositor has expressly desired this in writing.  

             If the amount of the Security   Deposit to be paid in 

lump sum within the period specified at (A) above is not paid, 

the Tender/Contract already accepted  shall  be  considered  as 

cancelled and  legal  step  will  be  taken  against  the  

contractor  for  recovery  of  the amounts.  The amount  of  
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the  Security  Deposit  lodged  by  a contractor shall be 

refunded alongwith the Payment  of  the  final  bill, if the date 

upto which the contractor has agreed to maintain the work in 

good order is over.  If such date is not over, only 50% amount 

of security deposit shall be refunded alongwith the payment 

of the final bill.  The amount of security deposit retained by 

the Government shall be released after expiry of period upto 

which the contractor has agreed to maintain the work in good 

order is over. In the event of the contractor failing or 

neglecting to complete rectification work within the period 

upto order, then, subject  to provisions of clauses 17 and 20 

hereof the amount of Security Deposit retained by 

Government shall be adjusted towards the excess cost 

incurred by the department on rectification work *+ This will 

be the same percentage as that in the tender act (e). 

Compensation of delay. 

 

 

Clause 2 :-  The time  allowed  for  carrying  out  the     work         

as  entered  in  the  tender  shall be strictly observed by the 

contractor  and shall be reckoned from the date on which the 

order to commence work is given to the contractor.  The work 

shall throughout the stipulated period of the contract be 

proceeded with, all due deligence (time being deemed to be of 

the contractor) and the contractor shall pay as compensation 

an amount as the Superintending Engineer (whose decision in 

writing shall be final)  may decide, of the amount of the 

estimated cost of the whole work as shown by the tender for 

every day that work remains uncommenced, or unfinished, 

after the proper dated.   And further to ensure good progress 

during the execution of the works, the contractor shall be 

bound in all cases, in which the time allowed for any work 

exceeds one months to complete.   

 

 +         1/5     of work in  1/4 of the time limit  

            2/5     of work in 1/2 of the time limit 

            3/4     of work in 3/4 of time limit  

             Full work [Three]  month] in full time limit 

 

 +Note :-  The quality of work to be done within a particular 

time to be specified above shall be fixed by the officer 

competent to accept the contracts after taking into 

consideration the circumstances  of each case and inserted in 

the blank space kept for the purpose and abide by the 

programme of detailed progress laid down by the University 

Engineer.   

      The following proportion will usually be found suitable :- 

In  1/3, 2/3 of the time 

1/4, 3/4 of total value of 

the work to be done in 

1/4, 1/2, 3/4 of the time 

Reasonable progress of earth work:  
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3/10, 4/10, 9/10 of total 

value of the work to be 

done. 

Reasonable progress of masonry work:  

  In the event of the contractor failing to comply with 

these conditions he shall be liable to pay as compensation an 

amount equal to one percent, or such smaller amounts as the 

Superintending Engineer (whose decision in writing shall be 

final) may decide of the said estimated cost of the whole work 

for every day that the due quantity of work remains 

incomplete.  Provided always that the total amount of 

compensation to be paid under provision of this clause shall 

not exceed 10 percent of the estimated cost of the work shown 

in the tender.  Superintending Engineer, should be the final 

authority in this respect irrespective of the fact that the tender 

is accepted by Chief Engineer, Additional Chief Engineer/ 

Superintending Engineer/ University Engineer of Assistant 

Engineer/Sub-Divisional Engineer. 

Action when whole of 

Security Deposit is 

forfeited. 

 

 

 

 

 

 

 

                                      a) 

 

 

 

 

                                     b) 

 

 

 

 

 

 

 

 

 

 

                                            

                                      c) 

 

Clause 3   :- In  any  case  in  which  under  any     clause    

or clauses  of  this  contract  the  contractor  shall  have 

rendered himself liable to pay  compensation   amounting  to  

the  whole of his Security Deposit (whether paid in one sum 

or deducted by installments ) or in the case of abandonment of 

the work owing to serious illness or death of the contractor or 

any other cause, the University Engineer on behalf of  the 

Governor of Maharashtra, shall have power to adopt of the 

following courses as he may deem best suited to the interests 

of Government. 

           To rescind the  contract (of  which rescission   in 

writing to the contractor under the hand of the University 

Engineer shall be conclusive evidence) and in that case the 

security deposit of the Contractor shall stand forfeited and be 

absolutely at the disposal of Government. 

           To carry out the work or any part of the  work 

departmentally debiting the contractor which the cost of the 

work, expenditure incurred on tools and plant, and charges on 

additional supervisory staff including the cost of work 

charged establishment employed for getting the 

departmentally in all respects in the same manner and at the 

same rates as if it had been carried out by the contractor under 

the terms of the contract.  The certificate of the University 

Engineer as to all the cost of the work and other allied 

expenses so included and the value of the work so done 

departmentally shall be final and conclusive against the 

contractor. 

           To  order that the work of  the  contractor  be measured 

up and to take such part thereof  as  shall  be  unexecuted  out  

of  his  hands  and  to  give  it  to  another  contractor  to 
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complete,  in  which  case  all  expenses  incurred  on  

advertisement  for  fixing  a  new  contracting agency, 

additional   supervisory    staff    including    the   cost    of   

work   charged establishment and cost of the work executed 

by the new contract agency will be debited to contractor and 

the value  of  the  work  done or executed through the new 

contractor shall be credited to the contractor in all respects 

and in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract.  

The certificate of the University Engineer as to all the cost of 

the work and other expenses incurred as aforesaid for or in 

getting the unexecuted work done by the new contractor and 

as the value of the work so done shall be final and conclusive 

against the contractor. 

            In case the contract shall be rescinded under clause (a) 

above, the contractor shall not be entitled to recover or be 

paid any sum for any work thereto for actually performed by 

him under this contract unless and until the University 

Engineer shall have certified in writing the performance of the 

such work and the amount payable to him in respect  there of 

and he shall only be entitled to paid the amount so certified.  

In the event of either of the courses referred to in clause (b) or 

(c) being adopted and the cost of the work executed 

departmentally or through  a new contractor and other allied 

expenses exceeding the value of such work credited to the 

contractor, the amount of excess value shall be deducted from 

any money due to the contractor by the Govt. under the 

contract or otherwise.  Howsoever or from his security 

deposit or the sale proceeds thereof provided howsoever, that 

the contractor shall have no claim against Government even if 

certified value of the work done departmentally or through a 

new contractor except the certified cost of such work and 

allied expenses provided always that  whichever  of the three 

courses mentioned in clause (a), (b) or (c) is adopted by the 

University Engineer the contractor shall have no claim to 

compensation for any loss sustained by him reason of him 

having no claim to compensation for any materials, or entered 

into engagement or made any advance on account of or with a 

view of the execution of the work or the performance of 

contract. 

Action when the 

progress of any 

particular portion of 

the work is 

unsatisfactory. 

 

Clause 4 :- If   the   progress   of   any   particular  portion  of 

the   work   is   unsatisfactory   the   Executive   Engineer    

shall not   with standing the  general  progress  of  the   work 

is satisfactory in accordance with clause 2, be entitled to take 

action under clause 3(b) after giving the contractor 10 days 

notice in writing and the contractor will have no claim for 

compensation for any loss sustained by him owing to such 

action. 
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Contractor remains 

liable to pay 

compensation if action 

not taken under clause 

3 & 4 Power to take 

possession of  or require 

removal of or  sell 

contractor’s plant. 

Clause 5 :-  In    any   case   in   which    any    of   the  

powers conferred upon   the   Executive   Engineer   by   

Clause   3 and 4 hereof   shall   have   become   exercisable  

and    the     same shall   not   been   exercised,   the   non-

exercise   thereof  shall not constitute a   waiver   of   any   of   

the   conditions   hereof   and   such   powers   shall   not   

withstanding   be   exercisable in any future   case   of   

default   by   the contractor for  which by under any clause or 

clauses hereof  he  is  declared  liable to  pay compensation 

amounting to the whole of his security deposit and the 

liability of the contractor for past  and future compensation  

shall  remain  unaffected. In  the  event  of  the Executive    

Engineer   taking   action   under   sub-clause   (a) or (c) 

clause (3) he may, if he so desires, take possession of all or 

any tools plant, materials and stores in or upon the works or 

the site thereof or belonging to the Contractor, or procured by 

him and intended to be used for the execution of the work or 

any part thereof, paying or allowing, for the same in account 

at the contract rates, or in case of contract rates not being 

applicable at current market rates, to be certified by the 

University Engineer whose certificate thereof shall be final.  

In the alternative the University Engineer may after giving 

notice in writing to the contractor or to his clerk of the works, 

foreman or other authorised agent require him to remove such 

tools, plant, materials or stores from the premises within a 

time to be specified in such notice and in the event of 

contractor failing to comply with any such requisition the 

University Engineer may remove them at the contractor’s 

expenses or sale them by auction or private sale, on account 

of the  contractor at his risk in all respects, and the certificate 

of the University Engineer as to the expenses of any such 

removal and the amount of the proceeds and expenses of any 

such sale be final and conclusive against the contractor. 
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Extension of time Clause 6 :- If   the   Contractor   shall    desire    an   extension   

of the time for completion of the work on the ground of his 

having unavoidably hindered init execution or on and the 

other ground, he shall apply in writing to the University 

Engineer before the expiration of the period stipulated in the 

tender or before the expiration of 30 days from the date to 

which he was hindered as aforesaid or on which the cause for 

asking extension occurred, whichever is earlier and the 

University Engineer may, if in his opinion there are 

reasonable ground for granting an extension, grant such 

extension as he thinks necessary or proper.  The decision of 

the Chief Engineer P.W.Region Amravati in this matter shall 

be final.  

 

Clause 6-A :- In the case of delay in handing over the land 

required for the work due to unforeseen cause, the contractor 

shall not be entitled for any compensation whatsoever from 

the Government on the ground that the machinery or the 

labour was idle for certain period.  Contractor may, however 

apply for extension of time limit which may be granted on the 

merit of the case. 

Final Certificate. 
 

Clause 7 :-      On   completion   of   the   work    the     

contractor shall be furnished with a certificate by the 

University Engineer (Hereinafter  called  the  Engineer-in-

charge )  in  such  completion  but no  certificate   shall   be   

given   nor   shall   the   work   be  considered  to be  complete  

until   the   contractor  shall  have  removed  from   the  

premises   on   which   the    work   shall   have 

been  executed all scaffolding  surplus materials and rubbish 

and shall have cleaned of the dirt from all wood work, doors, 

windows, floors or other parts of any building, in or upon 

which the work has been executed, or on which he may have 

had possession for the purpose of executing the work nor until 

the work shall have been measured by the Engineer-in-charge 

or where the measurements have been taken by his 

subordinates until they have received the approval of the 

Engineer-in-charge or where the measurements have been 

taken by his subordinates until they have received the 

approval of the Engineer-In-Charge, the said measurements 

being binding and conclusive against  the   contractor.   If the 

contractor shall fail to comply with the requirements of this 

clause as to the removal of scaffolding, surplus material and 

rubbish, and cleaning off dirt on or before the date fixed for 

the completion of the work,  the Engineer-in-charge may at 

the expense of the contractor, remove such scaffolding, 

surplus materials and rubbish, and dispose of the same as he 

thinks fit and clean off such dirt as aforesaid, and the 

contractor shall forthwith pay the amount of all expenses so 
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incurred but shall have no claim in respect of any such 

scaffolding or surplus materials as aforesaid except for any 

sum actually realized by the sale thereof. 

 

Payments on 

intermediate 

Certificate to be 

regarded as advances. 

 
 

Clause   8 :- No  payment    shall     be     made       for    any      

work   estimated   to   cost   less   than   Rs.   One     thousand.   

After  the whole  of   the   said    work    shall    have    been    

completed ,a certificate of completion shall be given.  But  in  

the  case  of  the  works estimated to cost more than Rs. One 

thousand, the contractor shall on submitting a monthly bill 

therefore, be entitled to receive payment proportionate to the 

part of the work then approved and passed by the Engineer-

in-charge, whose certificate of such approval and passing of 

the sum payable shall be final and conclusive against the 

contractor.  All such intermediate payment shall be regarded 

as payments by way of advance against the final payments 

only and not preclude the Engineer-in-charge from requiring 

any bad unsound, imperfect or unskillful work to be removed 

and taken away and reconstructed, or reacted, nor shall any 

such payment be considered as an admission of the due 

performance of the contract or any part thereof, in any respect 

or the  occurring  of  any  claim,  nor  shall  it  conclude, 

determine or affect in any way the powers of the Engineer-in-

charge as to final settlement and adjustment of the accounts or 

otherwise, or in any other way vary or affect the contract.  

The final bill shall be submitted by the contractor within one 

month of  the date fixed for the completion of the work 

otherwise the Engineer-in-charge’s certificate of the 

measurement and of the total amount payable for the work 

shall be final and binding on all parties. 

 

Payments at reduced 

rates on account of 

items of work not 

accepted as completed 

to beat the discretion of 

the Engineer-in- charge. 

 

 
 

Clause 9:- The rates   for  several   items of work estimated to   

cost   more   than   Rs. One   Thousand  agreed   to  within, 

shall be valid only when  the   item   concerned   is    accepted 

as   having   been   completed   fully   in   accordance with  

the sanctioned specifications.  In case where the itemsof work 

are not accepted as so completed the Engineer-in-charge may 

make payment on account of such items at such reduced rates 

as he may consider reasonable in preparation of final or on 

account bills. 
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Bill to be submitted 

monthly. 

Clause 10 :-  A bill   shall   be   submitted   by   the  

contractor each month on or before the   date   fixed   by  the 

Engineer-in-charge for all work executed in the previous 

month, and the Engineer-in-charge shall take or cause to be 

taken the requisite measurement for the purpose of having the 

same verified and the claim so far as it is admissible shall be 

adjusted, if possible, within 10 days from the  presentation of 

the bill. If the contractor does not submit the bill within time 

fixed as aforesaid, the Executive-in-charge may depute a 

subordinate to measure up the said work. The presence of the 

contractor or his duly authorised agent whose counter 

signature to the measurement list shall be sufficient warrant, 

and the Engineer-in-charge may prepare a bill from such list 

which shall be binding on the contractor in all respects. 

Bill to be on printed 

form. 
 

Clause 11 :-   The    Contractor    shall    submit   all    bills  

on  the  printed forms to be had on application at the office of 

the Engineer-in 

-charge.  The charges to be made in the bills shall always be 

entered at the rates specified in the tender or in the case of any 

extra work ordered in pursuance of these condition and not 

mentioned or provided for in the tender, at the rate hereinafter 

provided for such work. 

Store supplied by 

Government. 
 

Clause 12 :- If the specification or estimate of the work 

provides for the use of any special description of materials to 

be supplied from the P.W.D. store or if it is required that the 

contractor shall use certain stores, and the  prices  to  be  

charged  therefore  as  hereinafter mentioned being  so  far  as  

practicable  for  the  convenience  of  the   contractor  but  not  

so  as  in  any  way  to  control  the  meaning or effect  of  this  

contract specified in the schedule  or  memorandum (hereto  

annexed)  the  contractor  shall  be  supplied  with  such  

materials  and  stores  as  may  be  required  from  time   to   

time   to  be   used   by   him   for  the  purposes of  the  

contract  only,  and  the  value  of  the  full  quantity  of 

materials  and  stores  so   supplied   shall   be   set   off   or  

reduced from any sums then due, or otherwise, or from the  

security  deposit,  or  the  proceeds   of    sale   thereof,   if   

the   deposit   is   held    in Government securities the same or 

a sufficient portion thereof shall in that case be sold for the 

purpose.  All materials supplied to the contractor shall remain 

the absolute property of Government and shall on no account 

be removed from the site of the work and shall at all times be 

open to inspection by the Engineer-In-Charge.  Any such 

materials unused and is perfectly in good condition at the time 

of completion or determination of the contract shall be 

returned to the WORKS DIVISIONs store, if the Engineer-In-

Charge so requires by a notice in writing given under his 
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hand, but remaining unused by him or for any wastage in or 

damage thereto. 

Work to be executed in 

accordance with 

specifications, 

drawings, orders etc. 

 
 

Clause 13 :- The   contractor   shall   execute   the  whole   

and every part  of the work like   manner  and  both  as   

regards materials and  every  other  respect  in   strict   

accordance with specifications. The contractor shall also  

confirm exactly fully and faithfully to the  designs, and 

drawings and instructions in writing relating to the work 

signed by the Engineer-in-charge and lodged in his office and 

to which the contractor shall be entitled to have access for the 

purpose of inspection at such office or at the site of work 

during office hours.  The contractor will be entitled to receive 

three sets of contract drawings and working drawings as well 

as one certified copy of the accepted tender along with the 

work order free of cost.  Further copies of the contract 

drawings and working drawings if required by him, shall be 

supplied  at  the  rate  of  Rs. 1000/- per set of contract 

drawing and Rs. 1000/- per working drawing except where 

otherwise specified. 

Alterations in 

specifications & designs 

not to invalidate 

contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Rate for works not 

entered in the estimate 

on schedule of rate of 

the district. 

 

 

 

 

 

 

Clause  14  :-   The Engineer-in-charge shall  have power to 

make any alterations in, or additions to or drawing design and 

instructions that may  the  original specifications, appear to 

him to be necessary or advisable during   the progress of the 

work and the contractor shall be bound to carry out the work 

in accordance  with  any instructions   in   this   connection   

which   may   be  given him  in   writing   signed  by    the    

Engineer -in-charge    and such  alterations   shall   not   

invalidate   the  contract, and any additional  work which the 

contractor may be directed to do in the   manner   above   

specified   as  a part of the work shall be carried out by  the  

contractor   in  the   same  conditions in all respects on which 

he agreed to the main work and at the same rates as per 

specified in the tender for the main work. And  if the 

additional or altered work, includes any class of work for 

which no rate is specified in  this  contract,  then  such  class  

of  work shall be carried out at the rates entered in schedule of 

rates of the division or at the rate mutually  agreed upon 

rates between the Engineer-in-charge  and the contractor   

which ever are lower.  If the additional or  altered  work  for 

which no     rate is entered in the  Schedule of rates of the 

Division, is ordered to be carried out before the rates are 

agreed upon, then the contractor shall within 7 days of the 

date of receipt by him of order to carry out work inform the 

Engineer-in-charge of the rates which if  his intention to 

charge for such class of work, and arrange to carry it out  in 

such manner as he may consider advisable, provided always 

that if the contractor shall commence work or incur any 



-48- 

 

Contractor                                                             No of correction                                     University Engineer 

 

 

 

 

 

 

 

 

 

 

 

 

 

Extension of time in 

consequence of 

additions or alterations. 
 

 

 

 

No claim to any 

payment or 

compensation for 

alteration in or 

restriction of work 
 

expenditure in regard thereto before the rate shall have been 

determined as lastly here in before  mentioned then in such 

case he shall only entitled to be paid in respect if the work 

carried out or expenditure incurred by him prior to the date of 

the determination of the rate as aforesaid according to such 

rate or rates as shall be fixed by the Engineer-in-charge.  In 

the event of a dispute the decision of the Superintending 

Engineer of the Circle will be final.  

            Where however, the work is to be executed according 

to the designs, drawings, and specifications recommended by 

the contractor and accepted by the competent authority the 

alterations above referred to shall be within the scope of such 

designs, drawings, and specifications to the tender.  

             The time limit for the completion of work shall be 

extended in  the  proportion  that the increase in its cost 

occasioned by alterations or  additions  bears  to  the  cost  of  

the  original  contract  work,  and  the certificate of  the  

Engineer-in-charge  as  to  such  proportion  shall be 

conclusive. 

 

Clause  15   :-  (1)  If   at    any    time    after   the  execution  

of  the contract    documents,    the   Engineer   shall     for   

any    reason whatsoever  ( other  than  default   on   the  part 

of the contractor and for  which  Government  is  entitled  to  

rescind  the  contract )  desire  that the whole or any part of 

the work specified in the tender should be suspended  or  that   

the  whole or part of the work should not be carried out at  all  

he  shall  give  to  the  contractor  a  notice  in  writing  of 

such desire and upon the receipt of such notice the  contractor  

shall  forthwith   suspend or stop the work wholly or in part as  

required, after having due  regard  to  the  appropriate  state  at 

which the  work  should suspended  so  as  not  to  cause  any  

damage  or  injury  to  the  work already done or endanger the 

safety thereof injury to the work already done or endanger the 

safety thereof provided that the decision of the Engineer as to 

the stage at which the work or any part of it could be or could 

have been safely stopped or suspended  shall be final and 

conclusive against the contractor The contractor shall have no 

claim to any payment or compensation whatsoever by reason 

of or in pursuance of any notice as aforesaid on account of 

any suspension, stoppage or curtailment except to the extent 

specified here-in-after. 

 

(2) Where the total suspension if the work ordered as 

aforesaid continued for a continuous period exceeding 90 

days, the contractor shall be at liberty to withdraw from the 

contractual  obligations under the contract so far as it pertains 

to the unexecuted part of the work by giving a 10 days prior 
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notice in writing to the Engineer, within 30 days of the expiry 

or expiry of the said period of 90 days, of such intention and 

requiring the Engineer to record the final measurements of the 

work already done and to pay the final bill.  Upon given such 

notice, the contractor shall be deemed to have been 

discharged from his obligation to complete the remaining 

unexecuted work under this contract on receipt of such notice 

the Engineer shall proceed to complete the measurement and 

make such payment as may be finally due to the contractor 

within a period of 90 days from the receipt of such notice in 

respect of the work already done by the contractor.  Such 

payment shall not in any manner prejudice the right of the 

contractor to any further compensation under the remaining 

provision of this clause. 

(3) Where the Engineer requires the contractor to suspend 

the work for a period in excess of 30 days at any time or 60 

days in the aggregate, the contractor shall be entitled to apply 

to the Engineer within 30 day of the resumption of the work 

after such suspension for payment of compensation to the 

extent of pecuniary loss suffered by him in respect of working 

machinery rendered idle on the site  or on account of his 

having, have to pay the salary or wages of  labour engaged by 

him during the said period of suspension.  Provided always 

that the contractor shall   not   be    entitled    to    any    claim    

in     respect  of any such working machinery, salary or wages 

for the first 30 days whether consecutive or in the aggregate 

of such suspension or in respect  of any suspension 

whatsoever occasioned by unsatisfactory work or any other 

default on his part.  The decision of the Engineer in this 

regard shall be final and conclusive against the contractor. 

(4) In the event of 
i) Any total stoppage of work on notice from the 

Engineer under sub-clause (1) in that behalf. 

ii) Withdrawal by  the contractor  from the  contractual 

obligation to complete the  remaining unexecuted work under 

sub-clause (2) on account of continued suspension of work 

for a period exceeding 90 days. 

iii)  Curtailment in the quantity of an item or items 

originally tendered on account of any alteration, omission or 

substitutions in the specifications, drawings, designs or 

instructions under clause 14(1) where such curtailment 

exceeds 25% at the rates for the items specified in the tender 

is more than Rs. Five thousand/-  

  It shall be open to the contractor within 90 days from 

the service of (i) the notice of stoppage of work or (ii) the 

notice of withdrawal from the contractual obligation under the 

contract on account of the continued suspension of the work 

or (iii) notice under clause 14(1) resulting such curtailment or 
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produce  to  the  Engineer  Satisfactory  documentary 

evidence that he had purchased or agreed to purchase material 

for use in the contracted work, before receipt by him of the 

notice of stoppage, suspension or curtailment and require the 

government to take over on payment such material at the rates 

determined by the Engineer.  Provided however such rates 

shall in no case exceed the rates at which the same were 

acquired by the contractor.  The Government shall thereafter 

take over the material so offered, provided the quantities 

offered are not in excess of the requirement of the unexecuted 

work as specified in the accepted tender and are of quality and 

specification approved by the Engineer. 

Time limit for 

unforeseen claims. 

 

 

 

 

Action, compensation 

payable in case of bad 

work. 

Clause  16  :- Under no  circumstances whatsoever shall the   

contractor be entitled to any compensation from Government  

on  any  account unless  the  contractor shall have submitted 

claim in writing to the Engineer-in-charge within one month 

of the cause of such claim occurring. 

Clause  17  :- If any time before  the Security   Deposit or any 

part thereof is  refunded  to   the  contractor   it shall  appear  

to  the   Engineer-in-charge   or   his  subordinate in charge of 

the work, that any work has been executed with unsound, 

imperfect unskillful workmanship or with materials of inferior 

quality, or that any materials or articles provided by him for 

the execution of the work are unsound or of a quality inferior 

to that contracted for, or are otherwise not in accordance with 

the contractor, it shall be lawful for the Engineer-in-charge to 

intimate this fact in writing to the contractor and then not 

withstanding the fact that work, materials or articles 

complained of may have been inadvertently passed, certified 

and paid for, the contractor shall be bound forthwith to rectify 

or remove and reconstruct the work so specified in whole or 

in part, as the case may require or if so required, shall remove 

the materials or articles so specified and provided other 

proper and suitable materials or articles at his own charge and 

cost and  in the event of his failing to do so within a period to 

be specified by the Engineer-in-charge in the written 

intimation aforesaid, the contractor shall be liable to pay 

compensation at the rate of  1% on the amount of the estimate 

for every day not exceeding 10 days, during which the failure 

so continues and in the case of any such failure the Engineer-

in-charge may rectify or remove and re-execute the work or 

remove and replace the materials or articles complained of as 

the case may be at the risk and expense in all respects of the 

contractors should the Engineer-in-charge consider that any 

such inferior work or materials as described above may be 

accepted or made use of it shall be within his discretion to 

accept the same at such reduced rates as be may fix therefore. 
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Work to be open to 

Inspection. Contractor 

or responsible  agent to 

be present. 

Clause 18 :-All works under or in course of execution or 

executed  in pursuance of the contract shall at all times be 

open to the inspection  and  supervision  of  the Engineer-In-

Charge and his sub--ordinates, and  the contractor shall at all 

times during the usual working hours,  and  at  all  other  

times at which reasonable notice of the intention of the 

Engineer-in-charge or his subordinates to visit the works shall 

have been given to the contractor, either himself be present to 

receive order and instructions or have a responsible agent 

duly accredited in writing, present for the purpose.  Orders 

given to the contractor’s duly authorised agent shall be 

considered to have the same force and effect as if they had 

been given to the contractor himself. 

 

Notice to be given 

before the work is 

covered up. 
 

Clause 19 :-   The   Contractor   shall   give   not   less   than  

5 days notice in writing to the Engineer-in-charge or his 

subordinates in charge of the work before covering up or 

otherwise placing beyond the reach of measurement any work 

in order that the same may be measured and correct 

dimensions thereof taken before the same is so covered up or 

placed beyond the reach of measurement any work without 

the consent in writing of the Engineer-in-charge or his 

subordinate in charge of the work and if any work shall be 

covered up or placed beyond the reach of measurement 

without such notice having been given or consent obtained, 

the same shall be uncovered at the contractor’s expense and in 

default thereof no payment or allowance shall be made for 

such work or for the materials with which the same was 

executed.  

Contractor liable for 

damage done and for 

imperfection. 
 

Clause   20 :-   If during the period of 24 Months    from 

the date of   completion   as   certified  by   the   Engineer-

in-charge pursuant to clause 7 of the contractor, in the 

opinion of the University Engineer  the said work is 

defective  in any manner whatsoever  the Contractor  shall 

forthwith on receipt of notice in that behalf from the 

University Engineer, duly commence execution in every  

respect all the work that may be necessary for rectifying 

and setting right the defects   specified therein including 

dismantling and reconstruction  of unsafe portions strictly 

in accordance with and in the manner   prescribed and 

under the supervision of the University Engineer.  If the 

work or part of work is defective beyond repair,  the 

contractor has to reconstruct the work / part of work as 
directed by University Engineer P.W.Division, Akola. In 

the event of the Contractor failing or  neglecting  to  

commence  execution  of  the  said rectification  work o r  

r e c o n s t r u c t  w o r k  within the period   prescribed (not 
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more than 3 months) therefore   in the said notice and/or to 

complete the same as aforesaid as required by the said 

notice, the Executive  Engineer  may get the same executed  

and carried out departmentally or by any other  agency at 

the risk, on account  and at the cost of the Contractor.  The 

Contractor  shall forthwith on demand pay to the 

Government the amount   of such  cost, charges and 

expenses sustained or incurred by the Government  of 

which the certificate  of the Executive  Engineer  shall be 

final and binding   on   the   Contractor.   Such   costs, 

charges   and expenses  shall be deemed to be arrears of 

land   revenue and in the event of the Contractor failing or 

neglecting to pay the same on demand  as aforesaid without 

prejudice  to any other rights  and remedies of the 

Government  the same may be recovered from the 

Contractor as arrears of land revenue. The Government  

shall also  be entitled to deduct the same from any amount 

which may then be payable or which may therefore become 

payable by the Government   to the Contractor   either in 

respect of the said work or any other work whatsoever or 

from the amount of security deposit retained by Government. 

Contractor to supply 

plant, ladders, 

scaffolding etc. 
 

Clause  21  :-  The  contractor  shall  supply  at  his  own    

cost     all   materials  ( except   such   special   materials   if  

any )   as may be supplied from the WORKS DIVISION 

Stores, in accordance with the contract), plant, tools, 

appliances, implements,  ladders,  cordage,  tackle,   

scaffolding   and   any temporary works which may be 

required for the proper execution of the work, in the original, 

altered or substituted from, whether included in the 

specification or other documents forming part of the contract 

or referred to in these conditions or not and which may be 

necessary for the purpose of satisfying or complying with the 

requirements of the Engineer-in-charge as to any matter on 

which under these conditions he is entitled to be satisfied, or 

which he entitled to require together with carriage therefor, to 

and from the work.  The contractor shall also supply without 

charge the  requisite  number  of  persons  with  the  means 

and materials necessary for the purpose of setting out work, 

and counting, weighing and assisting in the measurement or 

examination at any time and from time to time of the work or 

materials.  Failing this the same may be provided by the 

Engineer-in-charge at the expenses of the contractor and the 

expenses may be deducted from any money due to the 

contractor under the contract or from his security deposit or 

the proceeds  of  sale  thereof  or  of  a  sufficient  portion  

thereof.      The contractor  shall  provide  all  necessary  

fencing  and  lights required to protect the Public from 

accident and  shall  also  be  bound  to  bear the  expenses of 
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defence every suit, action or other legal proceedings at law 

that may be brought by any person for injury  sustained  

owing  to   the neglect of the above precautions, and to pay 

damages and cost such person or which may with the consent 

of the contractor be paid in compromising any claim by any 

such person. 

 Clause 21-A :- The contractor shall provide suitable scaffolds 

and working platforms, gangways and stairways and shall 

comply with the following regulations in connection 

therewith. 

a) Suitable   scaffolds    shall  be  provided   for   

workman for  all   work   that   cannot   be    safely  

done  from   a ladder or by other means. 

 

b) A   scaffold   shall   not   be   constructed,   taken   

down or substantially altered except. 

i) Under the supervision of  a   competent   and 

responsible person, and 

 

 ii) As for as possible by competent workers 

possessing adequate  experience  in  this kind 

of work. 

 

c) All scaffolds and appliance connected therewith and 

all ladders shall 

 i) be of sound material 

ii) be of adequate strength having regard to the 

loads and strains to which they  will be 

subjected, and 

iii) be maintained in proper condition 

 

d) Scaffolds shall be so constructed that  no  part thereof 

can be  displaced  in  consequence   of normal use. 

 

e) Scaffolds shall not be overloaded and as far as 

practicable the    load   shall   be   evenly distributed. 

f) Before   installing   lifting  gear  on   scaffolds special 

precaution  shall be taken to ensure the strength and 

stability of the scaffolds. 

 

g) Scaffolds   shall  be periodically inspected by a 

competent person 

 

h) Before   allowing    a    scaffold    to   be   used by his 

workmen the contractor shall check where the scaffold 

has been erected by his workmen or not take steps to 

ensure that it complies fully with the regulations 

herein specified. 
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i) Working  platforms, gangways  shall 

 

 i) be so constructed that no part thereof can sag 

unduly or unequally. 

 

ii) be  so   constructed    and   maintained   having   

regard   to    the     prevailing      conditions  as  

to  reduce   as   far    as   practicable   risks   of  

persons tripping  or slipping, and 

iii) be kept free from  any  unnecessary 

obstructions. 

  

j) In the  case  of  working   platforms,  gangways, 

working  places  and   stairways   at   a   height 

exceeding 3 meters.  (to be specified). 

i) every  working  platform and every  gangways 

shall  have  to  be closely boarded unless other 

adequate measures are taken to ensure. 

ii) every  working platform and gangways, shall 

have adequate width and. 

iii) every  working platform,  gangways,  working 

places,  stairway  shall  be suitably fenced. 

 

k) Every    opening    in    the     floor     of    the    

building or in working platform shall except for the 

time and to the extent required to allow the access or 

persons or the transport or shifting of materials be 

provided with suitable means to prevent the fall of 

persons or materials. 

  

l) When   persons    are    employed    on    a   roof   

where there is danger of falling from a height 

exceeding 3 meters suitable precaution (to be 

prescribed) shall be taken to prevent the fall of persons 

or materials. 

 

m) Suitable   precautions   shall     be     taken    to    

prevent persons being struck by articles which might 

fall from scaffolds or other working place. 

  

n) Safe   means   of   access    shall    be   provided   to   

all working platforms and other working places. 

Clause 21 B :- The contractor shall comply with the 

following regulations as regards the hoisting appliances to be 

used by him. 

 

(a) Hoisting machines and tackle, including their 

attachment, anchorages and supports shall 
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(i) be  of  good  mechanical   construction,  sound 

material  and  adequate strength and free from 

patent defect and 

(ii) be   kept  in  good  repaid  and  in good 

working order 

 

 (b) Every  rope   used   in    hoisting   or   lowering  

material or as a means  of  suspension  shall  be of 

suitable quality and adequate strength and free from  

patent defect. 

 

(c) Hoisting     machines     and     tackle     shall     be    

adequately tested after erected on the site and before 

and be re-examined in position at intervals to be 

prescribed by the government. 

 

(d) Every  chain,  ring  hook  shackle,  swivel   and pully 

block used in hoisting or lowering of materials or as a 

means of suspension shall be periodically examined. 

 

(e) Every  crane  driver  or  hoisting  appliances     

operator shall be properly qualified. 

 

(f) No   person  who is  below  the   age   of  21  years  

shall be in control of any hoisting machine, including 

any scaffolds, which give signals to the operator.  

 

(g) In   the  case  of  every  hoisting  machine   and  of 

every chain, ring, hook, shackle, swivel and pulley 

block used on hoisting or lowering or as a means of 

suspension the safe working load shall be ascertained 

by adequate means. 

 

(h) Every    hoisting    machine    and    all    gear referred 

to in the preceding regulation shall be plainly marked 

with the safe working load.  

i) In  the   case    of   hoisting   machine  having   

available safe working load, each safe working load 

and the condition under which it is applicable shall be 

clearly indicated. 

 

j) No  party   of  any   hoisting   machine    or  of  any 

gear referred to in regulation of above shall be loaded 

beyond the safe working load except for the purpose 

of testing. 

 

 

k) Motors,  gearing   transmissions,   electric   wiring    
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and wiring and other dangerous part of hoisting 

appliances shall be provided with efficient safe 

guards. 

 

l) Hoisting   appliances   shall   be   provided    with    

such  means as will reduce to a minimum risk of the 

accidental descent of the load. 

 

m) Adequate   precautions   shall   be    taken   to  reduce  

to a minimum the risk of any part of a suspended load 

becoming accidentally displace. 

 

Measure for prevention 

of  fire. 

 
 

Clause  22   :- The contractor shall not set fire to any standing    

jungle, tree, brush  wood  or  grass  without a written permit 

from the University Engineer.When such permit is given and 

also in all cases when destroying cut or dug up trees, brush 

wood, grass etc. by fire, the contractor shall take necessary 

measures to prevent such fire spreading to or otherwise 

damaging surrounding property. The contractor shall make 

his own arrangements for drinking water for the labour 

employed by him. 

 

Liability of contractors 

for any damage done in 

or outside work area. 

 
 

Clause 23 :-Compensation for all damage done   intentionally 

or unintentionally by contractor’s labour whether in or 

beyond the limits of  Govt.  property  including any damage 

caused by the spreading of fire mentioned in clause 22 shall 

be estimated by the Engineer-in-charge or such other officer 

as he may appoint and the estimates of the Engineer-in-charge 

subject to the decision of the Superintending Engineer on 

appeal shall be final and the contractor shall be bound to pay 

the  amount of the assessed compensation on demand failing 

which the same will be recovered from the contractor as 

damages in the manner prescribed in clause 1 or deducted by 

the Engineer -in-charge from any sums that may be due to or 

become due from government to the contractor under this 

contract or otherwise.  

            The Contractor shall bear the expenses of defending 

any action or other legal proceedings that may be brought by 

any person for injury sustained by him owing to neglect of 

precautions to prevent the spread of fire and he shall also pay 

any damages and cost that may be awarded by court in 

consequence. 

Employment of female 

labour. 
 

Clause 24 :-  The employment of female  labourers on works 

in the  neighborhood of soldiers barracks should be avoided 

as far as possible. 

Work on Sunday. Clause 25 :-  No work shall be done  on a Sunday without the 

sanction in writing of the Engineer-in-charge. 
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Work not to be sublet. 

 

 

 

 

 

 

 

 

Contract  may be 

rescinded and Security 

Deposit forfeited for 

subletting it without 

approval or for bribing 

a Public Officer or 

Contractor becomes 

insolvent. 

 
 

 

 

Clause  26  :-The contract shall not be assigned  or sublet   

without  the written  approval of the Engineer--in-charge.  

And if  the contractor shall  assign  or sublet   his  contract,  or   

attempt so to do, or become insolvent or commence  any       

proceedings  to  be adjudicated  and  insolvent or  make     any   

composition  with  his  creditors,  or attempt  so to do the    

Engineer- in- charge   may   be notice in writing, rescind the 

contract.  Also if any bribe, gratuity, gift, loan, perquisite, 

regard or advantage, pecuniary  or otherwise, shall either 

directly or indirectly be given, promised, or offered  by  the  

contractor  or  any  of  his  servants  or  agents  to  any   public  

officer  or  person   in   the  employment,  of   the Government 

in any way relating to his office or employment, or     if any 

such officer or person shall become in any way directly or 

indirectly interested in the contract, the Engineer-in-charge 

may  notice in writing rescind the contract.  In the event of a 

contract being rescinded, the  Security  Deposit  of  the  

contractor  shall there upon stand forfeited and be absolutely 

at the disposal of the Government  and  same  consequences  

shall   ensure   as   if   the contract had been rescinded under 

clause 3 hereof and in addition the contractor shall not be 

entitled to recover or be paid for any work therefore actually 

performed under the contract. 

Sum payable by way of 

compensation to be 

considered as 

reasonable 

compensation without 

reference to actual loss 

Clause 27  :- All  sums  payable by a contractor   byway   of   

compensation  under any of these conditions shall be    

considered as  a  reasonable compensation to be   applied     to     

the  use of Government  without reference to the actual  loss  

or  damage  sustained  and  whether   any damage has or has 

not been sustained. 

Changes in the 

constitution of the firm 

to be notified. 

Clause 28   :-  In  the  case  of    a    tender    by     partners         

any   change   in    the     constitution    of     a     firm    shall   

be forthwith  notified  by  the  contractor  to  the Engineer-in-

charge for his information. 

 Clause 29 :- All works to be executed under the contract shall 

be executed under the direction and subject to the approval in 

all respects of the Superintending Engineer of the Circle for 

the time being, who shall be entitled to direct at what point or 

and in what manner they are to be commenced and from time 

to time carried on. 
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Work to be under 

direction and control of 

Superintending 

Engineer. 

 

 
 

Clause 30 :- Except where  otherwise  specified  in  the  

contract  and  subject  to  the  powers   delegated   to   him  by 

Government  under  the  code   rules   then   in   force,   the   

decision   of    the Superintending  Engineer  of  the  Circle  

for the time being shall be final, conclusive and binding on all 

parties to the contract upon  all  questions  relating  to the 

meaning of the specifications, designs,  drawings  and  

instruction  herein  before  mentioned and  as  to  the  quality  

of  the  workmanship  or  material  used  on   the  work, or  as  

to  any  other  question,  claim,  right, matter  or  things  

whatsoever,  in  any   way   arising   out  of,  or relating  to    

the     contract   designs,    drawing,   specifications, estimates, 

instructions, orders or these conditions, or otherwise 

concerning the works, or the execution or failure to execute 

the same whether arising during the progress of the work or 

after the completion or abandonment thereof. 

 

2) The contractor may within thirty days of receipt by 

him of any order  passed by the Superintending Engineer of 

the Circle as aforesaid appeal against it to the Chief Engineer 

concerned with the contract, work or project provided that 

 

a) The  accepted  value  of  the   contract   exceeds  Rs. 

10/- lakhs (Rupees Ten Lakhs). 

b) Amount   of   claim  is   not   less   than   Rs.  1.00   

Lakh (Rupees One lakhs) 

 

3) If the contractor is not satisfied with the order passed 

by the Chief Engineer as aforesaid the contractor may within 

thirty days of receipt by him of any such order, appeal  against 

it to the concerned Secretary, WORKS DIVISION who, if 

convinced that prima-facie the contractors claim rejected by 

the Superintending Engineer/Chief Engineer is not frivolous 

and that there is some substance in the claim of the contractor 

as would merit a detailed examination and decision by the 

Standing Committee, shall put up to the Standing Committee 

at Government level for suitable decision. 
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Store of European or 

American manufacture 

to be obtained from the 

Govt. 
 

Clause 31 :-   The   contractor   shall  obtain  from  the   

P.W.D. stores  all  stores  and    articles    of   European   or    

American manufacture which may be   required   for the 

work, or any part of the work or in making up any article s 

required therefore or in connection  therewith  unless  he  has  

obtained  permission    in writing from the Engineer-in-charge 

to obtain such stores and articles elsewhere.  The value of 

such stores and articles as may be supplied to the contractor 

by Engineer-in-charge will be debited to the contractor in his 

account at the rates shown in the Schedule in form “A” 

attached to contract, and if they are not entered in the said 

Schedule, they shall be debited to him at cost price which for 

the propose of this contract shall include the cost of carriage 

and all other expenses whatsoever, which may have to be 

incurred in obtaining delivery of the same as the stores 

aforesaid. 

 

Lump sums in 

estimates. 
 

Clause 32 :- When  the  estimate  on   which  a  tender  is  

made includes lump sumps in respect of parts of the work the 

contractor shall be entitled to payment in respect of items of 

work involved or the part of the work in question at the same  

rates as are payable under this contract for such items, or if 

the part of the work question is not in the openion of the 

Engineer-in-charge capable of measurement the Engineer-in-

charge may at his discretion pay the lump sum amount 

entered in the estimate, and the certificate in writing of the 

Engineer-in-charge shall be final and conclusive against the 

contractor with regard to any sum or sums payable to him 

under the provisions of this clause. 

 

Action where no 

specifications. 

 
 

Clause 33 :-In the case  of  any  class  of  work  for  which 

there is no such specification  as  mentioned  in  Rule-1  such 

work shall be carried out in accordance with the Divisional 

Specifications, and in the event of there being no Divisional 

Specifications, then in such case the work shall be carried out 

in all respects in accordance with the instruction and 

requirement of the Engineer-in-charge. 

 

Definition of work. 
 

Clause 34 :-The  expression ‘works’ or ‘work’ where used in 

these condition shall, unless there be something in the subject 

or context repugnant to such construction be construed to 

mean the work or the works contracted to be executed under 

or in virtue of the contract, whether temporary or permanent 

and whether original, altered, substituted or additional. 
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Contractor’s percentage  

whether applied to net 

or gross amount of bill. 

Clause 35 :-  The percentage referred to in the tender shall be   

deducted from/added to   the gross amount of  the  bill   

before deducting the value of any stock issued. 

Quarry fees & royalties. 
 

Clause 36 :- All quarry fees, royalties, and ground  rent  for 

stacking materials if any, should be paid  by  the   contractor. 

  

Compensation under 

Workmen’s 

Compensation Act. 

 
 

Clause 37 :- The contractor shall be responsible for and shall        

pay   compensation  to  his   workmen   payable   under     the        

Workmen’s Compensation Act. 1923 (VIII of 1923), ( herein 

after called the said Act) for injuries caused to the workmen’s.  

If such Compensation is payable and or paid by Government 

as principal under the subsection (1) of section 12 of the said 

Act on behalf of the contractor, this shall be recoverable by 

Government from the contractor under sub section (2) of the 

said section.  Such compensation shall be recovered in the 

manner laid down in clause I above. 

 

Clause 37-A :- The contractor shall be responsible for and 

shall pay expenses of providing Medical aid to any workmen 

who may suffer a bodily injury as a result of an accident.  If 

such expenses are incurred by Government the same shall be 

recoverable from the contractor forthwith and be deducted 

without prejudice to any other remedy of Government from 

any amount due or that may become due to the contractor 

 

Clause 37-B :- The contractor shall provide all necessary 

personal safety equipment and first-aid apparatus available for 

the use of the persons employed on the site and shall maintain 

the same in condition suitable for immediate use at any time 

and shall comply with the following regulation in connection 

therewith - 

a) The worker shall be required to use  the  equipment  

so provided by the contractor and the contractor shall take 

adequate steps to ensure proper use of the equipment by those 

concerned.       

b) When  work  is  carried  on   in  proximity  to  any  

lace where there is no risk of drawing, all necessary 

equipments shall be provided and kept ready for use and all 

necessary steps shall be taken for the prompt rescue of any 

person in danger. 

c) Adequate  provision  shall  be   made   for  prompt  

first-aid treatment for all injuries likely to be sustained during 

the course of the work. 

 
Clause 37-C :- The contractor shall duly comply with the 

provision of ‘The Apprentices Act. 1961 (III of 1961), the 

rules made there under and the orders that may be issued from 
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time to time under the said Act and the said Rules and on his 

failure or neglect to do so he shall be subject to all the 

liabilities and penalties provided by the said Act and said 

Rules’. 

Claim for quantity of 

works entered in the 

tender or estimate. 

 
 

Clause 38  :- (1)  Quantities  in  respect  of   the   several   

items shown in  the  tender  are  approximate  and no  revision  

in   the tendered rates shall be permitted in respect of any of 

the items so long as, subject to any special provision 

contained in the specification prescribing a different 

percentage of permissible variation, the quantity of the items 

does not exceed the tender quantity by more than 25% and so 

long as the value of the excess quantity beyond this limit, at 

the rate of the items specified in the tender, is not more than 

Rs. 5,000/-. 

 

2) The  contractor  shall  if  ordered  in  writing  by  the  

Engineer-in-charge so  to  do  also  carry  out  any   quantities   

in   excess   of   the limit mentioned in Sub-Clause (1) here of 

on the same conditions as and in accordance with the 

specifications in the tender and at the rates (i)derived from the 

rates entered in the current schedule of rates and in the 

absence of such rates (ii) at the rate prevailing in market, the 

said rates being increased or decreased as the case may be, by 

the percentage which the total tendered amount bears to the 

estimate cost of the work as put to tender, based upon the 

Schedule of rates applicable to the year in which the tenders 

where invited (for the purpose of  operation  of  this  clause,  

this  cost shall be taken to be Rs.299500/- 

 
 

3) Claim arising out of reduction in the tendered quantity 

of any item beyond 25 percent will be governed by the 

provisions of clause 15 only when the amount of such 

reduction beyond 25% at the rate of the item specified in the 

tender is more than Rs. 5,000-00.  

 

Employment of female 

or other labour. 

 
 

Clause 39 :- The  contractor   shall   employ   any     famine, 

convict or  other  labour  of  a  particular   kind  of  class   if 

ordered in writing to do so by the Engineer-in-charge. 

 

Claim for compensation 

for delay in starting 

work. 

Clause 40 :- No compensation shall be allowed for any delay        

caused in the starting of the work  on account of   acquisition 

of land and in the case of the clearance work  of  any  delay   

in according to sanction  estimates.  
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Claim for compensation 

for delay in the 

execution of work. 

 

 
 

Clause 41 :- No compensation shall be allowed for any delay       

in execution of the work  on  account  of  water   standing  in       

borrow pits or compartments.    The   rates  are  inclusive for       

hard or cracked soil excavation in mud, subsoil water or water 

standing in borrow pits and no claim for an extra rate shall be 

entertained, unless otherwise expressly specified. 

Clause 42 :- The   Contractor   shall   not   enter   upon    on   

commence any portion of   work   except   with   the written            

authority and instructions of  the  Engineer-in-charge  or  of            

his subordinate incharge of the work.  Failing such authority  

the contractor shall have no claim to ask  for  measurements 

of or payment for work. 

Minimum age of 

persons   employed, the 

employment of donkey 

and/or other animals 

and the payment of fair 

wages. 

 
 

 

Clause 43 :-  
             (i)       No contractor shall employ any person who         

                        is under the age of 18 years.             

(i)  No contractor shall employ donkeys or other      

            animals  with breeching of string or thin rope.    

           The breeching  must be at lease 3 inches wide     

            and should be of tape (Newar). 

(iii) No   animal   suffering   from   sores;   

lameness  or emaciation or which is immature 

shall be employed on the work. 

(iv) The Engineer-in-charge or his agent authorised 

to remove from work any person or animal 

found working which does not satisfy these 

conditions and no responsibility shall be 

accepted by the Government for any delay 

caused in the completion of the work by such 

removal. 

(v) The  contractor shall pay fair and reasonable 

wages to the workmen employed by him in the 

contract undertaken by him.  In the event of 

any dispute arising between the contractor and 

his workmen on the grounds that the wages 

paid are not fair and reasonable, the dispute 

shall be referred without delay to the 

University Engineer who shall decide the 

same.  The decision of the University 

Engineer, shall be conclusive and binding on 

the contractor, but such decision shall not in 

any way affect the condition in the contract 

regarding the payment to be made by the 

Government at the sanctioned tender rates. 

 

(vi) The contractor shall provide drinking water 

facilities to the workers.  Similar amenities 

shall be provided to the workers engaged on 

large work in urban areas. 



-63- 

 

Contractor                                                             No of correction                                     University Engineer 

Method of Payment. 
 

Clause 44 :-  Payment to   contractors   shall   be   made   by 

cheques  drawn   on  any    treasury   within   the   Division  

convenient to them. provided  the  amount  exceed  Rs. 10/- 

Amount not exceeding  Rs.10/- will be paid in cash. 

 

Acceptance of 

conditions compulsory 

before tendering the 

work. 
 

Clause 45 :- Any   contractor  who   does  not   accept  these 

conditions shall not be allowed to tender for works.  

Employment of scarcity 

labour. 

 
 

Clause 46 :-  If Government declare a  state  of  scarcity  or 

famine to exist in any village  situated  within  10  miles  of  

work, the contractor shall employ upon such parts of the work 

as suitable for unskilled labour any person certified to him by 

the University Engineer or by any person to whom University 

Engineer may have delegated this duty in writing to be in 

need of relief and shall be bound to pay to such persons 

wages not below minimum which may arise in connection 

with the implementation of this clause shall be decided by the 

University Engineer whose decision shall be final and binding 

on the contractor. 

 

GST 

47 (A) – “The rates quoted by the Contractor shall be deemed to be 

inclusive of the labour welfare cess and other taxes (other than GST) 

that the Contractor will have to pay for the performance of this 

Contract.  The Employer will perform such duties in regard to the 

deduction of such taxes at source as per applicable low.  

1. Bidder shall quote his rate excluding GST. 

2. GST shall be payable on the accepted contract value  

3. GST Shall be paid to contractor on the amount of bill of work 

done as per prevailing rate of GST during the period of work done.  

 Clause 48 :- The rates to be quoted by the contractor must be 

inclusive of sales tax.  No extra payment on this account will 

be made to the contractor. 

 

Clause 48 A:- The contractors are bound to pay to the 

labourers wages according to the Minimum Wages Act, 1948 
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applicable to the Zone in Accordance with the order issued in 

Government PWD/Circular No. MWA/1063, dated 7-12-

1968. 

 

Clause 49 :- In case of materials that remain surplus with the 

contractor for those issued for the work contracted from the 

date of ascertaining of the materials being surplus be taken as 

the date of sale for the purpose of sales tax and the sale tax 

will be recovered on such sale. 

 

Clause 49-A :-  Deleted 

 
Clause 50 :-  The  contractor  shall   employ   the   unskilled   

labour   to  be   employed   by   him   on   the   said   work   

only   from   locally available labours and  shall  give  

preference  to  those  persons  enrolled  under Maharashtra 

Government Employment and Self Employment   

Departments  Scheme.   Provided,   however   that   if  the  

required  unskilled    labours    are   not    available    locally,  

the  contractor   shall   in   the   first   instance    employ   such   

number  of persons as is available and thereafter may with 

previous permission.  In writing of the University Engineer-

in-charge of the said work, obtain the rest of requirement of 

unskilled the labour from outside the above scheme. 

 

Clause 51 :- Deleted  

 
Clause 52 :- All amounts whatsoever which the contractor is 

liable  to  pay  to  the  Government  in  connection  with  the 

execution of the work including the amount payable in respect 

of 

 

(1) Material and or stores supplied/issued hereunder   by 

 the Government to the contractor. 

 

(2) Hire charges in respect  of  heavy  plant,  machinery 

and equipment given on hire by the Government   to the 

Contractor, for  execution  by  him  of  the  work and/or on 

which the advance have been given by the Government to the 

contractor shall be deemed  to be arrears of the land revenue 

and the Government may without prejudice to any other  

rights  and  remedies  of  the  Government  recover  the   same   

from   the contractor as arrears of land revenue. 
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Clause 53 :- The contractor shall duly comply with all the 

provisions of the Contract Labour (Regulation and Abolition) 

Act 1970, (37 of 1970 and the Maharashtra Contract Labour 

(Regulation and Abolition) Rules, 1971 as amended from time 

to time and all other relevant statutes and statutory provisions 

concerning payment of workers employed by him on the site 

of the work at the rates prescribed under the Maharashtra 

contract Labour (Regulation and Abolition) Rules 1971.  If 

the contractor fails or neglects to pay wages at the said rates 

or make short payment and the Government makes such 

payment of wages  in  full  or  part  thereof  less  paid  by  the  

contractor,  as  the case may be  the amount so  paid  by  the  

Government  to  such workers shall be deemed to be arrears of 

land revenue and the government shall  be  entitled  to  

recover  the  same  as  such  from  the contractor or deduct  

the  same  from  the  amount  payable  by   the  Government  

to  the  contractor  hereunder  or  from  any   other amounts  

payable  to  him   by   the   Government.  (Minimum wages 

act as per Government Circular CAT/1284/(120)/Building Dt. 

14/8/1988). 

 

Clause 53-A :-  Deleted 

Clause 54    :-  Deleted 

 Clause 55 :- 
A) The anti-malaria and  other health measures  shall be 

as directed by the Joint Director (Malaria and Filaria) 

of Health Services, Pune. 

 

B) Contractor shall see that  Mosquitogenic  conditions 

are not created so as to keep vector population for 

minimum level. 

 

C) Contractor shall carry out anti malaria  measures  in 

the area as per guidelines prescribed under National 

Malaria (M & F) of health Services, Pune. 

 

D) In  case  of  a  default  in  carrying  out  prescribed  

anti malaria measures resulting in increase in malaria 

incidence contractor shall be liable to pay to 

Government the amounts spent by Govt. on anti 

malaria measures to control the situation in addition 

on fine. 

 

E) Relations with  Public  Authorities  :   The 

contractor shall make sufficient arrangements for 

draining away the sludge water as well as water 

coming from the bathing and washing places and shall 

dispose off this water in such a way as not to cause 
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any substance.  He shall also keep the premise clean 

by employing sufficient number of sweepers.  The 

contractor shall comply with all rules, regulations, 

bylaws and directions given from time to time by any 

local or public authority in connection with this work 

and shall pay fees or charges which are leviable on 

him without any extra cost of Government. (Vide 

Govt. Circular No. CST-1086/CR-243/Ka-Bldg-

2/Mantralaya Mumbai 1000032 dt. 11.8.87) 

 

Clause   56   :-   A  contractor   shall   comply   with   all   the 

provisions   of   the   Apprentices   Act. 1961  and  the  Rules  

and Orders  issued  there  under  from  time   to   time.  If  he   

fails   to   do so, his failure will be a breach of the contract 

and the Superintending Engineer may, in his discretion, 

cancel the contract.  The contractor shall also be liable for an 

pecuniary liability arising on account of any violation by him 

of the provision of the (vide Govt. Circular No. CST - 

1086/CR-243  Ka-Building-2/Mantralaya, Bombay-400 032, 

dated 11 Sept. 1987). 

 

 

 

Clause 57 :- The tender rates are inclusive of all  taxes, rates, 

and cesses and are also inclusive of s leviable tax  in respect 

of sale by transfer of property in goods involved in the 

execution of a work contract under the provision of Rule 58 

Maharashtra Value added Tax Act 2005, for the purpose of 

levy of Tax" 

 

Clause 58 :-  In case of materials which become surplus with 

the contractors from those issued for the work contracted for 

the date of ascertainment of the materials as being surplus 

will be taken as the date of sale for the purpose of sales tax 

and sales tax will be recovered on such sale. 

 

Clause 59 :-Quality Assurance end Maintenance Manual:- 

 
ANNEXURE “A” : (Annexure to the PWD,  Circular No. 

CAT-1091/CR-60-Bldg-2 Dt. 14th October 1991, regarding 

incorporating additional condition for Quality Assurance and 

Maintenance Manual). 

 

  To ensure the specified quality of work which 

will also include necessary survey temporary works etc. the 

contractor shall prepare a quality assurance plan and get, the 

same provided from the Engineer-In-Charge within one 

month from the date of work order.  For this contractor shall 
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submit an organisation chart of his technical personnel to be 

deployed on the work alongwith their qualification, job 

descriptions defining the functions of reporting supervising 

inspecting and approving.  The contractor shall  also submit a 

list of tools equipment and the machinery and instrumentation 

which he proposes to use for the construction and for testing 

in the field and/or in the Laboratory  and  monitoring.  The  

contractor  shall  modify/supplement the organisation chart 

and the list of machinery/ equipment  etc. as  per  the  

direction  of  the Superintending Engineer and shall deploy 

the persons and equipment on the fields as per the approved 

chart   and  the  list respectively.  The Contractor shall submit 

written method statements  dealing  his  exact  proposal  of  

execution  of  the  work  in  accordance  with  the  

specification.  He will  have to get these approved  from  the 

Engineer-In-Charge.  The  quality  of  the  work shall be 

properly documented through certificate, records, checks list, 

and Log Book of results etc. such records shall be complied 

from the beginning of the work and be continuously updated 

the supplementary and this will be the responsibility of the 

contractor.  The forms should be got approved from the 

University Engineer-In-Charge. 

 

 2) Where the work is to be done on lump-sum 

basis on contractors designs.  The contractor shall also submit 

a maintenance manual giving procedure.  For maintenance, 

with the periodicity of maintenance works including 

inspection tools of the equipments to be used means of 

accessibility for all parts of the structure.  He shall also 

include in the manual, the specification for maintenance 

works that would be appropriate for his design the technique 

of construction.  This manual shall be submitted within the 

contract period. 

 
Clause 60: It is obligatory on the part of agency to procure 

R.C.C. pipe (ISI) marked) required for the work from the 

M.S.S.I.D.C. only.The proof of such procurement like bill of 

M.S.S.I.D.C. certification of the Divisional Manager 

M.S.S.I.D.C. to that effect will have to be enclosed alongwith 

the bill pertaining to the work concerned.  The payment 

towards the procurement of R.C.C. pipes and also items, 

in which the use of R.C.C. pipes is contemplated would be 

released only after fulfillment of the conditions, laid down as 

above. 

Note : In case, provision of this form B-1 conflicts with those 

in detailed cyclostyled provision and condition attached to 

this tender, the detailed cyclostyled provision and condition 
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would prevail over those in this form. 

 
 

 
 

 

 

 
 

 
 

 

 
   

 

 

 

 

 

 

 

 

 

  

GENERAL CONDITIONS OF CONTRACT 
 

1) Authority  of  the  Engineer-in-charge. 

 
1.1) So far as it is legally or physically impossible, the contractor shall execute, complete 

and maintain the works in strict accordance with the contract under the directions and to 
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the entire satisfaction of the Engineer-In-Charge and shall comply with and adhere 

strictly to the Engineer-In-Charge’s instructions, and directions on any matter (whether 

mentioned in the contract or not pertaining to this works) 

 

1.2) The Engineer-In-Charge shall decide all questions which may arise as to quality and 

acceptability of materials furnished and work executed, manner of execution, rate of 

progress of the works, interpretation of the plans and specifications and acceptability of 

fulfillment of the contract on the part of the contractor.  He shall determine the amount 

and quality of the work performed and materials furnished and his decision and 

measurements shall be final.  In all such matters and in any technical questions which 

may arise touching the contract, his decision shall be binding on the contractor.  

 

1.3) The Engineer-in-charge shall have the power to enforce such decision and orders if the 

contractor  fails  to  carry them out promptly.  If the contractor fails to execute the work 

ordered by  the  Engineer-in-charge  may  give  notice  to  the  contractor  specifying   a 

reasonable period therein and on the expiry of the period proceed to execute such  work 

as may be deemed necessary and recover the cost thereof from the contractor. 

 

1.4) Authorities of the  Engineer-in-charge’s  Representative : 

 

The duties of the representative of the Engineer-in-charge are to watch and supervise 

the work and to test and examine the materials to be used for workmanship employed in 

connection with the works. 

 

1.5) The    Engineer-in-charge   may   from   time   to   time,   in   writing,   delegate  to   his 

representative any of the powers and authorities vested in the Engineer-in-charge and 

shall furnish to the contractor a  copy  of all such delegations of powers and authorities. 

Any written instruction of approval given by the representative of the Engineer-in-

charge to the contractor within the terms of such delegations (but not otherwise) shall 

bind the contractor and the department as through, it had been given by the Engineer-in-

charge, provided always as follows : 

 

a) Failure  of  the representative of the Engineer-in-charge to disapprove any work or 

materials  shall not prejudice the power of the Engineer-in-charge  thereafter to 

disapprove such  work or materials and to order to pulling down, removal or breaking 

up thereof. 

 

b) If the contractor is  dissatisfied  with  any decision of the representative of the Engineer-

in-charge, he shall be entitled to refer the matter to the Engineer-in-charge, who shall 

there upon confirm, reverse or vary such decision. 

 

2) Other conditions for submission of Tender. 

 
2.1) The Contractor shall be deemed to have carefully examined the work and site 

conditions including labour, the general and the special conditions, the specifications, 

schedules and drawings and shall be deemed to have visited the site of the work and to 

have fully informed himself regarding the lead conditions including tide and water 

level, wind and current velocity and sub-soil conditions and carried out his own 
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investigation to arrive at the rates quoted in the tender.  In this regard he will be given 

necessary information to the best of knowledge of department but without any 

guarantee about it. 

 

2.2) It is presumed that the contractor has carefully gone through the works specifications, 

P.W.D. Handbook, M.O.R.T.& H specifications and the schedule of rates of the 

division and studied the site conditions before arriving at the rates quoted by him. 

 

3) Treasure  trove : 
 

In the event of discovery  by the contractor or his employees during the progress of  the 

works of the any treasure, fossils, minerals or any other articles of value or interest,  the 

contractor shall give immediate intimation there of to the Engineer-in-charge and 

alongwith make over to the Engineer-in-charge this representative such treasure or 

things which shall be the property of Government.  

 

3.1) Layout  of  work  : 
 Layout of the work will be done by the Contractor in  consultation  with  the  

University Engineer, of  the  Department  or  his  representative. The modern 

equipments like Theodolite / Total station shall be deployed by the contractor at his own 

cost as directed by the Engineer-in-charge. Some  permanent  marks should however be 

established to  indicate  the  demarcation  of the structure or any component there of 

made to this permanent marks in  measurement  books  and  drawing, signed by the 

contractor and the departmental officer. Responsibility  regarding  layout  will   be joint. 

All vegetation / bushes shall be cleared from site before start of work, so as to stack the 

material without hindrance to traffic. 

4) Agent and work  order  book : 

 
4.1) The   contractor   shall   himself   engage   an   authorised   all   time  agent  on  the  

work capable of managing and guiding the work and understanding the specifications 

and contract condition.  A qualified and experienced Engineer be provided by the 

contractor as his agent for technical matters in case the Engineer-in-charge consider this 

as essential for the work and so directs the contractor.  Agent will take orders as will be 

given by the University Engineer or his representative and shall be responsible for 

carrying them out.  The agent and/or site Engineer shall not be changed without prior 

intimation to the University Engineer and his representative on the work site.  The 

Engineer-in-charge have the unquestionable right to ask for changes in the quality and 

strength of Contractors supervisory  staff and to order removal from work of any of 

such staff.  The contractor shall comply with such order and effect replacements of the 

satisfaction of the Engineer-in-charge. 

 

4.2 A    work    order    book   shall   be   maintained   on   site   and   it   shall   be   the  

property of Government and the contractor shall promptly acknowledge the order given 

therein by the Engineer or his authorized representative or his superior officer, and 

comply with them.  The compliance shall be reported by contractor to the Engineer-in-

charge in good time so that it can be checked. The blank work order book, with machine 

numbered pages in quadruplicate with perforated sheets for three copies to be detached, 

will be provided by the department for this purpose.  Whenever any instructions are 
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written in the work order book the contractor will be supplied with the first carbon 

copy. 

 

5) Initial  measurement  for  record : 
 

Where for proper measurement of the work it is necessary to have an initial set of levels 

or other measurement taken the same as recorded in the authorized field  book or M.B. 

of Government by the Engineer or his authorized representative will be signed by the 

contractor who will be entitled to have a true copy of same made at his cost.  Any 

failure on the part of the contractor to get such level etc. recorded before starting the 

work will tender him liable to accept the decision of the Engineer as to the basis of 

taking measurements.  Likewise the contractor will not cover any work which will 

render its subsequent measurement difficult or impossible without first getting the same 

jointly measured by himself and the authorized representatives of the Engineer.  The 

record of such measurements on the Government side will be signed by the contractor 

and he will be entitled to have a true copy of the same made at his cost. 

 

6) Custody of work: 

  
All work and materials before being finally taken over by Government will be the entire 

liability of the contractor for guarding, maintaining and making good any damages of 

any magnitude.  It is however, to be understood that before taking over such work. 

Government will not put it to regular use as distinct from casual or incidental use, 

except as specially mentioned elsewhere in this contract or as mutually agreed to. 

 

7) Co-ordinations : 

 
When several agencies for different sub works of the project are to work simultaneously 

on the project site, the contractor shall render full co-ordination for achieving proper co-

ordination between different contractors to ensure timely completion or the whole 

project smoothly.  The scheduled dates for completion specified in each contract shall, 

therefore, be strictly adhered to.  Each contractor may make his independent 

arrangements for water, power, access, housing etc. but if they so desire he will be at 

liberty to come to mutual agreement with other contracting agencies in this behalf and 

make joint agreement with the approval of the Engineer-in-charge.  The contractor shall 

not take or cause to be taken any steps or action that may cause disruption, discontent or 

disturbance to work, labour or other arrangements etc. of other contractors in the project 

localities.  Any action by the Contractors which the Engineer-in-charge in his 

unquestioned discretion,may consider infringement of the above would be considered as 

a breach of the contract conditions and shall be dealt with as such. 

   

 

 

In  case  of  any  dispute  or  disagreement between the various contractors, the 

Engineer-in-charge’s decisions regarding the coordination, co-operation and facilities to 

be  provided by any of the contractor shall be final and binding on the contractor 

concerned & such a decision or decisions shall not vitiate contract nor absolve the 
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contractor of his obligations under the contract, nor form the grounds for any claim or 

compensation. 

 

8) Patented Devices, Materials and Process   : 

 
Whenever the contractor desires to use any designed  device, material or process 

covered by letter of  patent  copy right, the right for such use shall be secured by 

suitable legal arrangement and agreement with patent owners and the copy of their 

agreement shall be filed with Engineer-in-charge. 

 

9) Relation with Public Authorities  :- 
 

The contractor shall comply with all rules, regulations, by law and directions, given 

from time-to-time by any local or public authority or body in connection with this work 

and shall himself pay fees or charges which are leviable on him with out any extra cost 

to Government. 

 

10) Indemnity : 
 

The contractor shall indemnify the Government against all action, suits, claims and 

demands brought or  made against it in respect of anything done or committed to done 

by the contractor in execution of or in connection with the work of this contract any 

against any loss or damage to the Government in consequences of anything done or 

committed to be done in the execution of the work of this contract.  The Government 

may, at its discretion and entirely at the cost of contractor, defend such suit either 

jointly with the contractor or singly, in case the letter chooses not to defend the case. 

 

11) Stacking, Storage and guarding of materials: 
 

11.1) The stacking and storage of materials at site shall be in such a manner as to prevent 

determination or instrusion of foreign matter and to ensure the preservation of their 

quality, properties and fitness for the work.  Suitable precautions shall be taken  by the 

contractor to protect against atmospheric actions, fire and other hazard.  The materials 

likely to be carried away by wind shall be stored in suitable stores or with suitable 

barricades and where there is likelihood of subsidence of soil, heavy materials shall be 

stored on paved platforms.  Suitable separating barricades and enclosures as directed 

shall be provided to separate materials brought by contractor and obtained from 

different sources of supply.  
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11.2) The contractor shall at his own expenses,  engage  watchmen  for  guarding the 

materials and plant and machinery and the work during day and night against any 

pilferage or damage and also for prohibiting trespassers. 

 

11.3) No materials brought to the site shall be removed from the site without the prior 

approval of the Engineer-in-charge.  

 

12) Inspection of work  by Engineer-in-charge. 

 
12.1) The contractor shall inform the Engineer-in-charge in writing  when  any  portion  of  

the  work is ready for inspection giving him sufficient notice  to enable him to inspect 

the same without affection the further progress of the work. 

 

12.2) The contractor shall provide at his cost necessary ladders and such arrangements as are 

considered safe by the Engineer-in-charge for proper inspection of all parts of the work 

by the local representatives, M.L.A’s and officers etc. No compensation shall be paid to 

the contractor on this account. 

 

 

13) Precaution to be taken by contractor: 

  
13.1) The   work   shall be carried   out   by   the   contractor   without   causing   damage to 

the existing Government property and/or private property.  If any such damage are 

caused, the contractor shall pay for restoration of the property to the original conditions, 

and any other  consequent damages. 

 

13.2) In the event of an occurrence of an accident, involving serious injury or death of any 

person, at site of work or quarry or at any place in connection with the work the same 

shall be reported in writing   within   twenty   four   hours  of   the   occurrence   to   the 

Engineer-in-charge and the Commissioner of Workmen’s compensation. 

 

14) Clearance of site on completion of works: 

 
 The contractor after completion of work shall clean the site of all debris and remove all 

unused materials other than those supplied by the department and all plant and 

machinery,  equipments, tools etc., belonging to him within one month from the date of 

completion of the work, or otherwise the same will be removed by the department at his 

cost or disposed off as per departmental procedure.  Incase the material is disposed off 

by department, the sale proceeds will be credited to the `contractor’s account after 

deducting the cost of sale incurred.  However, no claim of contractor regarding the price 

of amount credited will be entertained afterwards. In case of road work the vegetation 

on road formation and slopes shall be cleared at the time of completion by contractor at 

his own cost. 
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15) Removal of Constructional plant with prior permission: 
 All constructional plant, provided by the contractor shall when brought on the site be 

deemed to be exclusively intended for the construction and the contractor shall  not 

remove the same or any part thereof (Save of the purpose of moving it from one part of 

the site to another)  without the consent in writing of the Engineer-in-charge who shall 

record the reasons for withholding the consent. 

 

16) Restrictions because of local traffic: 

  
As there is Local traffic by the side of construction, the contractor will have to take 

proper precautions such as proper barricading, fencing, lighting, information and 

cautionary boards for safe and smooth flow of traffic, and keeping the concerned 

authorities informed about the work in progress. 

 

17) Completion Certificate: 
 

17.1) The   work   shall   not   be   considered   to   have   been   completed   in   accordance   

with    the terms of the contract until the Engineer-in-charge shall have certified in 

writing to that effect. No approval of material or workmanship or approval of part of 

work during the progress of execution shall bind the Engineer-in-charge or in any way 

prevent him from even rejecting  the work which is claimed to be completed and to 

suspend the issue of his certificate of completion until such alteration and modification 

or reconstruction have been effected at the cost of the contractor as shall enable him to 

certify that the work has been completed to his satisfaction. 

 

17.2) After   the   work   is   completed   the   contractor   shall   give   notice  of  such 

completion to the Engineer-in-charge and within 30 days of receipt of such a  notice the 

Engineer-in-charge shall inspect the work and if there is no defect in the work, shall 

furnish the contractor with a certificate indicating the date of completion. However, if 

there are any defects which in the opinion of the Engineer-in-charge are rectifiable he 

shall inform the contractor the defects noticed.  The contractor after rectification of such 

defects shall then inform the Engineer-in-charge and Engineer-in charge on his part 

shall inspect the work and issue the necessary completion certificate within 30 days if 

the defects are rectified to his satisfaction, and if not, he shall inform the contractor 

indicating defects yet to be rectified.  The time cycle as above, shall continue. 

 

17.3) In   case defects   noticed   by   the  Engineer-in-charge which in his opinion are not 

rectifiable but otherwise work is acceptable at reduced payment, work shall be treated 

as completed.  In such cases completion certificate shall be issued by the Engineer-in-

charge within 30 days indicating the un-rectifiable defects for which specified reduction 

in payment is being made by him. 

 

17.4) The  issue  of  completion  certificate  shall  not  be linked up with the site clearance 

after completion of work. 
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17.5) Should the part of construction is put to use at any stage prior to date of issue of 

completion certificate, the maintenance period of that part of the work shall be reckoned 

from the date of actual use of the facility. 

 

18) Ancillary Works : 
 

The contractor shall submit to Engineer-in-charge in writing the details of all ancillary 

works including layout and specifications to be followed for its construction.  Ancillary 

work shall not be taken up in hand unless approved by Engineer-in-charge.  The 

Engineer-in-charge reserves the right to suggest modifications or make complete chages 

in the layout and specifications proposed by the contractor at any stage to ensure the 

safety on the work site.  The contractor shall  carry out all such modification to the 

ancillary works at his own expenses as ordered by Engineer-in-charge. 

 

19) Temporary Quarter :- 

 
The contractor shall at his own expense make his own arrangement for housing his staff 

with all necessary amenities.  General layout plan for such structures shall be got 

approved from the Engineer-in-charge.  It will be the responsibility of the contractor to 

get his layout plan of temporary structure approved from the local competent 

authorities. 

 

20) Safety  measures and Amenities : 

 

 Safety Measures 

 
The contractor shall take all necessary precautions for the safety of the workers and 

preserving their health while working on such jobs as required special protection and 

precaution where ever required.  The contractor shall also comply with the directions 

issued by the Engineer-in-charge in this behalf from time to time at all times. 

 

The following are some of the requirement  

 

i) Providing   protective  footwear  to  workers  in   situations  like    mixing   and   

placing  of  mortar  or  concrete,  in  quarries  and  place where the work is to be 

done  under  too much wet  conditions  as  also  for,  movements  over  surfaces 

infested with oyster growth. 

 

ii) Providing   protective  hardware  to  working  in  quarries  etc.  to  protect them 

against  accidental  fall  of materials  from above. 

 

iii) Providing handrails at the edge of the floating platforms, barges walkways, 

ladder etc. 

 

iv) Providing workmen with safety belts, ropes  etc. when working on any masts 

cranes, cribs, hoists, dredgers etc. 

 



-76- 

 

Contractor                                                             No of correction                                     University Engineer 

v) Taking necessary steps towards training the workers concerned on the use of 

machinery before they are allowed to handle it independently and taking all 

necessary precautions in and around the areas where machines, hoists and 

similar units are working.  Wherever required, the persons handling the 

machinery shall have requisite licenses, certificate etc. 

 

vi) Preventing over loading and over crowding of floating and land based 

machinery and equipment. 

 

vii) Providing  life  belts  to  all  men  working  at  such  situations  from  where   

they  may accidentally fall into water or on the ground, .  Equipping the boats 

with adequate numbers of life buoys etc.    

 

viii) Avoiding bare live wires etc. as would cause  electrocutions. 

 

ix) Making  platforms, stagings and  temporary  structures  sufficiently  strong  and  

not causing the workmen and supervisory staff to work under risks. 

 

x) Providing sufficient first-aid trained staff and equipment to be available quickly 

at the worksite to render immediate first-aid treatment in case of accident due to 

suffocation, drowning and other injuries. 

 

xi) Taking the  all necessary precautions wherever drivers are engaged on work. 

 

 xii) Providing full length gum  boots,  leather  hand gloves,  leather  jackets   with  

 fireproof aprons to cover the chest and back reaching upto knees plain goggles 

for the eyes to the labour working with hot asphalt handling, vibrators in cement 

concrete and also where use of any or all these items is, essential in the interest 

of health and well-being of the labourers in the opinion of the Engineer-in-

charge. 

 

21) Medical and Sanitary Arrangements to be provided for  labour employed in  

 the construction by the Contractor : 
 

a) The Contractor shall provide an adequate supply of potable water for the use of 

labourers on works and in camps. 

 

b) The Contractor shall construct trenches or semi permanent latrines for the use  of 

labourers.  Separate latrine shall be provided for men and women. 

 

c) The Contractor shall  build  sufficient  number  of  huts  on  suitable plot of land for use 

of the labourers according to the following specifications. 

 

 (1) Huts of Bamboos and Grass may be constructed. 

 
(2) There should be no over  crowding. The  floor  space  at  the  rate  of 3 sqm. (30 

Sq.ft.) per head shall be provided.  Care should be taken to see that the huts are kept 

clean and in good order. 
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(3) The contractor must find his own land. If he wants  Government  land he should 

apply for it.  Assessment for it, if demanded will be payable by contractor.  However 

the department does not bind itself for making available the required land. 

 

(4) A good site not liable to  submergence  shall  be  selected.   High ground remote 

from jungle but well provided with trees, shall be chosen wherever it is available.  The 

neighborhood of tank, jungles, grass or weeds should be particularly avoided.  Camps 

should not be established close to large cutting of earth work. 

 

 (5) The  lines  of  huts  shall  have  open  space  of  at least 10 meters between rows.  

When a good  natural  site  can not  be  procured  particular  attention  should be given 

to the drainage. 

 
d) The   contractor  shall construct  sufficient number of bathing places. Sufficient number 

of washing places should also be provided for the purpose of washing cloths. 

 

e) The contractor shall make sufficient  arrangements  for draining away the surface and 

sullage water as well as water from the bathing and washing places and shall dispose off 

this waste water in such a way as not to cause any nuisance. 

 

f) The contractor  shall  engage a medical officer with a traveling dispensary for a camp 

containing3000 or more persons if there is no Govt. or other private dispensary situated 

within 8 kilometers from the camp.  In case of an emergency, the contractor shall 

arrange at his cost free transport for quick medical help to his sick workers. 

 

g) The  contractor  shall  provide  the  necessary staff for  affecting the satisfactory 

conservancy and cleanliness of the camp to the satisfaction of the Engineer-in-charge.  

At least one sweeper per 200 persons should be engaged. 

 

h) The  Assistant   Director of  Public  Health shall be  consulted  before opening a labour 

camp and his instructions on matters such as water supply.  Sanitary convenience, the 

camp site, accommodation and food supply shall be followed by the contractor. 

 

i) In addition to above all  provisions of the  relevant labour act pertaining to basic 

amenities to be provided to the labourer shall be applicable which will be arranged by 

the contractor. 

 

j) The  contractor  shall  make arrangement for anti-malaria measure to be provided for 

labour employed on the work. The anti-malaria measures shall be as directed by  

Assistant Director of Public  Health Officer. 

 

22) The contractor except as provided in special conditions which follow, shall, if necessary 

construct at his cost, temporary roads and maintain these in proper conditions till 

completion of the work, at his own cost.  
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23) The contractor except as provided in special conditions which follow shall have to at his 

own expenses make all preliminary arrangements for labour, water, electricity, and 

materials etc., immediately after getting the work order. The Government may render 

necessary assistance in this regard by way of letters of recommendation, if so requested 

by the contractor.  No claim for any extra payment or application for extension of time 

on the grounds of any difficulty in connection with the above matters will be 

entertained.   

 

 

24) Working methods and progress schedules : 
 

24.1) The Contractor shall  submit  within  the   time stipulated by the Engineer in writing the 

details of actual methods that would be adopted by the contractor for the execution, of 

any items as required by Engineer at each of the location, supported by necessary 

detailed drawing and sketches including those of the plant and machinery that would be 

used their locations arrangement for conveying and handling materials etc. and obtain 

prior approval of the Engineer-in-charge who reserves the right to suggest modifications 

or make corrections in the method proposed by the contractor whether accepted 

previously or not at any stage of the work, to obtain the desired accuracy, quality, safety 

and progress of work which  shall be binding on the contractor.  No claim on account of 

such change in method of execution will be entertained by Government so long as 

specification of the item remains unaltered. 

 

24.2) The  Contractor   shall   furnish    within one month of  the order to start the work 

programme of work in quadruplicate indicating the date of actual start, the monthly 

progress  expected to be achieved and the anticipated completion date of each major 

item of work to be done by him, also indicating date of procurement of materials and 

setting up of  plants and machinery.  The programme is to be such as to be practicable 

of achievement towards the completion of the whole work in the time limit and of the 

particular items, if any on the due dates specified in the contract.  Planning and 

programme of works shall be done by the mutual discussion between the Engineer –in-

charge and contractor's representative in charge of  work. The progress of work shall be 

reviewed every six months and revised programme shall be drawn up, if necessary, No 

revised programme shall be operative without the approval of Engineer-in-charge in 

writing. The Engineer is further empowered to ask for more detailed schedule or 

schedules say weekly, for any item or items in case of urgency of work as will be 

directed by him and the contractor shall supply the same and when asked for.  

Acceptance of the programme or the revised programme, by the Engineer-in-charge 

shall not relieve the contractor of his responsibility to complete the whole of the work 

by the prescribed time or the extended time if any. 

24.3) The Contractor  shall  furnish   sufficient   plant,  equipment   and   labour   as   may  be 

necessary to maintain the progress schedule.  The working and shift hours restricted to 

one shift a day for operations to be done under the Government supervision shall be 

such as may be approved by the Engineer-in-charge.  They shall not be varied without 

prior approval of the Engineer.  Night work which requiring supervision shall not be 

permitted except when specifically allowed by Engineer-in-charge if requested by 

contractor.   The contractor shall provide necessary lighting arrangement etc. for night 

work as directed by Engineer without extra cost of Government. 
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24.4) The contractor shall submit report on progress of work in forms and statement etc. as 

periodical intervals in the form of progress charts, forms, statements and/or reports as 

may be approved by the Engineer. Forms for sending reports about progress will be 

supplied by the University Engineer.  

 

24.5) The contractor shall maintain proforma, chart, details regarding machinery equipment, 

labour, material, periodical returns thereof in proforma to be approved from the 

Engineer-in-charge. 

    

25) Payment : 
 

The Tenderer must understand clearly that the rates quoted are for completed work and 

include all cost due to labour, all leads and lifts involved and if further necessitated 

scaffolding plants, supervision, service works, power etc. and to include all to cover the 

cost of night and round the clock work as and when required and no claim for additional 

payment beyond the prices or rates quoted will be entertained and the tenderers will not 

be entitled subsequently  to make any claim on the ground of any representation or on 

any promise by and person (whether tender in the employment of any Public Works 

Deptt. or not) or on the ground of any failure on his part to obtain all necessary 

information for the purpose of making his tender and fixing the several prices and rates 

therein relieve him from any risks or liabilities arising out of or consequence upon  the 

submission of the tender. 

 Payment to the contractors will be made by cheque drawn on any treasury 

within the Division, provided the amount to be paid exceeds Rs. 100/- smaller amount 

will be paid in cash. 

 

26) Claims of extra work  
 

26.1) Claims for extra work shall be registered within 30 days of occurrence of the event. 

However, bills for these claims alongwith supporting data details may  be submitted  

subsequently. 

 

26.2) Bills for extra work or for any claim shall be paid separately apart from the interim bills 

for the main work.  The payment of bills for the main work shall not be withheld for 

want of decision on the extra/claims not covered in the schedule of items for extra work. 

  

27) Bill and Payments: 

 
27.1)  Two running payments in a month are permitted.  First of the bill shall be submitted by 

the contractor by the 10th day of the month and Second bill, if necessary, shall be 

submitted by the contractor by the 25th day of the month. 

 

27.2) The format of running bill on which the  bills are to be submitted by the contractor shall 

be supplied to the contractor by the Department Printed copies of the bills forms as per 

this format shall be arranged by the contractor at his cost.  The bills in five copies shall 

be submitted to the concerned Engineer's representative in the standard proforma only. 
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27.3) The final bill shall be submitted by the contractor within one month of the date of issue 

of completion certificate.  The final bill shall be paid within six months of initial 

submission.  

 

27.4) Recovery of secured advances shall be effected through bills proportionately as per 

consumption of materials in the work billed for.  

27.5) The contractor can have true copy of the bills paid to him after paying charges for photo 

copying the same. 

 

27.6) Controlled concrete : 

  

 Acceptance criteria shall be as per IS: 456 –10000 

 

27.7) Ordinary concrete : 

 Acceptance criteria shall be as per IS: 456 –10000 

 

28) Assistance in procuring priorities, permits etc. : 

 
28.1) The Engineer-in-charge on written request  by  the   contractor, will if in his opinion the 

request is reasonable and in the interest of work and its progress, assist the contractor in 

securing the police protection and the priorities for deliveries, transport, permits, for 

controlled materials permits for quarries and other similar  permits including labour 

licence etc. where such are needed.  All cost in this behalf shall be borne by the 

contractor.  The department will not, however, be responsible for the non-availability of 

such facilities or delays in the behalf and no claims on account of such failure or delays  

shall be allowed by the department. 

 

28.2) The contractor will have to make his  own   arrangement  for  machinery required for 

the work.  However, if such machinery is conveniently available with the department it 

may be spared on hire as per department’s rules in force if requested by the contractor 

in writing.  For such arrangement a separate agreement in the prescribed form will have 

to be signed by the contractor.  Such an agreement shall be independent of this contract 

and the supply or non-supply of machinery shall not form a ground for any claim or 

extension of time limit for this work. 
 

29) Water  supply : 
 

29.1) Availability  of  adequate water  for  work and sources thereof shall be confirmed by the 

contractor before submitting the tender. 
 

29.2) The Contractor  shall  make  his  own arrangements  at  his  own  cost  for  entering  into 

contract with concerned authorities for obtaining the connection and carry the water 

upto the work site as required by him.  The location of the pipe line with respect to the 

road shall be decided by Engineer-in-charge and shall be binding on the contractor.  The 

department shall not bear any responsibility in respect of any problem and contractor 

shall not be liable for getting any compensation on any ground. The progress of work 

shall not hamper for the above reasons. 
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29.3) The contractor is advised to provide water storage tanks of adequate capacity to take 

care of possible shut down of water supply system. 

 

 29.4) The   contractor   shall   have   to   supply   water   required   by   the  department for its 

establishment at work site free of cost.  

 

 

30) Electricity : 
 

30.1) The contractor will have to make his own  arrangement  at his own cost for obtaining or 

providing electric supply at work site. The Department  shall not bear any responsibility 

in respect of any problem and contractor shall not be liable for getting any 

compensation on any ground.  The progress of work shall not hamper for the above 

reasons. 

30.2) Electrical supply for the Departments use at work site shall be provided by the 

contractor at mutually agreed terms.  The contractor may not abide by these conditions 

when power supply at the site fails.  

 

31) Telephone facilities : 
 

 Contractor will have to make his own arrangement at his own cost for telephone 

connection at work site, if required. 

 

32) Material Sources: 
 

32.1) The tenderers shall make their own independent investigations into the availability as 

well as suitability of the various materials required for construction as referred to in this 

para. 

 

32.2) If any quarry is in the possession of the department the contractor will be allowed to use 

the same on usual conditions. In other cases, the contractor will have to make his own 

arrangement for procuring quarries or the quarry permits, necessary assistance of which 

will be given by the department. 

 

32.3) Lime stone shall not be permitted for any concrete work. 

 

33) Land: 

 
33.1) The contractor shall make all efforts to obtain land required for the ancillary works. In 

case the contractor is unable to obtain land and if requested then the department may 

requisit land at his cost. 

 

33.2) Land as available with the department or requisitioned by the department at the request 

of the contractor will be handed over to the contractor for such use as will be necessary 

for ancillary work required on payment of rent to the department.  Plot development, if 

any, will have to be done by the contractor at his own cost. The development shall be in 

conformity with the regulations of the local authority. 
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33.3) If for the purpose of construction it becomes necessary of the contractor to occupy land 

not in possession of  the department the contractor will have to make his won 

arrangement with the land owners and pay such compensations as mutually agreed 

between them. 

 

33.4) On completion of work, all land mentioned in para 34.1., 34.2, 34.3 shall be handed 

over back to the owners, or the department, as the case may be, after clearing the land as 

directed by the Engineer-in-charge. Dismantling of building on Government or 

department land shall be done only after the approval of the Engineer-in-charge. 

 

34) Floods or  Accidents : 

 
The contractor shall take all precautions against damages by floods or from accidents 

etc.  No compensation will be allowed to the contractor on this account or for correction 

and repairing any such damages to the work during construction.   

 The contractor shall be liable to make good at his cost any plant or materials 

belonging to the Government lost or damaged by floods or from any other causes while 

in his charge. 

   

35) Urgent Works: If any “Urgent Works” become necessary and contractor is unable or 

unwilling to carry it out at once, the Engineer-in-charge may by his own or through 

other people have it carried out as he may consider necessary.  If the "Urgent Work" 

shall be such  as in the opinion of the Engineer-in-charge the contractor is liable under 

the contract to carry out at his expenses, all expenses incurred on it by the department 

shall be recoverable from the contractor, and be adjusted or set off against any sum 

payable to him. 

 

36) Change of Cement Concrete etc.: 
  

 Theoretical consumption of Cement for the Concrete work  

 

Sr.No. Volumetric mix of concrete  Consumption of cement in 

bags/Cum 

1 C.C.M-10 4.40  bags/Cum 

2 C.C.M-15 6.27  bags/Cum 

3 C.C.M-20 7.10 bags/Cum 

4 C.C.M-25 7.50  bags/Cum 

5 C.C.M-30 8.00   bags/Cum 

6 C.C.M-35 8.30   bags/Cum 

7 C.C. M-40 8.50   bags/Cum 

8 C.C. 1:4:8 3.40   bags/Cum 

 

Note : The weight per bag of cement is considered as 50 Kg. 

 The rate of consumption of cement for various grades of concrete referred above is a 

theoretical rate of consumption assumed for the estimate purpose. The contractor will 

have to obtain an economic mix design for various grades of concrete and get it 

approved from the Engineer-in-charge.  The specification for controlled cement 

concrete shall be as per standard specification No. B-7 Page 38, and IS 456-3600 
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 Immediately upon the receipt of the award of the contract, the contractor shall inform 

the Engineer the exact location of the sources of the acceptable material.  The concrete 

mix to be used shall be got designed in all approved laboratory, by the contractor with a 

optimum quantity of cement to give the specified strength in the preliminary tests and 

the proportion got approved by the engineer in writing.  These proportions shall be used 

so long as the materials continue to be of the same quality and from the same sources 

subject only to slight changes in the relative quantities of fine and course aggregate for 

the purpose of promoting workability provided the work tests and shows the required 

strength. 

  

 If such preliminary tests involve change in cement consumption upto 2% on the higher 

or lower side, no adjustment in the cost of the item to be paid to the contractor shall be 

made.  If such alterations, changes, theoretical consumption of cement by more than 2% 

on the higher or lower side, the sources  and quality of aggregate remaining the same, 

payment will be adjusted for or against the contractor in whatever amount the total cost 

of cement to the contractor has been increased or decreased by more than 2%. The 

amount of such increase or decrease shall be calculated on the basis of quantity of 

cement determined and prescribed in the special provisions.  In adjusting the cost only 

the cost of cement shall be considered and not handling or other charges, which shall be 

treated as incidental to the terms.  If during the progress of work the contractor wishes 

to change the material, the proportions shall be fixed on the basis of fresh preliminary 

tests to give the required strength after the Engineer is satisfied that the material satisfy 

the specifications.  No adjustment of the cost shall be made for a change of proportions 

of cement fixed in the original preliminary tests.   

 

37) Contractor to inform himself fully : 

 
The Contractor shall be deemed to have carefully examined the work and site 

conditions including labour, the general and the special conditions, the specifications, 

schedules and drawings and shall be deemed to have visited the site of the work and to 

have fully informed himself regarding the local conditions  including water levels, 

winds, current velocities and sub-soil condition and carried out his own investigation to 

arrive at the rates quoted in the tender.  In this regard he will be given necessary 

information to the best of knowledge of department but without any guarantee about it. 

If he shall have any doubts as to the meaning of any portion of these general conditions, 

or the special conditions to the scope of working of the specifications and drawing, or 

any other matter concerning the contact, he shall in good time before submitting his 

tender set forth the particulars there of and submit them to the Engineer in writing in 

order that such doubt may be clarified authoritatively before tendering.  Once a tender is 

submitted the matter will be decided in accordance to the tender conditions in absence 

of such authentic clarification. 

 

38) Errors, Omissions And Discrepancies : 

 
a) In  case  of  errors,  omissions   and/or   disagreement   between   written   and    scaled 

dimensions in the drawing or between the drawings and specifications etc. the following  

order of preference shall apply : 
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i) Between actual scaled and written dimensions or description or description  on  a  

drawing the latter shall be adopted. 

 

ii) Between the written or shown description  or  dimensions  in  the  drawing  the 

corresponding one in the specifications, the latter, shall apply. 

 

iii) Between the quantities shown in the schedule of quantities and those arrived at from  

the drawing the latter shall be preferred. 

 

b) In all cases of omissions and/or doubts or discrepancies  in the dimension or description 

of  any  item or specifications a reference shall  be  made to the Engineer, whose 

elucidation, elaboration or decision shall be considered as authentic.  The contractor 

shall be  held  responsible  for  any  errors  that  may  occur  in the work through lack of 

such reference and precautions. 

 

c) The contractor should not sublet any part of work without written permission of the 

Engineer-in-charge. 

 

39) Samples and Testing of Materials : 
 

i) All   materials  to  be  used  on  work  such  as  cement, lime,  brick,  aggregates,  steel, 

stone, asphalt, wood, tiles etc. shall be got approved in advance from the Engineer-in-

charge and shall pass the tests and analysis required by him  which  will  be (a) as per 

specifications  of  the  items  concerned  and  or  (b)  as  specified  by the  Indian  Road 

Congress  standard   specification  and code of practice for road and bridges or (c) I.S.I. 

specification  whichever  and  wherever  applicable  (d)  as per specification Ministry of 

Surface Transport  for Roads and bridges section 900 quality control for road work or 

(e) such  recognised  specification  acceptable  to  the  Engineer-in-charge as equivalent 

there  to  or in the absence of such authorised specification (f) such representative in the 

order of precedence given above. 

  

ii) The contractor shall at his risk and cost make all arrangements and/or shall provide  for 

all such facilities as the Engineer-in-charge  may  require  for  collecting, preparing and 

forward  required  number  of  samples  for  tests or for analysis to the nearest approved 

laboratory and  bear  all  charges  and   cost   of   testing.   Such  samples  shall  also  be 

deposited with the Engineer-in-charge till sent for testing. 

 

iii) The  contractor shall, if and when required, submits  at his cost the samples of materials 

to be tested or analyzed and if so directed, shall not make use or incorporate in the 

works any  materials  to  be  represented  by  the sample until the required test or 

analysis have been  made  and  after  this  test  results  of  the  materials  finally  

accepted  by  the Engineer-in-charge. 

 

iv) Frequency of testing of the construction material and the percentage of testing from the 

Government laboratory shall be as under. 
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a) Where the field laboratory certified by the concerned University Engineer is established 

for the work at work site 70% tests as per total frequency required shall be carried out in 

the said field laboratory & 30% tests shall be carried out at the Vigilance & Quality 

Control Laboratory for the materials mentioned in Annexure-I on page ___ to ___ here 

under  for the material not covered in Annexure- I, 50% tests shall be carried out in the 

field laboratory and remaining 50% tests need to be carried out in the Vigilance & 

Quality Control Laboratory of P.W.D. Govt. of Maharashtra.  The entire responsibility 

of the sample testing as per required frequency including testing charges will be borne 

by the Contractor. 

 

b) Where field laboratory is not established at works site 100% tests as per frequency shall 

be carried out in the Vigilance & Quality Control Laboratory. 

c)    Testing of cement and steel 100% in V.Q.C.C.Laboratory at Amravati/Akola is 

compulsory. 

 

v) For providing Electric wiring duct tubes of the required diameters and length shall be 

provided through walls, beams and floors, slab as when diverted without any extra cost. 

 

vi) a) The contractor will make his own arrangement for receiving all materials, tools,  

  etc. required for the work. 

 b) No extra charge for the carriages of work be allowed. 

 c) The rates for all items are inclusive of all charges such as carting, lifting etc. No  

  extra payment for any lead and lift will be paid for any item. 

 d)  The contractor should not be sublet any part of work without written permission  

  of the Engineer-in-charge. 

 e)  The condition in the tender notice will be biding on the contractor and tender  

  notice will form a part of agreement.  

 f) Frequency of testing shall be as per relevant specifications. In case such  

 frequency is not specified in work specifications then the I.S. Code will be 

referred and for other cases where I.S. Code do not stipulate the frequency of 

testing it will as  directed by Engineer-in-charge.  

 

40) Weigh Batching: The following instructions shall be followed as regards to preliminary 

designs of mix and methods of batching of plain cement concrete and reinforced cement 

concrete.  The preliminary mix design and batching for various grades of concrete shall 

be governed by the following guidelines as per IS 456–3600/ Mix Design- It will be the 

responsibility of the contractor to obtain the mix design for various cement concrete 

grades at his cost from the recognised institution. 

 

41) Miscellaneous: 

 
41.1) Competency of Tender:- The work will be awarded only to those contractors who are 

considered to be responsible bidders, capable of performing the class of work to be 

completed. Before passing the final award any or all bidders  may have to show that he 

has the necessary experience, facilities, ability, and financial resources to execute the 

work in satisfactory manner and also within the stipulated time. The bidders may also 

be required to furnish to the Department a statement in respect of their experience and 

final resources.  
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41.2) Eraser :  Person   tendering  are  informed  that  no  erasers  or  any alterations by them 

in the  text of the   documents  set herewith will be allowed and any such eraser on an 

alteration will be  disregarded,  if  there  is  any  error  in writing no overwriting should 

be done but the wrong words or figures should be struck out and the correct one written 

above or near it in an unambiguous way. Such corrections should be initiated and dated. 

 

41.3) Acceptance :  Intimation of acceptance  of  tender  will  be  given  by a telegram  or   a 

letter sent by registered post to the address given below the signature of the tenderer in 

the tenders.  The tenders which do not fulfill any of the conditions for those in the form 

and which are incomplete in any respect shall be liable for rejection. 

 

41.4) Precautions to be taken by the contractor to prevent accident. 
i) No live electric  lines  should  be allowed to run along the ground in the blasting 

zone and they should be  at least 3 meter above ground if not more. 

 

ii) The  wiring  cable   should  be  taken  near  the  live  electric  line  and  it should 

be  preferably  short  firing  cable  as   supplied   by   the   supplier of explosives.  

If such cable is not available a substitute cable made up of several pieces 

properly jointed and tapped be used. 

 

iii) The blasting   shed   from where the exploder is to  finally operated should be at 

least3000 Ft.  away  from  the  area  to  be  blasted.  It  should have a strong roof  

which can withstand  the impact of flying stones at his range. 

 

iv) Only trained hands should be allowed to handle explosives, cable detonators etc. 

 

41.5) Police Protection:- For the special protection of the camp of the contractors work, 

the Deptt. will help the contractors as far as possible to arrange for such protection with 

the concerned authorities. The cost shall be borne by the contractor. 

 

41.6) For providing electric wiring or water line etc. recesses shall be provided if necessary 

through walls, slabs beams etc. and later on refilled it with bricks or stones, chippings 

cement mortar without any extra cost. 

 

41.7)   In case it becomes necessary for the due fulfillment of contract for the contractor to 

occupy land outside the Department limits the contractor will have to make his own 

arrangements with the landowners and pay such rents, if any, which are payable as 

mutually as agreed between them. 

 

41.8) The contractor shall duly comply with the provisions of the Apprentices Act.1961 (iii) 

of 1960 and the rules and orders made there under from time to time under the said Act 

and the said Rules and on his failure or neglect to do so he shall be subject to all the 

liabilities and penalties provided by the said Act and said Rules. 
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41.9 It is presumed that the contractor has gone carefully through the standard specification 

(vol. I & II 1981 edition) of Govt. of Maharashtra P.W.D condition/MORT & H 

specifications of latest edition and the schedule of rate of the Division, and studied of 

site conditions before arriving at rates quoted by him. The special provisions and 

detailed specification of wording of any item shall gain precedence over the 

corresponding contract. Decision of Engineer-in-charge shall be final in case of 

interpretation of specification. 

41.10   If the standard specifications fall short for the items quoted in the schedule of this 

contract reference shall be made to the latest Indian Standard specifications, I.R.C. 

codes, and MORT & H specification if any of items of this contract do not fall in 

reference quoted above, the decision and specifications as directed shall be final. 

 

42) Load Testing : 

 

The Engineer-in-charge is empowered to order load testing of the building, bridges or 

their component whenever there is a doubt about the workmanship or the safety of the 

building component or whenever there is a need to confirm the workmanship and the 

safety of the structure by carrying out load test.  The load testing shall be carried out as 

per the specifications B.R. 58 of the book of standard specifications published by Govt. 

of Maharashtra P.W.D. with such specifications as ordered by Engineer-in-charge. 

 

i) The load for such test shall be full dead load (excluding self load of the member under 

test) plus 125% maximum design live load (including impact) in cases of R.C.C. 

Bridges. 

 

ii) The load testing will be carried out by the Department through a suitable Competent 

Agency. Test result from such agency as will be fixed by Department will be binding on 

the contractor. 

 

iii) If the result of the load test are not found to be satisfactory, the contractor shall 

strengthen the already cast member of reconstruct the members at his cost and also bear 

the cost of load test.  The decision of the Engineer-in-charge will be final in this case. 

 

43) Special Conditions: 

 
43.1) The contractor should ensure that all safety precautions are observed by their labours, 

working closed to the State Highway and while closing the State Highway precautions 

are taken including insurance etc. for their labours at the cost of the contractor etc.If any 

accident occure to the labour etc, no claim in this regard on whatsoever account shall be 

entertained and this decision of the department will be final and conclusive. 

 

43.2) During the execution if there is any change in: 

 (i) Span Arrangement. 

 (ii) Height of substructure and superstructure above ground level.  

(iii) Change in the depth of foundation, tendered rate for respective items will hold 

good and no extra claims shall be entertained on this account. 
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43.3) Contractor shall observe the rules and regulations imposed by traffic police for smooth 

flow of traffic on the diversion road and shall not be entitled for claim any compensation 

arising thereof. 

 

 
44)    Mix Design  

 

44.1) The following instructions shall be followed as regards preliminary design of mix 

methods of batching of plain cement concrete and reinforced cement concrete. These 

instructions should be treated as supplementary to the relevant provision in the 

specifications for the respective items contained in the book of standard specifications 

and will override the provisions contained therein wherever they are contrary to the 

following instructions. The preliminary mix design and batching for various grades of 

concrete shall be governed by the following guidelines. 

 

 Concrete Grade Guidelines 

1 Up to M-15  This should only by ordinary concrete. No 

change may be prescribed for the present 

practice as regards preliminary design of mix  

permitting volume batching. 

 

2 M-20  Preliminary mix design must be carried out 

for these mixes. However, weight batching 

shall be insisted for cement only. 

 

3  M-25 and above. Preliminary mix design must be prepared for 

such mixes, Weight batching shall be 

compulsory for cement, fine aggregate and 

course aggregate. 

 

 

 

44.2) For the grades of concrete M-20 and above the preliminary mix design shall be carried   

 in P.W.D. Govt. laboratory. 

 

 (i) The charges for preliminary design of concrete mix shall be entirely borne by  

  the contractor. 

 

 (ii) For grades of concrete M-20 and above where cement is to be used by weight,  

the cost of extra cement required to make up the under weight bags shall be 

borne by the contractor. 

  (iii) For the items of concrete of grades lower than M-20 other items in the agreement 

where cement is not to be used by weightment. The cement bags shall contain 

cement of 50 Kg. net weight. 
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44.3) The admixtures such as plasticizers/super plasticizers for concrete grade M-20 and 

above shall be used as directed by Engineer-in-charge depending upon specific 

requirements. No extra payments on this account will be admissible. 

 

45)   Definitions :- Unless excluded by or repugnant to the contents-  

 

(a)  The expression “Government” as used in the tender documents shall mean the 

WORKS DIVISION of the Government of Maharashtra. 

 

b)    The expression ‘The Chief Engineer’ as used in the tender papers shall mean Chief 

Engineer, P.W.Region, Amravati . 

 

c)  The expression ‘Superintending Engineer’ as used in the tender papers shall mean the 

officer of Superintending Engineers ranks (by whatever designation he may be known) 

under whose control the work lies for the time being. 

 

d)    The expression "Engineer" or "Engineer-in-charge" as used in the tender paper shall 

mean the University Engineer-in-charge of the work. The Engineer-in-charge for this 

work is University Engineer,________________________________. 

 

e)     The expression ‘Contractor’ as used in the tender paper shall mean the successful 

tenderer that is the tenderer whose tender has been accepted and who has been 

authorised to proceed with the work. 

 

f)    The expression ‘contract’ as used in the tender papers shall mean the deed of contract 

together with all its original accompaniments and those later incorporated in it by 

mutual consent. 

 

g) The expression ‘plant’ as used in the tender papers shall every temporary  accessory 

necessary or considered necessary by the Engineer to execute, construct, complete and 

maintain the work and all altered, modified, substituted and additional works ordered in 

the time and the manner herein provided and all temporary materials and special and 

other articles and appliance of every sort kin and description whatsoever intended or 

used therefore. 

 

46)   Additional Condition :- The lowest bidder shall deposit 1% amount of the tendered 

cost, in cash section of this office, at the time of agreement towards the salary payment 

of Project Officer handling the Project Work. 
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ADDITIONAL TENDER CONDITIONS 
 

1) Construction Machinery/Equipment.: 
1.1) The methodology and equipment to be used on the project shall be furnished by 

the contractor to the Engineer well in advance of commencement of work and 

approval of the Engineer obtained prior to its adoption and use. 

 

1.2) The contractor shall give a trial run of the equipment for establishing its 

capability to achieve the laid down specifications and tolerance to the 

satisfaction of the Engineer before commencement of work, if so desired by the 

Engineer-in-charge.  

 

1.3) All equipment provided shall be proven efficiency and shall be operated and 

maintained at all times in manner acceptable to the Engineer-in-charge. 

 

1.4) No equipment or personnel will be removed from site without permission of 

Engineer-in-charge. 

 

2) Work Programme and Methodology of Construction:  
The Contractor shall furnish his programme of construction for execution of the work 

within the stipulated time schedule together with methodology of construction of each 

type of work and obtain the approval of the Engineer-in-charge.  

 

3) Revised Programme of work in case of slippage : 
In case of slippage from the approved work programme at any stage, the contactor shall 

furnish revised programme to make upto slippage within the stipulated time schedule 

and obtain the approval of the Engineer-in-charge.  

 

4) Action in Case of disproportionate progress :  
In case of extremely poor progress of the work or any item at any stage of work which 

in the opinion of the Engineer can not be made good by the contractor considering his 

available resources, the Engineer will get it accelerated to make up the lost time through 

any other agency and recover the additional cost incurred, if any, in getting the work 

done from the contractor after informing him in writing about the action envisaged by 

him.    

 

5) Setting Out : 
Setting out the work as spelt out in clause 109 of Ministry’s Specification for Road and 

Bridge Works (2
nd

 Revision) will be carried out by the Contractor. 

 

6) Public Utilities: 
Action in respect of public utilities will be taken by the contractor as envisaged in 

clause 110 of MORT&H Specification of Road and Bridge work (2001). 

 

7) Arrangement for traffic during construction:  
Action for arrangement for traffic during construction will be taken by the contractor as 

envisaged in the contract documents and spelt out in clause 112 of M.O.R.T.&H. 

Specification of Road and Bridge work (2001) 
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8) Quality Control :  
The responsibility of  achieving quality of work will be on the contractor who will take 

actions as stipulated in section 900 of M.O.R.T.&H. Specification of Road and Bridge 

work (2001). 

 

9) MORT&H specification for Road and Bridge work  (2001) Fourth Revision: 
MORT&H Specification of road and Bridge work (2001) will form part of the contract 

documents and the contractors will be legally bound to the various stipulation made 

therein unless and other wise specifically relaxed or waived wholly or partly through a 

special clause in the correct documents. 

 

10) Applicable in case of Road Work only: 
The details of the paver, specified in the M.O.R.T.&H. clause 504.3.5  third revision be 

relaxed in the case of bituminous macadam MORT&H–IVth Revision (Clause 504) 

where it is going to be covered by any wearing course other than semidense Bituminous 

macadum (Clause 507)/ Bituminous concrete (Clause 509) with the provision that it can 

be laid by means of self propelled mechanical paver with suitable screeds capable of 

spreading, temping and finishing the mixture to the specified lines grades and cross 

section. 
 

11) Special Condition for B.T.work: 
In respect of Black Top Work, 15% (Fifteen P.C.) payment of black Top item in a 

particular Km. will be retained till completion of side berms/C.D. Works etc. in that 

Km. After completion of other items satisfactorily, the withheld payment will be 

released finally.. 
 

12) Insurance of Contract work. 
Contractor shall take out necessary Insurance Policy/Policies (Viz contractors all risk 

Insurance policy, Erection all risk, Insurance policy etc. as decided by the Directorate of 

Insurance)  so as to provide adequate insurance cover  for execution of the awarded 

work for total contract value and complete contract period compulsorily from the, 

“Directorate of Insurance, Maharashtra State, Mumbai” only.  Its postal address for 

correspondence is “264, MHADA, First Floor, Opp. Kalanagar, Bandra (East) Mumbai-

1000051”. (Telephone Nos. 26590403/26590690 and Fax Nos. 26592461/26590403. 

Similarly all workmen appointed to complete the contract work are required to insure 

under workmen’s compensation insurance Policy.  Insurance Policy/Policies taken out  

from any other company will not be accepted.  If any Contractor has  effected Insurance 

with any Insurance Company, the same will not be accepted and the amount of 

premium calculated by the Government Insurance Fund will be recovered directly from 

the amount payable to the Contractor for the executed  contract work and paid to the 

Directorate of Insurance Fund Maharashtra State, Mumbai.  The Director of Insurance 

reserves the right to distribute the risk of insurance among the other resources.  
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12(A)   INSURANCE 
                 The contractor shall provide in the joint names of the Employer and the contractor 

insurance through Director of insurance Govt.of Maharashtra from the start date to the 

end of the Defects Liability Period for the following events which are due to the 

Contractors risks . The Contractors all risk policy and the workmens insurance policy 

shall be within the Maharashtra insurance Fund only as stated above. 

 

 A)     Loss of or damage to the work, plant and materials  

 B)     Loss of or damage to Equipment 

 C)     Loss of or damage of property (except the work, plant, materials and Equipment) in             

          connection with the contractor and  

 D)     Personal injury or death  

 

Policies and certificates for insurance shall be delivered by the contractor to the 

Engineer for the Engineer’s approval before the start date. All such insurance shall 

provide for compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred. 

 

If the contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the contractor should have provided and 

recover the premiums the Employer has paid from payments otherwise due to the 

contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

 

Alteration to the terms of an insurance shall not be made without the approval of the 

Engineer. 

 

Both parties shall comply with any conditions of the insurance policies. 

 
13) The responsibility of achieving quality of work will be on the contractor who will take 

action as stipulated in standard specification as per Schedule “C”. 

 

14)       The contractor shall provide,furnish, maintain and remove on completion of the           

            work a suitable site office-cum-laboratory on the work site for use of Executive             

            Engineer’s representative. The site office cum laboratory shall be separate rooms of   

            sufficient area. It shall preferably be 68 sqm as per drawing attached with Tender         

Document. It may have brick wall & asbestos or corrugated sheet roof with false 

ceiling, paved floor should be 0.45 mtr. above ground level, laboratory shall have 

working platform, necessary electrical provision and water supply arrangement. 

Arrangement of display of drawing should  also be made. He should provide suitable 

latrines, urinals and keep them clean daily. This will be included in his offer. Necessary 

laboratory equipment, office furniture shall be provided by the contractor at his own 

cost, After completion of work it will be property of contractor. It should be removed 

from site of work at his own cost. 
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15) The contractor should produce the no objection certificate obtained from the 

Maharashtra Pollution Control Board before starting Crusher/Drum Mix Plant on the 

work site. 

 

16) Supply  of Colour Record Photographs and Album : 
The contractor shall arrange to take colour photograph at various stages/Facts of the 

work including interesting and novel features of the work as desired by the Engineer-in-

charge.  Photographs shall be of acceptable quality.  Each photograph taken shall be 

standard post card size, marked in albums of acceptable quality.  Also the C.D. or the 

same shall be supplied for each photograph in the Album shall be suitably captioned.   

The contractor shall arrange for taking video films of important activities of the work as 

directed by the Engineer-in-charge during the currency of the project and editing them 

to a video film of playing time not less than 60 minutes and up to 180 minutes as 

directed by the Engineer-in-charge.  It shall contain narration of the acceptable quality 

and the film shall be capable of producing colour pictures. 

  It shall be considered as incidental to the work and no additional payment, 

whatsoever will be made for the same. 

 
17) Notwithstanding whether it as per the rules of the traffic authorities or otherwise the 

agency should ensure that their vehicles, the term includes all construction machinery 

towards or self driven are equipped with the following to emphasize / traffic safety. 
 

i) Reflector 4 Nos. 

ii) Tail lamp 2 Nos. 

iii) One of the following slogan: 

a) “  •Ö»¤üß  ú¸üŸÖß  úÖ´Ö  Ö¸üÖ²Ö, ÆüÖê¿Ö ´Öê †ÖµÖÖ »ÖÖ™ü ÃÖÆüÖ²Ö ” 

b) “  ¤üÖ¹ý“ÖÖ ‹ ú“Ö ¯µÖÖ»ÖÖ  úÖ¸ü Ö ŸÖã́ Ö“µÖÖ −ÖÖ¿ÖÖ»ÖÖ ” 

c) “ Drink and drive, you won’t survive” 

d) “ ¾ÖÖÆü−Ö ¾µÖ¾ÖÃ£ÖßŸÖ, •Öß¾Ö−Ö ÃÖã¸ü× ÖŸÖ ” 
e) “ ‹ ú —Ö¯Ö úß ‹ ú †¯Ö‘ÖÖŸÖ” 

f) “ •Öê£Öê »Ö Ö ×¾Ö“Ö×»ÖŸÖ ŸÖê£Öê †¯Ö‘ÖÖŸÖ ×−ÖÛ¿“ÖŸÖ ” 

g) “ †Ö¯Ö úß ³Öã»Ö ¤ãüÃÖ¸üÖê úß ¯Ö ȩ̂ü¿ÖÖ−Öß” 

h) “†Ö¾Ö¸üÖ ¾Öê ÖÖ»ÖÖ ÃÖÖ¾Ö¸üÖ ×•Ö¾ÖÖ»ÖÖ” 

i) “ ´Ö−ÖÖ“ÖÖ ²ÖÎê ú ˆ¢Ö´Ö ²ÖÎê ú” 

j) “ −Ö úÖê ´Ö¸ü Ö, −Ö úÖê †¯ÖÓ ÖŸÖÖ, ¾Öê ÖÖ¾Ö¸ü ŸÖÖ²ÖÖ ²ÖÖôû ÖÖ ¤ü ÖŸÖÖ” 

k) “ ÃÖ´ÖµÖ ´Öã»µÖ¾ÖÖ−Ö Æîü »Öê úß−Ö ×•Ö¾Ö−Ö †´Öã»µÖ Æîü” 

l) “ ¬Öã́ ÖÏ¯ÖÖ−Ö ´Öª¯ÖÖ−Ö †ÖµÖãÂµÖÖ“Öß ¬Öãôû¬ÖÖ Ö” 

m) “ Live & let Live” 

n) “ A cat has 10 lives you have only 1” 

o) “ If married divorce speed” 
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           In absence of the above requirements and failure of the agency to fulfill them in a 

reasonable time the University Engineer in charge of the work will get it done from the 

Mechanical wing of the P.W.Department and would recover the cost from the amount 

due to the agency at the following rates. 

            i)  Reflector  Rs.25/- Per Nos. 

            ii) Tail Lamp Rs.175/- Per Nos. 

            iii) Slogan      Rs.75/- Per Nos. 

 

18)       The decision of the Engineer –in-charge will be binding and conclusive in this matter. 

19) After award of contract, contractor will have to provide and fix the information boards 

showing name, tender cost, period of completion, Name and Telephone number of 

agency and University Engineer and other details as directed by Engineer-in-charge  as 

per drawing attached. It is incidental to work & no Extra payment will made to the 

contractor. 

20) Laboratory Set up 

 Field Laboratory:- 

 
20.1) The Contractor for the purpose of testing of material shall arrange to provide and 

maintain fully furnished and adequately equipped field laboratory of adequate floor area 

as shown in drawing. The field laboratory shall preferably be located adjacent to site or 

as directed by the Engineer-in-charge.  The field laboratory shall be provided with 

amenities like water, electric supply etc. to be arranged by Contractor. 

 

20.2) The floor space requirement shall include office space for Engineer & Contractor’s 

representative, storage of samples, installation of equipment, laboratory table, cup 

boards, working platform of size 1m x 10 m working space for carrying out various 

tests, curing tank, wash basin, toilet etc. and the minimum furniture such as office tables 

& chairs for material engineers, stools, working tables, store accessories.  

 

20.3)  The Cost of Construction of laboratory  at work site or plant site as the case may be and 

cost of furniture, electrical equipments fittings during the currency of Contract is 

incidental to work and no separate payment will be made for the same to the contractor. 

 

20.4) If the contractor fails to establish the laboratory  within 60 days from the issue of work 

order an amount of Rs. 1.50 lacs will be recovered from forth coming bill payable to the 

Contractor. 
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20.5) After completion of work the above property will be contractor’s property. 

 

20.6) The laboratory established by the contractor shall be manned by a qualified materials 

Engineer/Civil Engineer assisted by experienced technicians and the setup shall be got 

approved from the Engineer-in-charge. 

  

20.7) The Contractor shall prepare printed proforma for recording readings and results of each 

type of tests. Such formats shall be got approved from the Engineer-in-charge.  The 

Contractor should keep a daily record of all the tests carried out by him.  Two copies of 

the test results should be submitted to Engineer-in-charge within 7 days from the date of 

testing for examination and approval One copy of test results will be returned to the 

Contractor by the Engineer-in-charge for keeping the record of test results in acceptable 

manner at site of work. 

 

20.8) All quality Control register/records shall be maintained by the Contractor and checked 

by the Engineer-in-charge or his representatives regularly. 

 
21) Set up of equipments: 

 
21.1) The contractor shall have at least following equipments calibrated to the latest date in 

the laboratory so established.  The Contractor will have to carry out the calibration of 

the equipments from the approved agency as and when directed by the Engineer-in-

charge at his own cost in cases where the calibration validity stands expired. 

General: 

 

i) Balance – 20 Kg. Capacity (self indicating) 

 

1 No. 

ii) Electronic balance 5 Kg. Capacity, accuracy 0.5 

gm. 

1 No. 

iii) Water bath – Electrically operated & 

thermostatically controlled, with adjustable 

shelves, sensitivity 1°C. 

1 No. 

iv) Thermometer: 

 (1) Mercury in glass 0° to 250° 

 (2)Mercury in Steel with 30 cm.stem upto 300°C 

(Dial type) 

 

 

2 Nos. 

2 Nos. 

v) Kerosene or Gas stove/electric hot plate 1 No. 

 

vi) Set of IS sieves 45 cm. Dia. G.I. Frame, 125 mm, 

100mm, 90mm, 80mm, 63mm, 53mm, 50mm, 

45mm, 40mm, 37.5mm, 26.5mm, 25mm, 

22.4mm, 20mm, 19mm, 13.2mm, 11.2mm , 

9.50mm,  5.6mm, 4.75mm, 4.25mm, 6.3mm, 

6mm, with lid and pan (coarse sieve) 

 

 

1 Set of 23 Nos. 

sieves. 
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vii) Set of IS fine  sieves 20 cm. dia. brass Frame, 2.8 

mm, 2.36mm, 1.18mm, 0.60mm, 0.30mm, 

0.15mm, 0.75mm, 425 micron , 300 micron, 180 

micron, 150 micron, 90 micron, 75 micron with 

lid and pan, (fine sieves) 

1 Set of 13 Nos. 

sieves. 

viii) Glass ware, spatulas, wire gauges, steel scales, 

measuring tape, enameled tray, porcelain dish, 

requirement plastic bags, gunny bags, digging 

tolls etc. 

  

As per requirement 

ix) First aid kit 1 No. 

 

a) Aggregate & Soil testing 

 

 

i) Atterberg limits (liquid & plastic limit) 

determination apparatus 

 

1 Set 

ii) Density test apparatus (Sand pouring cylinder, 

tray, can etc.) complete. 

 

1 Set 

iii) Aggregate impact value test apparatus. 

 

1 Set 

iv) Flakiness and elongation test gauge 

 

1 Set 

v) Standard measures of 5, 3 and 1 litre 1 Set 

vi) Field density apparatus with cutting tray, chisel, 

hammer and standard sand 

 

2 Set 

vii) 3 meter straight edge  and camber plate adjustable 

type 

 

2 Set 

viii) Measuring Cylinders3000 ml and 100 ml. 

 

1 No. each 

b) Cement Concrete Testing   

i) Compression testing machine of 200 tone capacity 

with two dial gauges.  

1 No.  

ii) Cube moulds 15cmx 15cmx15cm 18 Nos.  

iii)  Slump testing apparatus  2 Nos.  

iv)  Needle vibrator  2 sets  

v)  Compacting factor test   2 sets 

vi) Vicat’s  apparatus for testing setting time  1 No.  
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c) Bitumen Testing 

 

 

i) Penetrometer with Standard needles 

 

1 No. 

ii) Centrifuge type bitumen extractor electrically 

operated complete with industrial benzene 

 

1 Set 

iii) Field density apparatus with cutting tray, chisel, 

hammer and standard sand 

 

2 Set 

iv) 3 meter straight edge  and camber plate adjustable 

type 

 

2 Set 

v) Measuring Cylinders3000 ml and 100 ml. 

 

1 No. each 
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1) 

CONDITIONS FOR MATERIALS TO BE PROCURED BY THE 

CONTRACTOR 
CEMENT :- 

     Cement to be used for works shall comply of the following with the prior 

approval of Engineer. 

a) Ordinary Portland cement 43 grade Conforming to IS: 8112 used in the 

manufacture of exposed surface of concrete of any element of a structure shall 

be from the same factory. Independent testing of cement used shall be done by 

the contractor at site and in the laboratory  approved  by the Engineer before 

use.  Any cement with lower quality than those shown in manufacture’s 

certificate shall be debarred from use.  In case of finally ground  cement or  

imported cement , the Engineer may direct the contractor to satisfy him as to 

the acceptability of such  cement, especially with regard to creep and 

shrinkage effect. Any  consignment or part of a consignment of cement which 

has deteriorated in any way shall not used in the works and shall be removed 

from the  site by the contractor without charge to the employer.   

     Cement shall be transported, handled and stored on the site in such manner 

as to avoid deterioration, contamination.  Each consignment shall  be stored 

separately, so that it may be readily identified and inspected and cement shall 

be used in the sequence in which  delivered at site.  The contractor shall 

prepare and maintain proper records on site in respect of the delivery, handling  

storage and use of cement and these records shall be available for inspection 

by the Engineer at all times.  

 b)Use  of Portland Pozolana Cement  Conforming to IS : 1489 ( Part-I 1991)  

permissible, subject to the following conditions :-  

 i) For the concrete containing PCC Cement, the curing  period shall 

not  be less than 14 days. 

ii) The stripping time for removal of form work shall be as under. 

   Minimum period  before 

striking form work . 

 (a) Vertical formwork to columns, walls, 

beams. 

48 hrs. 

 (b) Soffit formwork  to slabs ( Props to be 

refixed immediately afrer removal of 

formwork)  

10 days 

 (c) Soffit  formwork to beams  ( Props to 

be refixed immediately after removal 

of formwork) 

14 days 

 (d) Props to slabs 

i) Spanning up to 4.5m. 

ii)        Spanning over 4.5m. 

 

10 days 

21 days 

 (e) Props to beams and arches. 

i) Spanning up to 6m. 

      ii)        Spanning over 6m. 

 

21 days 

28 days 
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2) Sand 
Silt content of sand shall not more than permissible limit. If it is found more 

than the permissible limit, it should be washed at site by contractor at his own 

cost. 

3) T.M.T. STEEL/HYSD STEEL  
High Yield Strength Deformed ( T.M.T.) bars shall comply with  IS :1786 

grade Fe-415 and mild still bars shall comply I.S. 432. 

All  reinforcements shall be free from rust, loose mill scale or coats or  oil, 

paints etc.  placing in position for concreting. The  Agency should use the 

Steel manufactured by the Main Producers or authorised conversion agents 

only.  No rerolled steel shall be incorporated in the work. 

 

4) Bulk/Packed Bitumen 
i)      Only 60/70 grade bitumen shall be used. 

ii)     Bitumen brought on site shall conform to I.S.73 of latest edition 

iii)   Testing has to be arranged by contractor from recognized Govt.    

        laboratory at his own cost for all tests mentioned in IS-73 of latest edition 

iv)   The Contractor shall use Bulk Bitumen obtained from any Government    

        Refinery only. 

v)    The material brought  by agency will be open to check by Executive     

        Engineer or his representative at all time. He should submit bill from    

        refinery itself only. No other bill than refinery’s unit will be accepted by   

        department and no claim of contractor will be admissible.  

vi)    For other activities storage weighments specification No. Rd. 42 Pg.217    

         of Standard Specification of P.W.D. will be referred. Contractor has to    

         arrange own static tank for storage of bulk bitumen. 

vii)    If it is decided to procure bulk bitumen the contractor shall intimate    

        Engineer-in-Charge well in advance. Consignment will not be allowed to    

        unload until it’s weight is checked on weigh bridge by Departmental   

        persons. 

 

5) Rejection of Materials  Not Conforming to Specification. 
Any stock or batch of materials (s) of which samples (s) does not confirm to 

the prescribed test and quality shall be rejected by Engineer or his 

representative and such material shall be removed from site by the contractor 

at his own cost.  Such materials shall not be made acceptable by 

modifications. 

Materials not corresponding in character and quality with approved samples 

will be rejected by the Engineer or his representative and shall be removed  

from site immediately and will not be allowed to use for any component of 

work.  
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APPENDIX – 1 

 
Statement showing (approximately) Quantity to be brought by the Contractor 

 

 
Sr.

No 

Name of Materials Approximate 

quantity to be 

brought by the 

Contractor at 

his own cost 

Unit Remarks  

1 2 3 4 5 

1 Bulk Bitumen 

VG 30(60/70) Grade 
M.T. 

 

One 

Metric 

Tonne 

 

 

1) All required materials will 

have to be procured and brought 

by the Contractor at the site at 

his own risk and cost. The proof 

of purchase should be produced 

before execution of work and 

along with  work bill 

2) Bitumen shall be procured 

from any Govt. Refinery by the 

Contractor at his own cost & 

risk. However proof of 

purchasing of 60/70 grade 

bitumen should be produced 

during the execution of work 

and along with bill. 

3) R.C.C. Pipe should be 

purchased by M.S.S.I.D.C. 

only. 

4) Custody of material shall be 

sole responsibility of the 

contractor. 

5) Physical properties shall be 

conformed with MORT&H/IS 

specification. 

6) Stipulated test shall be 

carried out by the Contractor at 

his own cost as per the 

frequency. 

7) Cement and steel shall be 

purchased from the 

manufacturers / main producers 

only.   

 

2. 

 

 

3. 

 

Cement  (43 grade) 

 

 

TMT / HYSD/M.S 

bars 

 

M.T. 

 

 

 

MT 

 

One 

Metric 

Tonne 

 

One 

Metric 

Tonne 
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ADDITIONAL CONDITIONS FOR MATERIAL 

BROUGHT BY THE CONTRACTOR 

 
1) All the material required for construction for work shall be arranged by the contractor at 

his own cost. The samples of material to be procured shall be got approved by the 

Engineer-In-Charge, Material as per approved samples shall only be procured. 

 

2) The contractor shall submit periodically as well as on completion of work, an account 

of all materials brought by him in a manner as directed by Engineer-In-Charge. The 

contractor shall also furnish monthly account of materials. A separate register shall be 

maintained on site for recording daily item wise receipt and consumption of Cement, 

Steel and Asphalt used by him,  also item wise consumption of other materials used.  

This register shall be signed daily by the contractor or his representative and 

representative of Engineer-in-Charge.  

 

3) All the materials required for the work shall be brought by the contractor at his own 

cost. In each case, certificate for its quality and quantity shall be produced by the 

contractor and samples of each material shall be got tested from Government 

Laboratory  as mentioned in condition at serial No. 39(4)(1) (General condition) by the 

contractor at his own cost and the test results of samples shall be supplied to the 

Department. The material not conforming to the required standard shall be removed at 

once from the site of the work by the contractor at his own cost.  

 

4) Testing of all construction material shall be carried out as per required frequency and 

specifications. and the charges for testing shall be borne by the Contractor. 

 

5) The contractor shall construct shed/sheds as per direction of the Engineer-In-Charge of 

the work for storing the materials brought at site.  The material shall be taken out for 

use in the presence of the departmental representative only. 

 

6) The contractor shall make his own arrangement for the safe custody of the materials 

which are brought for construction of work.  

 

7) The contractor shall not transfer any material once brought at work site without prior 

written permission from Engineer-In-Charge. 

 

8) In case the materials brought by the contractor become surplus owing to the change in 

the design of the work, the materials should be taken back by the contractor at his own 

cost after prior permission of the Engineer-In-charge.  

 

9) The charges for conveyance of materials from the place of delivery to the site of work 

and the actual spot on work site shall be entirely borne by the contractor. No claim on 

this account shall be entertained.  

 

10) The contractor shall furnish the account of asphalt  brought by him at each time before 

placing orders for further supply.  Also the same should submit on completion of the 

work, final account of the material used by him to the Department.  This account will be 

scrutinized by the Engineer-In-Charge. 
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11)       Contractor should bring the bitumen from Govt. refinery only 

 

12) All empty asphalt drums shall be the property of contractor and the same shall be 

removed immediately after completion of work.  

 

13) Agency shall ensure the laying temperature of hot mix material as specified & 

accordingly he shall make necessary arrangement for preventing loss of temperature of 

hot mix material during transit from location of drum mix plant to work site. 

 

14) The agency should use the steel manufactured by the main producer only. 

 

15) The contractor shall procure the RCC pipes if required for this work from M.S.S.I.D.C. 

only. Proof of purchasing of pipe should be submitted. 

 

16) The contractor should inform the schedule of arrival of Bouzers to the Engineer-in-

charge time to time.  

 

17) The contractor shall also arrange to provide field laboratory at plant site along with all 

necessary equipment & materials for testing the grade of bitumen procurred by him.  
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ADDITIONAL CONDITIONS  FOR   BITUMEN 
 

1) The contractor shall use Bulk Bitumen, VG30(60/70) grade received from the 

Government Refinery only. Bitumen received as above will be entirely consumed in the 

respective item & work as directed by the Engineer-in-charge. 

 

2) Conveyance charges of  Bitumen, VG30(60/70) grade (including loading/unloading 

etc.) from Government Refinery  to the hot mix plant site will be borne by the 

Contractor 

 

3) The Contractor should be aware that delay may occur in getting the bulk asphalt to be 

supplied at the refinery.  They are, therefore, advised to indent for their requirement, 

sufficiently in advance allow for the period usually taken for supplying Bulk Bitumen. 

 

4) The contractor shall submit periodically as well as on completion of work, an account 

of all materials issued to him in a manner as instructed by the Engineer-In-Charge. In 

addition,  a separate register shall be maintained on site for recording daily item wise 

asphalt consumption of the work (Giving details of quantities of items of executed and 

asphalt required for each of them) as directed and shall be signed daily by the contractor 

or his representative, and got signed daily from the representative of the Engineer-in-

Charge.  

 

5) The bitumen shall be made available on working days only during working hours.  Bulk 

Asphalt will be delivered as per the rules of the concerned Govt. refinery.  The 

contractors are expected to know all the rules and regulations framed by the refineries in 

this behalf. 

 

6) The Contractor should note that the bouzars when received from Government are 

always unloaded at the plant in the presence of the Junior Engineer/ other representative 

of the Department during 8.00 A.M. to 6.00 P.M. only. He should arrange to give 

advance intimation in this behalf to Engineer –in-charge so that the arrangement to 

depute the Jr.Engineer /Representative at the plant site can be made. 

 

7) Since the work lies in agricultural area the contractor shall have to make adequate 

arrangement for regulating the farmers and their animals by providing barricading 

whenever necessary and by displaying adequate number of requisite sign, and caution 

board etc. The work shall have to the planned properly to avoid any inconvenience to 

the local people. 

 

8) A detailed programme of completion of work shall be enclosed with the tender. 

 The contractors should note that once, the work is started, he will not be allowed to 

operate his plant, for any work other than the work of University Engineer, Public 

Works Division Akola without the specific permission in writing from the University 

Engineer, Public Works Division Akola Any breach of this condition will be seriously 

dealt with. 
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DECLARATION  OF  THE  CONTRACTOR 
 

 

 

 

 I/We hereby  declare that I/We have made myself/ourself thoroughly conversant with 

the local conditions regarding all materials and labour on which I/We have based my/our rates 

for this work.  The specifications, local existing condition and lead of the materials on this 

work have been carefully studied and understood by me/us submitting the tender   I/We 

undertake to use only the best materials approved by the University Engineer-in-charge of the 

work or his duly authorised representative before starting the work and to abide by his decision.  

I/we shall maintain rectify the entire works as per standard specification of P.W.D. (Red Book) 

and M.O.R.T. & H. Specification as soon as the damage occurs upto the expiry of defect 

liability period without putting forth any reason for the failure. 

  

 

 

                                          Contractor’s Signature  

                                                                                                   and seal of contractor 
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ANNEXURE-I 

 

QUALITY CONTROL TESTS & THEIR FREQUENCIES 

 
Sr.No. Material Test Frequency of Testing Remarks 

1 Sand i) Fineness Modules At the beginning & if 

there is change in 

source 

 

2 Metal 

  

i) Crushing Value One test per 200 Cum 

or part hereof 

P.W.D. hand book 

I.S.2386 Part -IV ii) Impact Value 

iii) Abrasion Value 

iv) Water Absorption 

v) Flakiness Index  

vi) Stripping value 

vii) Gradation 

3 Cement 

Concrete 

 Compressive Strength Upto 5 Cum – 1 set M.O.R.T.& H. 

Specification. 1716 

(Fourth revision 01) 
6-15 – 2 sets 

16-30 – 3 sets 

31-50 – 4 sets  

51 & Above – 4 sets + 

1 additional 50 Cum or 

part thereof 

4 Cement i) Compressive Strength One test for each 

consignment of 50 MT 

(1000 bags) or part 

thereof. 

I.S. 8112 - 1989 

ii) Initial Setting Time 

iii) Final Setting Time 

iv) Specific Gravity 

v) Soundness 

vi) Fineness 

5 Steel i)Weight per meter One test for every 5.0 

M.T. or part thereof for 

each diameter. 

I.S. 432 

IS 1786-1985 ii) Ultimate Tensile 

Stress 

iii) Yield Stress 

iv) Elongation 

6 Granular Sub-

Base 

i) Gradation One test per 200 cum MORT&H specification 

Table 900-3 (Fourth 

Revision 2001) 
ii) Aturberg limits One test per 200 cum 

iii) Moisture content 

prior to compaction 

One test per 250 cum 

iv) Density and 

compacted layer 

One test per3000 Sqm 

7 Water Bound 

Macadam 

i) Aggregate impact 

value 

One test per 200 cum MORT&H specification 

Table 900-3 (Fourth 

Revision 2001) ii) Gradation One test per 100 cum 

iii) Flakiness index & 

Elongation index. 

One test per 200 cum 

iv) Atterberg limits of 

binding material. 

One test per 25 cum of 

binding material. 

v) Atterberg limits of 

portion of aggregates 

passing  

425 Micron. 

One test per 100 cum of 

aggregate 
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8 Prime coat/tack 

coat/ for spray  

i) Quality of Binder No.of samples per lot 

and tests as per I.S. 73 

I.S. 217 and I.S. 8887 as 

applicable. 

MORT&H specification 

Table 900.4 (Fourth 

Revision 2001) 

ii) Binder Temperature At regular close 

intervals, 

 

iii) Rate of spread of 

binder. 

1 test per3000 sqm. and 

not less than two tests 

per day. 

9 Seal coat/ 

Surface 

Dressing 

i) Quality of Binder Same as mentioned 

under Sr.No.8 

MORT&H specification  

Table 900.4  

(Fourth Revision 2001) ii) Impact Value/Los 

Angle’s Abrasion value 

 

1 test per 50 cum of 

aggregate. 

iii) Flakiness & 

Elongation Index 

 

1 test per 50 cum. 

iv) Stripping value of 

aggregate  

(Immersion tray test) 

Initially 1 set of 3 

representative specimen 

for each source of 

supply subsequently 

when warranted by 

change in the quality of 

aggregates. 

 

v) Water Absorption 

 

vi) Water sensitivity of 

mix (if required) 

vii) Gradation. 1 test per 25 cum 

 

viii) Soundness. Initially one 

determination by each 

method for each source 

of supply, then as 

warranted by change in 

the quality of aggregate. 

 

ix) Temp. of binder At regular close 

intervals, 

x) Rate of spread of 

materials  

1 test per3000 Sqm. and 

not less than 2 tests per 

day. 

 

xi) Percentage of 

fractured faces 

When gravel is used.  

One test per 50 cum,. 

 

 

10 

 

 

 

 

 

Open graded 

premix 

surfacing/ 

Close graded 

premix 

surfacing 

i) Quality of Binder Same as per Sr.No.8 MORT&H specification  

Table 900.4  

(Fourth Revision 2001) 

 

 

 

ii) Impact Value/Los 

Angle’s Abrasion value 

Same as per Sr.No.9 

iii) Flakiness & 

Elongation Index 

Same as per Sr.No.9 

iv) Stripping value  Same as per Sr.No.9 
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 v) Water Absorption 

 

Same as per Sr.No.9 

 

Same as per Sr.No.9 

 

 

 

vi) Water sensitivity of 

mix  

vii) Gradation. Same as per Sr.No.9 

viii) Soundness. Same as per Sr.No.9 

ix) Temp. of binder At regular close 

intervals, 

x) Binder content 1 test per3000 Sqm. and 

not less than 2 tests per 

day. 

xi) Rate of spread of 

materials  

Regular control through 

checks of layer 

thickness. 

xi) Percentage of 

fractured faces 

Same as per Sr.No.9 

 

 

11 Bituminous 

Macadam/ 

BBM 

  

  

  

  

  

  

  

i) Quality of Binder Same as per Sr.No.8 

 

MORT&H specification 

Table 900.4. (Fourth 

revision 2001) 

Fo BBM-      

Annexture-A                      

on page 102. 

ii) Impact/ Abrasion 

value 

Same as per Sr.No.9 

 

 

iii) Flakiness/  

Elongation Index 

 

Same as per Sr.No.9 

iv) Stripping value 

 

Same as per Sr.No.9 

v) Water sensitivity of 

mix 

 

Same as per Sr.No.9 

vi) Water absorption 

 

Same as per Sr.No.9 

vii) Soundness 

 

Same as per Sr.No.9 

viii) Percentage of 

fractural faces 

 

Same as per Sr.No.9 

ix) Gradation 2 tests per day per plant 

both on individual 

constituents and mixed 

aggregates from dryer. 

 

   x) Binder content & 

aggrt. Grading 

Periodic subject to 

minimum of 2 tests per 

day plant. 

 

 

   xi) Control of temp of 

binder & aggregates for 

mixing & of the mix at 

the time of laying & 

rolling.  

At regular close 

intervals. 
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   xii) Density of 

compacted layer 

Regular control through 

check of layer 

thickness. As directed 

by the Engineer-in-

charge. 

 

 

12 Bitumen (Pure)  i) Penetration 

ii) Ductility 

iii) Softening point 

iv) Flash/fire point 

v) Specific gravity 

2 test per lot as per I.S. 

73 
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ANNEXURE-II 

 

SPECIFICATION FOR BITUMINOUS BOUND MACADAM 
 

Item: Providing and constructing 75 mm/ 50 mm thick bituminous bound macadam (BBM) 

road surface including all materials, preparing the existing road surface, spreading 40 mm stone 

metal lexicess 30% crusher broken metal + 70% hand broken (by breaking rubber obtained, by 

blasting) heating and spraying the bitumen 60/70@ 2 kg/sqm, spacing 12 mm size chips, 

compacting with static roller. 

1) General : 

 The work consists of supply of  materials and labour required for providing and laying 

bituminous bound macadam surface for compacted thickness of 75mm/50mm.  The item 

includes preparing the existing road surface to receive the bituminous bound macadam course  

i.e. picking the existing W.B.M. surface or application of tack coat on existing B.T. surface 

spreading of 40mm size  metal layer in required thickness with compaction with power roller, 

heating and spraying bitumen with required thickness with compaction with power roller 

heating and spraying bitumen with sprayer etc. spreading key aggregates, 12 mm. chips, and 

final  compaction with power roller, etc. complete and finishing in accordance with the 

requirement of and in  close conformity with grades, lines, cross section and thickness as per 

approved drawings etc. complete. 

2) Diversions: 
 Temporary diversions shall be constructed and maintained by the contractor at his own 

cost. Diversions shall be watered if dust is likely to blow on to the road being Bituminised.  

3) Materials : 

(A) Aggregates: The aggregates for providing B.B.M. surface shall comply with 

specification Nos. Rd.41 for 40 mm and 12 mm size metal, and shall normally comply 

with the following regarding to size and quality of aggregate and grade and quantities of 

bitumen.  

Sr. No. Description Rate of application for 100 sqmt. 

75 mm 50 mm 

On asphalt 

surface 

On WBM 

Surface 

On asphalt 

surface 

On WBM 

Surface 

a) 40 mm size hand 

broken metal 

 

9.00 Cum 9.00 Cum 6.00 Cum 6.00 Cum 

b) 12mm size chips 

 

 

1.80 Cum 1.80 Cum 1.20 Cum 1.20 Cum 

 

c) Bitumen for grouting 

I.S. penetration or S.65 

with (60/70 grade) 

penetration 

 

200 Kg 200 Kg 175 Kg. 175 Kg. 

d) Tack coat for existing 

Bitumen surface with 

60/70 bitumen 

50 Kg - 50 Kg - 



-110- 

 

Contractor                                                             No of correction                                     University Engineer 

 
Note : 70% Hand broken metal and 30% crusher broken metal of total quantity for 40 mm size    

            metal shall be  used. 

 

(B) Bitumen :  
 

The bitumen shall  be paving bitumen of suitable penetration grade within the range    

S-35 to S-65  i.e. 60/70 as per Indian Standards Specifications for “Paving Bitumen” IS 

73-1992.  

 

4) Preparation of Base: 
 

Any pot holes in the existing bituminous road surface and broken edges shall be patched 

well and the surface shall be brought to correct level and camber with additional metal 

and bitumen as required which will be paid separately. Before starting the work the 

bituminous surface shall be swept clean of all the dirt, mud cakes, animal droppings & 

other loose foreign material. 

 

If so required by the Engineer, the contractor shall keep the side width & nearby 

diversion watered to prevent dust from blowing over the surface to be bituminous. 

Existing water bound macadam surface shall be picked for and surface loosened for a 

dept of 2.5 cm and the picked surface shall be brought  approximately to the correct 

camber and section Edge line shall be correctly marked by dog belling the surface to 

form a continuous the notch. 

 

There shall always be sufficient length of prepared surface ahead of the bituminous 

surfacing operations as directed by the Engineer to keep these operations continuous. 

 

  5) Tack Coat on bitumen surface:  
 

Applying tack coat for existing B.T. surface only at the rate of 50 kg/100 m2 as per 

specification No. Rd-47.3.3. 

 

6) Picking of existing W.B.M. Surface : 

 
Picking of existing W.B.M. surface for receiving bituminous bound macadam as per 

Rd. 33. 

 

7) Spreading and Compaction 

 
7.1 Spreading of 40 mm metal  (70% Hand broken & 30% crusher broken):-  40 mm 

metal shall be spreaded evenly at the specified  rate of 9 cubic metres/6 cubic metre  per 

100 squares of area so as to form  a layer over the width of road with correct 

camber/super elevation as required.  Any foreign matter, organic  matter, dust, grass etc. 

shall be removed immediately. The sections shall be checked with camber board and 

straight edge batten etc. Any irregularities shall be made good by adding aggregates in 

case of depressions and removing aggregates from high spots.  

 



-111- 

 

Contractor                                                             No of correction                                     University Engineer 

7.2 Compaction of 40mm size metal :- The surface of 40 mm metal layer after bringing  to 

necessary grades and sections shall be rolled with the use of 8 to 10 tonnes power roller.  

Roller shall commence from the edges and progress toward the centre longitudinally 

except on super elevation portion it shall progress form the lower to upper edges 

parallel to the centre line of pavement. Whether the roller has passed over the whole 

area and high spot or depressions which become apparent shall be corrected by 

removing or adding aggregates.  The rolling shall then continued till the entire surface 

has been rolled to desired compaction such that there is no crushing of aggregates and 

all roller marks have been eliminated.  Each pass of roller shall uniformly overlap  not 

less than one third of the track made in the preceding pass.  

 

8) Application of Bitumen : 
 Bitumen of I.S. grade  supplied for the work shall be heated to temperature of 177 

Celsius to 191 Celsius (350 F to 375 F) in a bitumen boiler and temperature shall be 

maintained at the time of actual application. The hot bitumen shall be applied through a 

pressure on the road surface uniformly at the rate of  200 kg. Per 100 sqm. The road 

surface shall be divided into suitable rectangles marked by chalk so as to ensure correct 

rate of application of the bitumen. 

 

9) Key Aggregates: 

 
On Completion of bitumen application, 12 mm size key aggregates shall be spread 

immediately  at a uniform rate of 1.8 cubic meters/ 1.2 cubic meters per 100 sqm. of 

area when entire surface  in hot condition Brooms shall be used to ensure even 

distribution of key aggregates.  

 

10) Final Compaction: 
 

Immediately after spraying of bitumen and spreading of key aggregates, the surface 

shall be rolled with a power roller to obtained full compaction and to force the blindage 

of key aggregates in to the interstice of the course aggregate.  The rolling shall continue 

till the asphalt surface hardens and key aggregates stop moving under power roller.  

 

11) Surface Finish and Quality Control: 

 
The surface finish shall conform to requirements of clause 902 of specification for roads 

and bridges by Ministry of surface Transport (Copy enclosed) Quality control Test and 

their frequencies  shall be as per table below. 

 

Sr.No. Test Frequency 

1 Quality of binder Two samples per lot to be subjected to all or 

some test as directed by the Engineer. 

 

2 Aggregate Impact Value One test per 200 cubic meter of aggregate. 
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3 Flankiness Index and 

Elongation Index 

 

One test per 200 cubic meter of aggregate. 

 

4 Stripping value Initially one set of three representative 

specimen for each source of supply 

subsequently when warranted by changes in 

the quality of aggregate. 

 

5 Water absorption of 

aggregates 

Initially one set of three representative 

specimen for each source of supply 

subsequently when warranted by changes in 

the quality of aggregate. 

 

6 Aggregate grading One test per 100 cubic meter of aggregate  

 

7 Temperature of binder at 

application 

At regular close intervals. 

8 Rate of spreading for binder. One test per3000 square meter of area. 

 

 

 

12) Item to Include: 

 
i) Diversions unless separately provided in the tender 

 

ii) Preparing the road surface. 

 

iii) Applying tack coat on existing B.T. or picking the existing W.B.M. surface. 

 

iv)  Supplying spreading and compaction of 40 mm and 12 mm size aggregate. 

  

v) Supplying, heating and spraying of bitumen. 

 

vi) Supplying and spreading and compaction of 12 mm size chips (By Power roller. 

 

 

vii) All labour, materials, including bitumen and aggregates used of tools, plants and 

equipment for completing the item satisfactorily. 

 

13) Mode of Measurement and Payment. 

 
The contract  rate shall be for 1.00 Sqm. The measurements shall be for the width of the 

road as executed, limiting it to the width specified or as ordered by the Engineer and the 

length measured along the centerline.  The measurement dimensions shall be recorded 

correct upto two places of decimals of a meter and the area worked out correct upto one 

place of decimal of  a  Sqm. 

 

ANNEXURE-III 
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Specifications for Traffic Safety Measures During Widening of Roads where traffic can 

be passed over part width 

 
 Providing Traffic Safety Measures on Road during Widening of roads Comprising of 

Traffic Sign Boards and devices as per detailed design, drawing, specification and as directed 

by Engineer-in-charge. 

 

SPECIFICATIONS :- 
 

 The item includes providing traffic safety arrangements required for traffic control near 

has stretch of road where widening work is being taken up, before actual start of widening 

work of road. The contractor will have to provide the traffic safety arrangements as per the 

detailed drawing. The traffic safety arrangements will have to be got approved from the 

Engineer-in-charge by the Contractor before taking any construction activities for Widening of  

works. 

 

 The Engineer-in-charge shall get himself satisfied about the traffic safety arrangement 

provided on the work site before allowing contractor to dismantle the existing structure and a 

certificate to get effect shall be recorded in the Measurement Book.  

 

A) The Sign No. 1 "SPEED LIMIT (20)"shall be placed at a distance of 120 m away from 

the point where the transition of carriageway begins. The Sign Board shall be of size 60 

cm dia. Having white background and red border and the numericals shall be in black 

colour as per IRC 67-1977. Distance between Sign No.2  shall be minimum 20 m. 

 

B) The Sign No.2: “NARROW ROAD AHEAD” shall be placed at a distance of 80 m 

away from the point where transition of carriageway starts. The Sign board shall be of 

an equilateral triangle of size 90 cm. having white background. Retro reflective border 

in Red colour and non reflective symbol of black colour as per IRC: 67-1977. 

 

C) The sign No.3: The sign board indicating  “MAN AT WORK” shall be placed at a 

distance of 40 m. away from the point where the transition of carriageway starts.. The 

sign board shall be of an equilateral triangle of size 90 cm. having white backgrounds. 

Retro reflective border of Red colour and non reflective symbol of black colour as per 

IRC 67-1977. 

 

D) The sign No. 4: The board displaying the message  "GO SLOW-WORK IN 

PROGRESS" shall be placed near point of transition of carriageway. The sign board 

shall be of size 1.0m x 1.0m having red background and message in white colour. 
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F) Retro Reflective Strong Inviolable Stand Type Barrier painted black and having white 

Retro Reflective Strips for closer of traffic shall be placed to cover the entire width of 

carriageway including shoulder as per drawing. The Barricades shall not be removed 

unless permission is given by the responsible officer of the rank not less than Sectional 

Engineer.  The Barricade shall have two plates of size 1.30 x 0.20m painted black and 

shall have white Retro Reflective Strips and mounted on angle iron stand of 1.0 m 

height.  

 

G) Yellow light flasher shall be kept lit from sunset to sunrise, 2 nos. along with white 

painted line and 2 Nos. at barriers on both sides as indicated in the drawing. 

 

H) Informatory sign board indicating name or work, estimated cost, completion period 

defect liability period.  Name of contractor with telephone no. Name of Engineer with 

telephone no. shall provided between sign board no.4 and the barricade.  The Sign 

board shall be having green back ground and white messages retro reflective as per IRC 

:67-1977. 

 

J) This is incidental to work (being Safety Measures) and no payment will be made on  

             account of this  
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FINANCIAL  RULE  FORM  NO.  2-A 

(See  rule  51 - 4 ) 

GUARANTEE  BOND  FOR  SECURITY  DEPOSIT 
 

 

 In consideration of the GOVERNOR  OF  MAHARASHTRA  (hereinafter referred to 

as “THE GOVERNMENT”) having agreed to exempt to ______________ (hereinafter 

referred to as “THE CONTRACTOR”) from depositing with the Government in cash, the 

sum of Rs._________ (Rs. ____________________________ only) begging the  amount of 

Security Deposit payable by the Contractor to the Government under the terms and conditions 

of the Agreements dated the ___________ day of ________ and made between the 

Government of the one part and the Contractor of the other part (hereinafter referred to as “ the 

said Agreement”) for ________ as security for the observance and performance by the 

contractor of the terms and conditions of the said agreement on the contractor furnishing to the 

Government a Guarantee in the prescribed form of a Scheduled Bank in India being in fact 

these presents in the like sum of Rs. ___________ (Rs._____________________________ 

only.   We ____________________________________ Bank Limited registered in India under 

_____________________________ Act and having one of our local Head Office at 

______________________________ do hereby. 

 

1) Guarantee to the Government - 

 a) Due   performance  and  observance  by  the   Contractor   of    the   terms,  

  covenants   and  conditions  on  the  part of   the   Contractor contained in  

  the said Agreement, and 

 

 b) Due  and  punctual  payment  by  the contractor to the  Government  of all   

  sums   of  money,   losses, damages, costs, charges, penalties and expenses 

  payable  to  the  Government  by  the Contractor under or in respect of the  

  said Agreement. 

 

2) Undertake to  pay to the Government  on  demand    and   without   demur   and 

not with standing any disputes raised by the Contractor(s) in any suit or proceeding  

filed in any Court or Tribunal relating thereto the said sum of Rs. _____________ (Rs. 

_________________________________ only) or such less sum as may be demanded 

by the Government from use  our liability hereunder being absolute and unequivocal 

and agree that. 

 

3)a) The guarantee  herein  contained  shall  remain in full force and effect during the  

subsistence  of  the said Agreement and that same will continue to be enforceable till all  
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            the dues  of  the Government under or by virtue of the said Agreement have been duly 

paid  and  its  claims satisfied or discharged and till the Government certified that the 

terms and conditions of the said Agreement have been fully properly  carried out by the 

Contractor. 

 

b) We shall not be discharged or released from the liability under this Government   

 by reasons of - 

 

 i) any change in the constitution of the Bank or the Contractor, or 

 
 ii) any arrangement entered into between the Government and the Contractor  

  with or  without  our consent, 

 

 iii) any forbearance or indulgence shown to the Contractor. 

 

 iv) any variation in the terms, covenants of conditions contained in the said  

  Agreement, 

 

 v) any time given to the Contractor, or 

 

 vi) any other conditions or circumstances under which, in law, a surety would  

  be discharged. 

 

c) Our liability  hereunder  shall  be  joint and several with that of the Contractor as if we 

were  the  principal  debtors  in  respect  of  the  said  sum  of Rs. _______________ 

(Rs. ________________________________________ only) and  

 

d) We shall not revoke this guarantee during its currency except with the previous 

 consent in writing of the Government. 

 

  

IN WITNESS WHERE OF The Common Seal of _______________________________ has 

been here unto affixed this day of _________________________________________ The 

common seal of _______________________________________________________ 

Was pursuant to the resolution of the Board of Directors of the company dated the _________ 

day of ______________ herein affixed in the presence of who, in token thereof, have hereto set 

their respective hands in the presence of - 

 

 

 1) __________________________________ 

 

 2) __________________________________ 

 

 


