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1)     Name of Work  PROVIDING ELECTRICALS WORKS AT FOOD TECHNOLOGY 
COLLEGE VNCAB, YAVATMAL. UNDER DR.PDKV.,AKOLA  

I N D E X 
Sr. 
No. 

Particulars Page No. 
From To 

1 General Information of Contract 1 2 

2 Details of Work 2 2 

3 Scope of Work 3 3 

4 Check list of documents to accompany the tender 4 5 

5 Tender Notice 6 6 

6 Detailed Tender Notice for contractor 7 16 

7 General Rules and direction for the guidance of contractors (Form B-1) 17 21 

8 Tender for Works 22 22 

9 Memorandum 23 24 

10 Conditions of Contract 25 60 

11 General Condition of Contract 61 81 

12 Additional Tender Condition  82 89 

13 Conditions for Materials to be procured by the contractor  90 91 

14 Appendix-I  92 92 

15 Additional Conditions for Material Brought by the Contractor 93 94 

16 Additional conditions for Bitumen. 95 95 

17 Declaration of the Contractor  96 96 

18 Form-I :-  List of Similar  Works   97 97 

19 Form-II :- Details of work tendered for and in hand  98 98 

20 Form-III :- List of Technical persons of the tender. 99 99 

21 Form-IV :- List of Machinery  100 100 

22 Form-V :- Annual Turn-over  101 101 

23 Form-VI :- Execution of Quantities.  102 102 

24 Annexure-I:- :- Quality Control Test  103 106 

25 Annexure -II  :- Specifications for Bituminous Bound Macadam 107 110 

26 Annexure –III :-  Specifications for Traffic Safety Measures During 

Widening of Roads where traffic can be passed over part width  

111 112 

27 Guarantee  Bond for Security Deposit 113 114 

28 Schedule “ A” , “B” ,“C” 115  

29 Drawing No 1 / 1A , 2 / 2A , 3 / 3 A   

30 Site office cum laboratory   

31 POL   
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GOVERNMENT  OF  MAHARASHTRA 

WORKS  DIVISION  

Original Agreement No. B-1 

GENERAL INFORMATION OF CONTRACT 

  
1)  Name of Work  : PROVIDING ELECTRICALS WORKS AT FOOD 
TECHNOLOGY COLLEGE VNCAB, YAVATMAL. UNDER DR.PDKV.,AKOLA  
2) Name of Contractor  : M/s./Shri   _____________________________ 
            ___________________________________ 
 
3) Date of  Tender  :   
 
4) Amount of Contract  :  Rs.  2,38,044/-   
 
 
5) No. & Date of work Order : _______________________________________ 
 
6) Date of Commencement : _______________________________________ 
 
7) Time stipulated for   :     (60)  Days  
 completion as per Agreement  including monsoon period and govt. holidays. 
 
8) Date of completion as per : _______________________________________ 
 Agreement. 
 
9) Actual Date of Completion : _______________________________________ 
 
10) Reference to Sanction of : 1) _________________________________ 
 Extension of Time limit.    
      2) _________________________________ 
 
      3) _________________________________ 
 
 Certified that this Original Agreement contains pages from 1 to _____________. 
  
 Fly Leaves _________ Nos. and  Drawings ______________ Nos. 
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B - 1 TENDERS 

 
Shri/M/s. ___________________________________________________Contractor 

registered in class _____________ vide University Engineer, Works Division, 

____________________ with reference to his/their download Tender document form 

www.pdkv.ac.in web site vide payment gateway dated ________________ cost Rs. 200/-  + 

GST received as per Pay University Engineer Office, Dr. PDKV Akola receipt. 

 
 
                 Accounts Officer 
                             Works Division Dr. PDKVAkola
                           

 
DETAILS  OF  WORK 

 
Name of Work :   PROVIDING ELECTRICALS WORKS AT FOOD 

TECHNOLOGY COLLEGE VNCAB, YAVATMAL. UNDER 
DR.PDKV.,AKOLA  

 
Estimated cost put to tender :-  Rs.  2,38,044 /- 
 
 
Earnest Money @ ½ or 1percent :- Rs. 3000 /-      
 subject to minimum of Rs. 
 
 Term  Deposit  Receipt  of  Schedule  Bank / State Bank  Challan should be attached 
with the tender at the time of submission. 
 
Total Security Deposit @ 2% :  Rs. 6000 /-  
/- 
(at the time of Agreement) 
 
Time stipulated for  completion :__One (60) Days which will include 

     the monsoon period and govt. holidays, if any. 
 

TO  BE  FILLED  BY  THE  CONTRACTOR. 
 
 I/We have quoted my/our offer in percentage rate in words as well as in figures 
specifying below/above.  I/We further under take to enter into Contract in regular ‘B-1’ form 
in WORKS DIVISION. 
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Scope of Work 
Name of Work   :  

 
 
 
 
 

( As per Schedule B attached ) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



-6- 
 

Contractor                                                             No of correction                                     University Engineer 

 
 
 
 

Check List of documents to be submitted with the tender and the general information  
to the Contractor for Submission of tender. 

 
 The following documents should be submitted in (Envelope No.1) duly attested by a 
officer not below the rank of Ex. Engineer of Govt. of Maharashtra in service on the date fixed for 
the receipt of tender with the forwarding (Covering) letter along with list of all 
documents/forms/ statement. 
Sr. 
No 

Brief details of documents required to be attached. Whether enclosed 
or not 

1. Attested copy of the valid registration certificate as a contractor 
with the Government of Maharashtra in appropriate class. 

 

2. Earnest money in the form of Bank Gurantee / FDR Deposit 
receipt valid for a period of one year issued by a Schedule Bank in 
the name of University Engineer, Dr. P.D.K.V., Akola from the 
date of issue/receipt of tender.  

 

3  Registration certificate as per Tax deduction at source as per 
section 51 of Goods and Services Act-2017 as provided under 
section 51of MGST/CGST Act. Registration will be made available 
on WWW.gst.gov.infrom20.7.17 

 

4 Attested copy of valid professional Tax PT/E, PT/R Certificate/ 
/clearance certificate, PAN Card. 

 

5 
 

Receipt of Tender Fee form www.pdkv.ac.in web site   

6 Bid Capacity ( As per Govt. G.R. dt.17.09.2019 )  
(* Supported Document such as similar type work done/work in 
hand certificateto be attached) 

 

7 Affidavit (On Rs.100/- Stamp Paper)  

8 Attested Copy of Annual Turnover Certificate of previous three 
years up-to last audited financial year. 

 

Note: - Contractor has to quote his offer both in figures and in words at Page No. 37          
in this B-1 tender form. 
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DETAILS OF WORKS  ( As above ) : 

 
 
Sr. 
No 

Name of work Estimated 
amount put 

to tender 

Earnest 
money 1 

% 
subject  

to  
minimu
m Rs. ---

----- 

Security Deposit 
2% 

 

Cost of 
form  
(Non  

refundable
) 

Stipulate  
Period for 

completion 

Last date 
and time & 

place of 
receipt of 
Tender 

Class of 
Contract

or. 

1 2 3 4 5 6 7 10 11 
 

1 
PROVIDING 
ELECTRICA
LS WORKS 
AT FOOD 
TECHNOLO
GY 
COLLEGE 
VNCAB, 
YAVATMAL. 
UNDER 
DR.PDKV., 
AKOLA 

Rs.  2,38,044 
/- 

 

Rs.3000/
- 

1) Rs. 6000/- 
 
at the time of 
agreement 
 

Rs 200 +  
GST 

= 236/- 
 

60 Days  
Including 
Monsoon 
period and 

govt. 
holidays. 

upto 15.00 
           Hrs. 
in  the 
office of 
the U.E.  
Dr P.D.K.V. 
Akola  

Appro-
priate 
Class 

 

 
 
 
 
Note : University Reserved the Right to 

i) To postpone/change/cancel the above mentioned date, modify the terms and conditions 

include new items and conditions, split and distribute the work amongst more than one 

agency etc. in the interest of the Projects/University, without assigning any reason 

whatsoever. 

ii) To cancel the Advt./Enlistment of the Agency against the above tender , anytime without 

assigning any reason whatsoever for which no claim on any ground shall be entertained. 

iii) To accept or reject any or all the applications/offers received as its own discretion, 

without assigning any reasons whatsoever for which no claim on any ground shall be 

entertained. 
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GOVERNMENT  OF  MAHARASHTRA 

WORKS  DIVISION 
DETAILED  TENDER NOTICE  FOR  CONTRACTOR 

 
1) Sealed   tenders   in  “B-1”  ( Percentage  rate)  form  are  invited  from  the registered 
              contractor in Appropriate Class with the  Government of   Maharashtra, P.W.D. for 
the work of PROVIDING ELECTRICALS WORKS AT FOOD TECHNOLOGY COLLEGE 
VNCAB, YAVATMAL. UNDER DR.PDKV.,AKOLA  up to 15.00  hours on  ________ ( as 
per tender schedule) by the University  Engineer, Works Division, Dr. PDKV Akola  

 
2)         SITUATION  OF  THE  WORK :- The work site is located in Dist. Yawatmal 

 
3) The estimated cost of work is Rs.  2,38,044/- 

 
 
4) Time limit for completion of the work is  60 Days_Calendar from the date of work 

order including monsoon period and govt. holidays, if any. 
 
5) ISSUE  OF  TENDER  FORMS :-  (As per Schedule) 

Blank tender forms can be had from the office of the University Engineer, Works 
Division, Dr. PDKV Akola up to during office hours on payment of  Rs. 236 /- 
Particulars regarding the work can also be had from the Office of the University 
Engineer, Works Division Dr. PDKV Akola during the office hours. 
            Completed  tender   in  the  manner  specified in the  following  forthcoming 
paragraphs will be received upto 15.00 Hours. on or before  ------------ in the office 
of the University Engineer, Works Division Dr. PDKV Akola. 
 

          
 

7) VALIDITY :- 
Validity of the tender will be 90 days from the date of  opening of the tender and there 
after  until it is withdrawn by notice in writing duly addressed to the authority opening 
the tender by contractor. Such withdrawal after 90 days shall be effective from the  
date of receipt of notice by the University Engineer, Works Division Dr. PDKV 
Akola 

 
8) EARNEST  MONEY :- 

 i) Earnest money in the form of Bank Gurantee / FDR Deposit receipt valid for a 
period of one year issued by a Schedule Bank in the name of University Engineer, 
Works Division Dr. PDKV Akola from the date of issue/receipt of tender. 

 
 
 ii) The  amount  will  be  refunded  to  the  unsuccessful  tenderers  on  deciding  about 

the acceptance or otherwise of the tender.  In case of  a successful  tenderer,  it  will  be 
refunded  on  paying   the  initial   Security  Deposit  and  completing  the  tender 
documents in Form “B-1”. 
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9) SECURITY  DEPOSIT :- 
 
9.1) The successful tenderer whose tender is accepted will have to pay Rs.-6000/-              

towards the Security Deposit. Rs. 6000/- is to be deposited in  F.D.R. of the scheduled 
bank/National Saving Certificate duly pledged in the name of the University 
Engineer, Works Division Dr. PDKV Akola towards the initial Security Deposit, 
within the time limit prescribed in clause-1 of B-1 form agreement, failing which his 
earnest money will be forfeited to Government. In addition to it, an amount  of   Rs. 
6000/- will be deducted  from  the Running  Bills at   2%  of  the  gross bill  towards  
balance  security deposit, This is a  compulsory deduction. 

 
  
9.2) PERFORMANCE SECURITY  ;-  

                   ADDITIONAL PERFORMANCE SECURITY  ;-     After opening of financial 
Bid (Envelope No. 2) if  quoted offer of the  lowest tenderer (L-1) is found below the 
estimated  cost of the department then,  L-1 tenderer should deposit submit the required  
"Additional Performance Security"  within  period of eight days from the date of opening of 
financial Bid (Envelope No. 2)  in the form of Demand Draft/FDR/Bank Guarantee.  The 
L-1 tenderer should take cognizance that this time limit of 8 working days will not be 
relaxed/extended for any reason.  
           If L-1 tenderer should not submit Additional Performance Security as stated above, 
then his offer will be considered as "Non-Responsive" and Second lowest's (L-2) tenderer  
will be called for negotiations. If such L-2 is agreed to execute the work below than the rates 
than L-1 then such L-2's revised offer will be  considered for acceptance of the tender.   
 
A) If L-1  tenderer's offer is below more than 1 % to 10 %  of the estimated  cost put to 
tender then he should submit Demand Draft/FDR/Bank Guarantee amounting to 1% of the 
estimated cost of the department towards Additional Performance security. 
  
B) If L-1  tenderer's offer is  more than 10 %  below upto 15% of the estimated cost  put to 
tender then he should submit  Additional Performance security of 1 % for every percent 
after 10 % below percentage in addition to  the cost of 1% performance security mentioned 
above clause A for quoting below offer.  
(eg. If L-1  tenderer's offer is 15 % below the estimated  cost put to tender, then he should 
submit 15 - 10 = 5  % Additional Performance security + 1% Additional Performance security 
= 6 % amount of the cost  put to tender as a total Additional Performance Security.) 
C) If L-1  tenderer's offer is more than 15 %  below the estimated  cost  put to tender then he 
should submit  Additional Performance security 2 % for every percent after 15 % below 
percentage in addition to  the cost of 6% Additional performance security mentioned above 
clause A & B.  (eg. If L-1  tenderer's offer is 19 % below the estimated  cost put to tender, 
then he should submit [1% for below upto 10% plus 5% for below upto 15 % & two times for 
remaining percentage i.e. (19-15) 4 %  X 2  =8 %] Total  (1+6+8 =) 14 % amount of the cost  
put to tender as Additional Performance Security.)  
1) Such Demand Draft/FDR/Bank Guarantee shall strictly issued only by the Nationalized 
Bank or Scheduled Bank in favour of in the University Engineer, Works Division Dr. 
PDKV Akola and  shall be valid for the minimum period of three months. 
2) The Demand Draft should bear the MICR and IFSC Code Number of the issuing bank. 
3) The Demand Draft/FDR/Bank Guarantee shall be submitted in the office of the 
concerned University Engineer, Works Division Dr. PDKV Akola.  In "sealed envelope" 
within stipulated period of eight working days as mentioned above. The tenderer shall 
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write the 'Name of Work,'  'E- Tender No.' and 'Tender Notice No.' on such sealed envelope 
addressed to the concerned University Engineer. 
4) If it is found that the Demand Draft/FDR/Bank Guarantee as above submitted by the 
tenderer is False / Forged Or Tenderer  treated as ''Non Responsive" then the Earnest Money 
submitted by such tenderer shall be forfeited and his registration as a contractor of WORKS 
DIVISION will be suspended for the period of One year. For this concerned Superintending 
Engineer shall have the full rights. 
5) The work order to the successful contractor shall be issued only after the encashment of his  
Demand Draft/FDR/Bank Guarantee by the concerned University Engineer. 
6) The amount of Additional performance security of successful contractor shall be refunded 
within the period of three months after the date of completion of said work successfully. 

 Note: - For calculating the amount of ADDITIONAL PERORMANCE 

SECURITY contractors offer will be calculated in percentage rounded upto 

two decimal points only. 

11) TENDER  PROCEDURE :- 
 
 A) Blank Tender Forms : 
 Blank Tender Forms can be download from the www.pdkv.ac.in as 
            Stipulated in the Tender Notice. 
  
 
B) Manner of submission of tender and its accompaniments: 
 Tender to be submitted in two separate sealed envelopes. 

a) Envelope No.1 : 

 The first envelope clearly marked as “Envelope No. 1” shall contain the following 
documents. 

 
(i) Attested copy of the valid Registration certificate as a contractor with the 

Government of Maharashtra in appropriate class. 

(ii) Earnest money in the form of Bank Guarantee / FDR Deposit receipt valid for a 
period of one year issued by a Govt. Nationalized Authorized Bank / Schedule 
Bank in the name of University Engineer, Works Division Dr. PDKV Akola 
from the date of issue/receipt of tender. 

(iii) Attested copy of valid professional Tax PT/E, PT/R Certificate, with attested 

copy of PAN Card. 

(iv) Original valid  GST registration certificate from Goods and Services Act-2017 
under section 51 of MGST/CGST Act GST-Tax Department. 

(v) All Xerox copies submitted in connection with the tender shall be attested by a officer not 
below the rank of Ex. Engineer. Otherwise their tender will not be considered & Envelope 
No. 2 will not be opened. 

(vi) Attested Copy of affidavit Sworn before Executive Magistrate / Notary regarding 

completeness, correctness and truthfulness of documents submitted online along with 

Tender on Rs.100/- Stamp paper as per prescribed Proforma given in Annexure. A 

(Pg no 23) 
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(vii) Copies of all declaration regarding the work shall be self attested.. 

 (viii) Unemployed Enggr. Kota (SUBE) is not consider in the tender process of Dr. P.D.K.V., 

Akola. Hence Every Tender is consider as a regular tender & all tenderer should submit 

EMD and no relaxation in EMD. 

(ix) Bid Capacity Criteria :- The Prospective Bidder will be qualified only if their 
available bid capacity is more than the Cost put to the Bid of the work as per notice 
inviting Bid. The available bid capacity will be calculated base on the following  
formula: 
Available Bid Capacity = 2 * (A * N) – B 
Where, 
A = Maximum value of Electrical Engineering works executed in any 
one year during the last 3 years (updated to the current year by a factor of 
escalation of 8% per year) which will take into account the completed and 
ongoing works. 
 
B = Value of existing commitments and works (Ongoing) to be completed 
During the next 60(days) Period of completion of the works for which bids are    
invited  
 
N = Number of years prescribed for completion of work for which bids are 
invited. 
 

(x) Copies of Completed work with work done & work in hand certificate of last 5 years 
duly attested by a officer not below the rank of Ex. Engineer. 
 

(xi) Attested Copy of Annual Turn Over Certificate to be required upto last audited 
previous three years.  

  
D) Envelope No. 2: Tender 
 
 The second envelope clearly marked as  “Envelope No. 2” shall contain only the main 

tender including  the common set of conditions/stipulation issued  by  the  department 
after the pre-tender conference.  A tender submitted without this would be considered 
as invalid and non responsive. 

 
The tenderer should quote his offer on Schedule “B” of  tender as  percentage of 
estimated rates at the appropriate place of tender documents, to be submitted only in 
Envelope No. 2.  He should not quote this offer anywhere directly or indirectly in 
Envelope No. 1.  The contractor shall quote for the work as per details given in the 
main tender.. 

 
E) Submission of Tenders :- 
 

Download tender document from www.pdkv.ac.in website and submitted The two 
sealed envelopes No. 1 and No. 2 shall be again put together in one common cover 
and sealed.  This sealed cover shall be marked on the left hand top corner. Tender 
for the work as stated @ Sr. No.1 on page No ______The full name and address of 
the tenderer shall be written on the bottom left hand corner.  If submitted by the 
post the sealed envelope marked as above shall be enclosed in another cover 
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properly addressed and shall be sent by Registered post acknowledgement due. 
The date and time for receipt of Envelope containing tender shall strictly apply in 
all cases.  The tenderers should  ensure that their tender is submitted before the 
expiry of the date and time.   No delay on account of any cause will be entertained 
for the late receipt of the tender.  Tender offered or received after the date and 
time is over, will either not be accepted or if inadvertently accepted, will not be 
opened and shall be returned to the tenderer   unopened. 
 
As Per Government Circular -2016 CR-320/Road-1 Mantralaya Mumbai Dt.01.07.2016 
Self 
Certification and Bituman Invoice should be submitted with each & work runinnig 
Account 
bill . 
( Please see the Cicular on www.maharashtra.gov.in Computer Code 
201607011233411318 ) 
1.15 Instructions given by the Govt. Vide Marathi circular No. Misc.-2016/C.No. 20/Bldg.-2/Dt. 
28- 
04-2016 regarding E-MB & E-Billing system is applicable to this tender. 
Work measurement in Electronic measurement book and Submision of Contractors 
monthly bill in electronic billing system . Reference Govt. Circular Public Works Deptt. 
Manatralay, 
Mumbai . No. Misc. 2016/ case no. 20/ Bldg.2/ Dt. 28/04/2016 , 24.06.2016 & 2.9.2016. 
1. As per clause 10 of this B1 contract , it is responsibility of the contractor to submit the 
bill 
monthly to the Engineer-in-charge. 
2. To discharge this responsibility the contractor shall 
a) appoint system Integrator. 
b) system Integrator shall be Registered at ITCC Nagpur. 
c) System integrator shall provide his services to the department as and when required. 
d) Data generated through E Bill Payment will be the property of the Department and 
acess 
will be only to the Department . 
e) No claim of what so ever nature will be entertained by the department. 
f) Payment to the system Integrator will not exceed 0.02% of the contract amount which 
will include payment towards generating of E Bill. 
h) In support of the bills, required measurements , drawings, quality control reports ( 
field 
lab and VQCC as per clause of Additional General condition ), site supervision data ( 
Scada 
shall be submitted in electronic form, the data so submitted shall have a facility to 
Tightly 
integrate it with the contract conditions , provision in the Maharashtra Public Works 
manual, Maharashtra Public Works Account Code (Updated to date of Submission of 
this 
tender) and current general engineering practices ( issued though various govt. 
resolutions, 
govt. circulars Chief Engineers Circulars etc. issued up to date of submission of this 
tender.) 
followed in WORKS DIVISION. 
i) The Submission of e-bill shall be in the web based format. 
j) The offer of Contractor shall be inclusive of all . He shall not be paid separately, his 
offer 
shall be inclusive of all cost required for submitting bill in e-format mentioned as above. 
k) The measurement of this work shall be recorded in Electronic Measurement Book. 
l) The Unique I.D. code generated while processing of this tender shall be the E 
Measurement Book Number 
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Contractor shall submit a certificate to the effect that “All the payments to the labour/staff 
are made in bank accounts of staff linked to Unique Identification Number (AADHAR 
CARD).” The certificate shall be submitted by the contractor within 60 days from the 
commencement of contract. If the time period of contract is less than 60 days then such 
certificates shall be submitted within 15 days from the date of commencement of contract 

 
     F) Opening of tenders :- 
 
 On the date specified in Tender Notice following procedure will be adopted for 

opening of the tender: 
 Envelope No. 1 
 

First of all, Envelope No. 1 of the tenderer will be opened to verify the documents as  
per requirements. If the various documents contained in this envelope do not  meet the 
requirements of the Department, a note will be recorded accordingly by the tender 
opening authority and the said tenderer’s envelope No. 2 will not be opened. 
 

  
Envelope No. 2  

The Envelope shall be opened if contents  of Envelope No. 1 are found to be 
acceptable to the Department.  The tendered rates in percentage above/below the 
estimated rates shall then be read out. 
 
 

      12) Important Points to be noted by the Tenderer : 
 
 (A) (i) On receipt of Online downloaded blank tender form the tenderer should 

            ensure that no correction or  over writings or erasers is left out to be 
attested by the University Engineer. 

 
ii)       The offer in percentage should be written both in words and in figures in 
  the tender form. In case of deviation, the lowest percentage either in    
           words or figures will be considered.  

 
iii) No alternations and additions in the form of tender and in the schedules  
  and no additions in form of special stipulations are permitted.  If any of  
  these is found, the tender may be summarily rejected. 

 
iv) The offer shall be inclusive of all prevailing taxes octroi, Royalty 

charges etc. to be paid   by the tenderer for the work and the claims for 
payment on any such   by the tenderer for the work and the claims for 
payment on any such account shall not be entertained. 

 
v) In the event of the tender being submitted by a firm, it must be signed  

separately by each partner thereof, and in the event of absence of any 
partner, it shall be signed on his behalf  by a person holding a power of 
attorney authorizing him to do so. 

 
vi) All the pages correction/additions and pasted slips should be signed by  
  the tenderer. 
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vii) The tenderer shall be deemed to have studied all plans/specifications 

/terms/conditions of  the tender and made himself /themselves 
acquainted with the site conditions and availability of labour, basic 
materials, water, electricity etc. before submitting the tender.  A 
Declaration to this effect shall  be signed by the tenderer in the form 
attached with the tender. 

viii)      The Contractor’s offer shall include all Insurance Policies as stated in  
                                    Additional Tender condition at Sr No 12 (A) on Page No ___ of tender  
                         Document. No  claim on this account will be entertained. 

 
B) In case any clarification is required, the tenderer may obtain it personally or in  

writing well in advance from the University Engineer. In any case, the tenderer 
will be responsible to bind himself/themselves to the terms and conditions and 
specifications of the tender once submitted by him/them. 
 

C) The tender is liable for outright rejection if on opening, it is found that 
i) Any one or more of the mandatory documents required as per para 11 

is or are missing. 
ii) Any corrections, additions or alterations are made by the tenderer on  
  any page of the tender. 
iii) Any pages or pasted slips is or are missing. 
iv) The tenderer has not signed at required places. 
v) The contractor having three works of Dr. P.D.K.V., Akola University in 

hand shall not eligible for Submission of 4th Tender. 
D) Rate analysis must be given with Signature of contractor within 2 days after 

opening of tender if the rates quoted are more than below 15%. If the submitted 
rate analysis is not justifiable or found vague, tender will be rejected.   

 
13) Amendment of Bidding Documents 
 
13.1.  Before the deadline for submission of tender, the Employer may modify the tender 

documents by issuing addenda / corrigendum 
13.2.  Any addendum / corrigendum thus issued shall be part of the tender documents and 

shall be communicated in writing or by cable to all the purchasers of the tender 
documents. Prospective tenderers shall acknowledge receipt of each addendum / 
corrigendum in writing or by cable to the Employer. The Employer will assume no 
responsibility for postal delays. 

13.3   To give prospective tenderers reasonable time in which to take an addendum into 
account in preparing their bids, the Employer may, at his discretion, extend as 
necessary the deadline for submission of tender. 

 
14) Acceptance of the tender rests with the competent authority who reserves the right to 

reject any or all tenders without assigning any reasons thereof. 
 
15) This detailed tender notice shall form part of tender documents. 
 
16) The Income Tax including surcharge @2.00% or percentage in force from time to time 

or at the rate as intimated by the competent Income Tax authority shall be deducted 
from the contractor from the gross bill amount of every bill, whether for measured 
work or advance payment and/or secured advance. 
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17) The successful tenderer will be required to produce to the satisfaction of the specified 

concerned authority valid and current licence issued in his favour under the provisions 
of Contract Labour (Regulation and Abolition) Act 1970 before starting the work.  On 
failure to do so the acceptance of the tender shall be liable to be withdrawn and also 
liable for forfeiture of the earnest money. 

 
18) Any dues arising out of contract will be recovered from the contractor as arrears of 

Land Revenue if not paid amicably.  Moreover, recovery of Government dues from the 
contractors will be effected from the payment due to the Contractor from any other 
Government works under execution with them. 

 
19)        Deleted 
   
20)          As per the Govt. Resolution No. BCA 2009/CR108/ Labour 7A Mantralalya Mumbai    

dated 17/06/2010, the workers welfare cess  @ 1% will be deducted from the gross    
             bill amount of every bill either for measured work for advance payment and/or 

secured advance. 
 
21) All disputes arising out of or in any way connected with this agreement shall be 

deemed to have arisen @ head quarter of University Engineer Dr. PDKV Akola 
              and only the Court @ Head Quarter of  University Engineer Dr. PDKV Akola 
   shall have jurisdiction to try and adjudication  over them. 

 
 22)  1.22     Instructions given by the Govt. Vide Marathi circular No. Misc.-2016/C.No. 20/Bldg.-2/Dt. 

28-04-2016 regarding  E-MB & E-Billing system is applicable to this tender. 
 
22.1)    Tenderer shall quote his offer considering the fact of igst /cgst/sgst act 2017 (time to time amended 

by Government) No separate payment will be made on a/c of GST, TDS of GST will be made from 
every bill as per rate prescribed by Government time to time and as when applicable. 

 
22.2) The rates quoted by the Contractor shall be deemed to be inclusive of the labour welfare cess and 

other taxes (other than GST) that the Contractor will have to pay for the performance of this 
Contract.  The Employer will perform such duties in regard to the deduction of such taxes at source 
as per applicable low  

 
22.3) 1. Bidder shall quote his rate excluding GST. 
 2. GST shall be payable on the accepted contract value 
 3. GST Shall be paid to contractor on the amount of bill of work done as per prevailing rate of GST 

during the period of work done. 
 

Clause for Royalty charges & Laboratory Testing Charges. 

I) Contractor will have to produce in original all Royalty passes in support of payment of 

Royalty to the Government.  If he fails Royalty amount equivalent to the consumption 

of materials  will be recovered from the contractor.   

II) Test Shall be Carried out in accordance with the Clause " Sample & Testing of 

Materials" given under Additional General Condition & Specification of this tender 

Document.  

III) Testing of Materials shall be Carried out as per the frequency specified by the 

Vigilance & Quality Control Circle Amravati & Shall be Responsibility of Contractor  
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IV) The Material required for testing shall be sent by the contractor to the specified 

Laboratory at his own Risk & Cost.  

V) In Case the desired results are not obtained during testing or the material is rejected 

due to unsatisfactory results the testing chares shall not be paid to the contractor.  

VI) It shall be Obligatory on Contractor to produce & Submit original copy of the Test 

result along with receipt of payment made to the Laboratory for releasing any without 

testing payment towards testing Charges  

VII) Any short fall in the testing as per frequency, will be recovered at three times testing 

rates. 

VIII) Testing charges are mentioned in view of the rates finalized by the Vigilance & quality 

Control Circle, Pune & it shall be responsibility of contractor to pay the testing 

charges to the concerned laboratory in  accordance with the rates finalized No 

difference shall be payable to the contractor in case testing charges are revised by the 

Laboratory.  

 

 

Additional Condition :- 
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FORM B-1 
 

WORKS  DIVISION  
DR. PDKV AKOLA 

  
PERCENTAGE  RATE  TENDER  AND  CONTRACT  FOR  WORK. 

 
General  Rules  And  Directions  For   The Guidance  Of Contractors. 

 
 
1) All work proposed to be executed by contract shall  be notified in a form of invitation 

to tender pasted  on a board hung up in the office of the University Engineer and 

signed by the University Engineer Dr. PDKV Akola 

 

The form will state the work to be carried out as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of 

earnest money to be deposited with the tender, and the amount of security deposit to be 

deposited by the successful tenderer and the percentage, if any, to be deducted from 

bills. Copies of the specifications, designs and drawings and estimated rates, scheduled 

rates and any other documents required in connection with the work which will be 

signed by the University Engineer for the purpose of identification shall also be 

opened for inspection by contractors in the office of the University Engineer during 

office hours. 

 

2) In the event of the tender being submitted by a firm,  it   must  be  signed  separately 

by each partner thereof, and in the event of the absence of any partner it shall be 

signed on his behalf by a person holding a power of attorney authorizing him to do so. 

2 (A) (i) The Contractor shall pay along with the Tender the sum of Rs.3000/- as  and 

by way of earnest money.  The contractor may pay the said amount by 

forwarding along with the tender a FDR / Bank Guarantee for the said amount 

for a period of one year issued by a scheduled Bank for the said amount and 

duly endorsed in the name of University Engineer Dr. PDKV Akola. The 

said amount of earnest money shall not carry any interest whatsoever. 

 

             ii) In the event of his tender being accepted, subject to the provision  of  sub  

clause (iii) below, the said amount of earnest money shall be 

appropriated/adjusted towards the amount of security deposit payable by him 

under condition of General Conditions of Contract. 
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            iii) If  after submitting the tender, the contractor withdraws his offer or modifies 

the same or if after the acceptance of  his Tender, the Contractor fails or 

neglects to furnish the balance of security deposit, without prejudice to any 

other rights and powers of the Government hereunder, or in law, Government 

shall be entitled to forfeit the full amount of the earnest money deposited by 

him. 

            iv) In the  event  of  his  Tender  not  being  accepted, the amount of earnest  

money  deposited  by  the  contractor  shall,  unless, it is prior there to forfeited 

under the provisions of sub-clause (iii) above,  be  refunded  to  him on his 

passing receipt therefore. 

     3) Receipt for payments made on account of any work, when  executed  by  a  firm  

should also be signed by all the partners, except where the contractors are described in 

their tender as a firm, in which case the receipts shall be signed in the name of the firm 

by one of the partners, or by some other person having authority to give effectual 

receipts for the firm. 

4) Any person who submits a tender  shall  fill  up  the  usual  printed  form  including  

the  column total according to the estimated quantities stating at what rate he is willing 

to undertake each item of the work. Tenders which propose any alteration in the work 

specified in the said form of invitation to tender, or in the time allowed for carrying out 

the work, or which contain any other conditions of any sort, will be liable to rejection.  

No single tender shall include more than one work, but contractors who wish to tender 

for two or more works shall submit a separate tender for each.  Tenders shall have the 

name and the number of work to which they refer written outside the envelope. 

 5) The University Engineer Dr. PDKV Akola, open  tenders in  the  presence  of any 
intending contractors who may be present at the  time  and will enter the amount of  
the  several  tenders in a comparative statement in a  suitable form.  In the event of a 
tender being accepted,  the  contractor shall thereupon, for the purpose of 
identification, sign copies of the  specifications  and  other  documents  mentioned in 
Rule-1.  In the event of a  tender  being  rejected, the  Divisional  Officer shall 
authorize the Treasury Officer/Bank concerned  to  refund the amount of earnest 
money deposited to the contract or making the tender, on his giving a receipt for the 
return of the money. 

    6) The Officer competent to dispose of the tenders shall have the right of rejecting all or  

any of the tenders. 

    7) No receipt for any payment alleged to have  been  made   by  a  contractor in  regard  

to any matter relating to this tender or the contract shall be valid and binding on 

Government unless it is signed by the University Engineer. 
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    8) The memorandum of the work to be tendered for  and  the  schedule  of  materials to  

be  supplied by the Works Division and their rates shall be filled in and completed by 

the office of the University Engineer before the tender form is issued.  If a form issued 

to an intending tenderer has not been so filled in and completed, he shall request the 

said officer to have done this before he completes and delivers his tender. 

   9) All work shall be measured net by  standard  measure  and  according  to  the  rules  

and customs of the Works Division without reference to any local custom. 

   10) Under no circumstances shall any contractor be entitled to claim enhanced rates for  

any  items in this contract. 

   11) All corrections and additions or pasted slips should be initialled. 

  12) The  measurement  of  work  will  be  taken  according   to   the   usual   method in use 

in  the  Works Division and no proposal to adopt alternative methods will be accepted.  

The University Engineer’s decision as to what is “the usual method in use in the 

Works Division” will be final. 

     a)   The  contractor  shall  give a list of machinery in their possession and which  they  

propose to use on the work. 

  b)The contractor will have to construct shed for storing materials procured by him at 

his own cost at the work site having double locking arrangement. The materials will be 

taken to use in the presence of the department person.  No materials will be allowed to 

be removed from the site of the work. 

    13) The tenders will be liable to be rejected, if while submitting it, the tender or in the case 

of a firm each partner thereof does not sign or the signature/signatures is/are not 

attested by a witness in the space provided for the purpose.             

14) The tendering Contractor shall furnish a declaration  along with the  tender  showing  

all  works for  which he has already entered into contract, and the value of the work 

that remains to be executed in each case on the date of submitting the tender. 

15) Every tenderer shall submit along with the tender information regarding the Income 

Tax  circle, or ward of the district in which he is assessed to Income-Tax, the reference 

to number of the assessment and the assessment year. 

16) In view of  the  difficult  position  regarding  the  availability  of  foreign  exchange,  

no foreign exchange would be released by the department for the purchase of plant and 

machinery required for the execution of the work contracted for. 

17) The contractor will have to construct shed for storing controlled and valuable materials 

required for the  work, the materials will then be taken for use in the presence of the 
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departmental person. No materials also will be allowed to be removed from the site of 

works. 

18) The tendering contractor should furnish a detailed statement of works in hand  

showing  the costs of works in hand and the works completed against  each with 

certificate from head of the office concerned. 

(19)     Joint Venture:- 

            19.1)  In case of Joint venture the copy of registered partnership deed and certificate 

of Registration from Assistant Registrar of firms shall be produced at the time of 

purchasing of tender form and also in envelope No.1. 

           19.2) Two or more contractors of any class may combine and tender for a work 

costing to the amounts upto which each individual contractor or the higher of two 

limits, if they are of different categories are empowered to tender as per the original 

registration provided. 

 

 (i) The combination is of the contractor as a whole and not individual partners  

   and. 

(ii) They draw a registered partnership deed and submit a copy thereof to the 

authority at the time of purchase of the tender forms. 

 

 

           19.3) Whenever the advantage of such combination of two or more contractors is to 

be taken for quoting for this work where in only the individual contractor of higher 

category is eligible to quote, it should be ensured that the registered partnership deed 

should be irrevocable till the completion of this work for which they have combined 

and till all the liabilities there of are liquidated and the share of the contractor of the 

higher category should not be less than 50%.  Further, the percentage share of the 

contractor of the lower category in such a partnership/combination, should not be more 

than his limit of eligibility to quote for works divided by the estimated cost of work put 

to tender (i.e. when such a percentage is applied to the cost of the work, his share of 

cost should not exceed his own eligibility limit of tendering for works.)  
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 (19.4) Grouping of plants and machineries owned by individual Contractors executing 

joint Venture will be considered. 

 

 (19.5)  Earnest money in form of TDR/FDR issued in the name of Joint-Venture 

company drawn by the Schedule Bank having branches in Maharashtra and endorsed in 

the name of University Engineer, Works Division, Dr. PDKV Akola for a period of 

one year only be considered. 
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If documents submitted by the contractor to the department during the process of tender 
at any stage / in Envelope No. 1 / at the time of acceptance of tender / while executing the 
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Annexure -A 

Affidavit (On Rs. 100/- Stamp Paper) 

 

  I ------------------------------------------- age ------------------------------------- address ---------------

----------------------- (Authorized signatory to sign in contract), hereby submit,------------------------------- vide 

this affidavit in truth, that I am the owner of the contracting firm -------------------------- / authorized 

signatory and I am submitting the documents in envelope no 1 for the purpose of scrutiny of the contract.  

I hereby agree to the conditions mentioned below.  

1. I am liable for action under Indian Penal Code for submission of any false / fraudulent paper / 

information submitted in envelope no.1 

2. I am liable for action under Indian Penal Code if during contract period and defect liability 

period, any false information, false bill of purchases supporting proof of purchase, proof of testing 

submitted by my staff, subletting company or by myself, I will be liable for action under Indian 

Penal Code.  

3. I am liable for action under Indian Penal Code if any paper are found false / fraudulent during 

contract period and even after the completion of contract (finalization of final bill)  

 

 

        (Signature of contractor) 

             (seal of company) 
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INTEGRITY PACT 
Between 

Works Division, Maharashtra Government 
having its Office at University Engineer, Work Division, 

Dr. P.D.K.V., Akola. 
 

hereinafter referred to as 
"WORKS DIVISION", 

and 
 

[Insert the name of the Sale Bidder/Lead Partner of Joint Venture 
having its Registered Office at _ 

(Insert full Address) 
and 

[Insert the name of the Partner(s) of Joint Venture, as applicable] 
having its Registered Office at _ 

(Insert full Address) 
hereinafter referred to as  

 
"The Bidder/Contractor" 

Preamble 
WORKS DIVISION intends to award, under 

laid-down organizational procedures, contract(s) for _ 
[Insert the name of tile package] 

(Signature) _ (Signature) _ 
(For & On behalf of WORKS DIVISION) (For & On behalf of Bidder/ 

Partner(s) of 
[Joint Venture/ Contractor) 
Integrity Pact Page 1 of 8 

• 
Package and Specification • 

Number 
[Insert Specification Number of the package] 

WORKS DIVISION values full compliance with all 

relevant laws and regulations, and the principles of economical use of resources, and 

of fairness and transparency in its relations with its Bidders/ Contractors. 

In order to achieve these goals, WORKS DIVISION and the above named 

Bidder/Contractor enter into this agreement called 'Integrity Pact' which will form a 

part of the bid. 

 

It is hereby agreed by and between the parties as under: 



-25- 
 

Contractor                                                             No of correction                                     University Engineer 

Section I - Commitments of  WORKS DIVISION 
 
(1)   WORKS DIVISION commits itself to take all measures 

necessary to prevent corruption and to observe the following principles: 
a)  No employee of WORKS DIVISION, personally or 

through family members, will in connection with the tender, or the 
execution of the contract, demand, take a promise for or accept, for 
him/herself or third person, any material or other benefit which he/she 
is not legally entitled to. 
 

b)  WORKS DIVISION will during the tender process treat all 
Bidder(s) with equity and fairness. WORKS DIVISION 
will in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) 
confidential/ additional information through which the Bidder(s) could 
obtain an advantage in relation to the tender process or the contract 
execution. 

c)  PUBLICWORKS DEPARTMENT will exclude from evaluation of Bids 
its such employee(s) who has any personnel interest in the 
Companies/ Agencies participating in the Bidding/Tendering process 

(2)  If Principle Secretary PWD, Maharashtra Government obtains information on  
            the conduct of any employee of PUBLICWORKS DEPARTMENT which is a 

criminal offence under the relevant Anti- Corruption Laws of India, or if there 
be a substantive suspicion in this regard, he will inform its Chief Vigilance 
Officer and in addition can initiate disciplinary actions under its Rules. 
 

Section II-Commitments of the Bidder/Contractor 
 
(1)  The Bidder/Contractor commits himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles 
 
(Signature) _         (Signature) _ 
(For & On behalf of WORKS DIVISION) (For & On behalf of Bidder! 
Partner( s) of 

 
 

( Joint Venture! Contractor) 
 
----~---------- 

Integrity Pact Page2of 8 
using his participation in the tender process and during the contract execution: 
 
a)  The Bidder/Contractor will not, directly or through any other person or 

firm, offer, promise or give to WORKS DIVISION, or to 
any of WORKS DIVISION's employees involved in the 
tender process or the execution of the contract or to any third person 
any material or other benefit which he/she is not legally entitled to, in 
order to obtain in exchange an advantage during the tender process or 
the execution of the contract. 

b)  The Bidder/Contractor will not er.ter into any illegal agreement or 
understanding, whether formal or informal with other 
Bidders/Contractors. This applies in particular to prices, specifications, 
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certifications, subsidiary contracts, submission or non-submission of bids 
or actions to restrict competitiveness or to introduce cartelization in the 
bidding process. 

c)  The Bidder/Contractor will not commit any criminal offence under the 
relevant Anti-corruption Laws of India; further, the Bidder/Contractor 
will not use for illegitimate purposes or for purposes of restrictive 
competition or personal gain, or pass on to others, any information 
provided by WORKS DIVISION as part of the business 
relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 

d)  The Bidder/Contractor of foreign origin shall disclose the name and 
address of the Agents/ representatives in India, if any, involved directly 
or indirectly in the Bidding. Similarly, the Bidder/Contractor of Indian 
Nationality shall furnish the name and address of the foreign principals, 
if any, involved directly or indirectly In the Bidding. 

e)  The Bidder/Contractor will, when presenting his bid, disclose any and 
all payments he has made, or committed to or intends to make to agents, 
brokers or any other intermediaries in connection with the award of the 
contract and/ or with the execution of the contract. 

f)  The Bidder/Contractor will not misrepresent facts or furnish 
false/forged documents/information s in order to influence the bidding 
process or the execution of the contract to the detriment of  

           WORKS DIVISION. 
 
(2)  The Bidder/Contractor will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
 
 

(Signature) _         (Signature) _ 
 
 
(For & On behalf of PUBLIC  WORKS DEPARTMENT ) (For & On behalf of Bidder/ 
 
Partner(s) of (Joint Venture / Contractor) 

 
Integrity Pact Page 3 of 8 
 
Section 111- Disqualification from tender process and exclusion from future 
contracts 
 
(1)  If the Bidder, before contract award, has committed a serious transgression 

through a violation of Section II or in any other form such as to put his 
reliability or credibility as Bidder into question, PUBLIC WORKS 
DEPARTMENT may disqualify the Bidder from the tender process or 
terminate the contract, if already signed, for such reason. 
 
 
 

(2)  If the Bidder/Contractor has committed a serious transgression through a 
violation of Section II such as to put his reliability or credibility into question, 
WORKS DIVISION may after following due procedures also 
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exclude the Bidder/Contractor from future contract award processes. The 
imposition and duration of the exclusion will be determined by the severity of 
the transgression. The severity will be determined by the circumstances of the 
case, in particular the number of transgressions, the position of the 
transgressors within the company hierarchy of the Bidder/Contractor and the 
amount of the damage. The exclusion will be imposed for a minimum of 12 
months and maximum of 3 years. 
 

(3)  If the Bidder/Contractor can prove that he has restored/recouped the damage 
caused by him and has installed a suitable corruption prevention system, 
WORKS DIVISION may revoke the exclusion prematurely. 
Section IV - Liability for violation of Integrity Pact 
 

(1)  If WORKS DIVISION has disqualified the Bidder from the tender 
process prior to the award under Section Ill, PUBLICWORKS DEPARTMENT 
may forfeit the Bid Guarantee under the Bid. 

(2)  If WORKS DIVISION has terminated the contract under 
Section Ill, WORKS DIVISION may forfeit the Contract 
Performance Guarantee of this contract besides resorting to other remedies 
under the contract. 
 
 

Section V- Previous Transgression 
 
 
(1)  The Bidder shall declare in his Bid that no previous transgressions occurred in 

the last 3 years with any other Public Sector Undertaking or Government 
Department that could justify his exclusion from the tender process. 
 
 

(Signature) _         (Signature) _ 
 
( For & On behalf of WORKS DIVISION ) (For& On behalf of Bidder/ 
Partner(s) of Joint Venture / Contractor) 

 
Integrity Pact Page 4 of 8 
 
(2)  If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the tender process or the contract, if already awarded, can be terminated 
for such reason. 
 
 
 
 
 
 

Section VI - Equal treatment to all Bidders/Contractors 
 
(1)  WORKS DIVISION will enter into agreements with identical 

conditions as this one with all Bidders. 
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(2)  WORKS DIVISION will disqualify from the tender process any 
bidder who does not sign this Pact or violate its provisions. 
Section VII - Punitive Action against violating Bidders/Contractors 
If PUBLICWORKSDEPARTMENT obtains knowledge of conduct of a Bidder or a 
Contractor or subcontractor or of an employee or a representative or an 
associate of a Bidder or Contractor or his Subcontractor which constitutes 
corruption, or if WORKS DIVISION has substantive suspicion in this 
regard, WORKS DIVISION will inform the Chief Vigilance Officer 
(CVO). 
 

(*)       Section VIII - Independent External Monitor of Monitors 
 
(1)  WORKS DIVISION has appointed a panel of Independent 

External Monitors (IEMs) for this Pact with the approval of Central Vigilance 
Commission (CVC), Government of India, out of which one of the !EMs has 
been indicated in the NIT/IFB. 
 

(2)  The IEM is to review independently and objectively, whether and to what 
extent the parties comply with the obligations under this agreement. He has 
right of access to all project documentation. The !EM may examine any 
complaint received by him and submit a report to Principle Secretary PWD, 
Maharashtra Government, WORKS DIVISION, at the earliest. He 
may also submit a report directly to the CVO and the CV e, in case of suspicion 
of serious irregularities attracting the provisions of the PC Act. However, for 
ensuring the desired transparency and objectivity in dealing with the 
complaints arising out of any tendering process, the matter shall be referred 
to the full panel of IEMs, who would examine the records, conduct the 
investigations and submit report to Principle Secretary PWD, Maharashtra 
Government, WORKS DIVISION, giving Joint findings. 
 
 

(Signature) _         (Signature) _ 
 
(For & On behalf of WORKS DIVISION) (For & On behalf of Bidder/ 
Partner(s) of ________ Joint Venture / Contractor) 

) 
Integrity Pact Page 5 of 8 
 
(3)  The !EM is not subject to instructions by the representatives of the parties and 

performs his functions neutrally and independently. He reports to the Principle 
Secretary  PWD, Maharashtra Government, WORKS DIVISION. 
 

(4)  The Bidder(s)/Contractor(s) accepts that the IEM has the right to access Without 
restriction to all documentation of WORKS DIVISION related 
to this contract including that provided by the Contractor/Bidder. The 
Bidder/Contractor will also grant the IEM, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to 
his documentation. The same is applicable to Subcontractors. The IEM IS 
under contractual obligation to treat the information and documents of the 
Bidder( s)/ Contractor( s)/ Subcontractor( s) with confidentiality. 
 

(5)  WORKS DIVISION will provide to the !EM information as 
sought by him which could have an impact on the contractual relations 
between WORKS DIVISION and the Bidder/Contractor related 
to this contract. 
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(6)  As soon as the IEM notices, or believes to notice, a violation of this agreement, 

he will so inform the Principle Secretary PWD, Maharashtra Government, 
WORKS DIVISION and request the Principle Secretary PWD, 
Maharashtra Government, WORKS DIVISION to discontinue or 
take corrective action, or to take other relevant action. The IEM can in this 
regard submit non-binding recommendations. Beyond this, the IEM has no 
right to demand from the parties that they act in a specific manner, refrain from 
action or tolerate action. However, the IEM shall give an opportunity to 
WORKS DIVISION and the Bidder/Contractor, as deemed fit, 
to present its case before making its recommendations to PUBLIC WORKS 
DEPARTMENT. 
 

(7)  The IEM will submit a written report to the Principle Secretary PWD, 
Maharashtra Government, WORKS DIVISION within 8 to 10 
weeks from the date of reference or intimation to him by PUBLIC WORKS 
DEPARTMENT and, should the occasion arise, submit proposals for correcting 
problematic situations. 

(8)  If the !EM has reported to the Principle Secretary PWD, Maharashtra 
Government, WORKS DIVISION, a substantiated suspicion of an 
offence under relevant Anti- Corruption Laws of India, and the Principle Secretary 
PWD, Maharashtra Government, WORKS DIVISION 
has not, within the reasonable time taken visible action to proceed against 
such offence or reported it to the CVO, the Monitor may also transmit this 
Information directly to the CVC, Government of India. 
 

                   (Signature)  
 
(For & On behalf of WORKS DIVISION )  (For & On behalf of Bidder! 
Partner(s) of  (Joint Venture/Contractor) 

 
Integrity Pact Page 6 of 8 
• 
 
(9)  The word 'IEM' would include both singular and plural. 

(*) Tills Section shall be applicable for only those packages to here in the IEMs have 
been Identified in Section - I : lunation for Bids and/or Clause ITB 9.3 in Section - 
III: Bid Data Sheets of Conditions of Contract, Volume-I of the Bidding Documents. 
 

Section IX - Pact Duration 
This Pact begins when both parties have legally signed it. It expires for the Contractor 
after the closure of the contract and for all other Bidder's six month after the contract 
has been awarded. 
 

Section X- Other Provisions 
(1)  This agreement is subject to Indian Law Place of performance and jurisdiction 

is the establishment of WORKS DIVISION. The Arbitration 
clause provided in the main tender document / contract shall not be 
applicable for any issue / dispute arising under Integrity Pact. 

(2)  Changes and supplements as well as termination notices need to be made in 
writing. 

(3)  If the Contractor is a partnership firm or a consortium or Joint Venture, this 
agreement must be signed by all partners, consortium members and Joint 
Venture partners. 
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(4)  Nothing in this agreement shall affect the rights of the parties available under 
the General Conditions of Contract (GCC) and Special Conditions of Contract 
(SCC) 

(5)  Views expressed or suggestions/ submissions made by the parties and the 
recommendations of the CVO/ IEM  in respect of the violation of this agreement, 
shall not be relied on or introduced as evidence in the arbitral or judicial 
proceedings (arising out of the arbitral proceedings) by the parties in connection 
with the disputes/ differences arising out of the subject contract. 
# CVO shall be applicable for packages to here in IEM are not Identified in Section 
IFBI BDS of Condition of Contract, Volume-I, IEM shall be applicable for packages 
to here in IEM are identified in Section IFB/BDS of Condition of Can tract, volume-l. 
 

         (Signature) _ 
 
(For & On behalf of WORKS DIVISION )  (For & On behalf of  Bidder ! Partner(s) of 

Joint Venture ! Contractor) 
Integrity Pact Page 7 of 8 

• 
(6)  Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 
 

(Signature) . 
 
 
 
(For & On behalf of WORKS DIVISION) 
 
 

(Signature) . 
 
(For & On behalf of Bidder/ Partner(s) 
 

of Joint Venture! Contractor) 
 
 

(Office Seal)         (Office Seal) 
 
 
Name.,         Name: 
Designation'         Designation' 
Witness 1:.         Witness 1: 
(Name & Address).        (Name & Address) . 
 
 
Witness 2:         Witness 2: 
(Name & Address) .        (Name & Address). 
 
 
Integrity Pact          Page 8 of 8 
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                                -------------------------------------------- 
Additional Conditions regarding procurement of Bitumen, Steel and 
Cement. 
As Per Govt of Maharashtra WORKS DIVISION, Marathi Circular No. संͩ कण[-
2018/Ĥ.Đ.30/यं.बां.सा./ Dt. 27.3.2019   

1. Instructions for purchase of Bitumen. 

1.1 The bitumen shall be purchased from the Government refineries viz. Hindustan 
Petroleum Corporation Limited (HPCL)/ Bharat Petroleum Corporation Limited (BPCL)/ 
Indian Oil Corporation (IOCL), OR any Private Sector Refinery,  OR any other Bitumen 
producing Refinery who are supplying bitumen of the required Viscosity Grade as per 
prescribed standards and Specifications of MORTH.  
1.2 The Contractor/Entrepreneur, must adopt the following procedure for purchase of bulk 
bitumen obtained from Indian oil refineries or other Bitumen producing refineries. 
(1) The Contractor/Entrepreneur appointed for bituminous road works in WORKS 
DIVISION Maharashtra shall be free to procure bulk bitumen from Public sector refinery / 
Indian refineries in private sector  / local authorized suppliers / Authorized supplier - 
contractors of Private, Semi government and Foreign Refineries in India / Local 
manufacturer. 
 (2) Contractors/Entrepreneur and if it is required, the field officers,  as per the 
requirement of project,  has to purchase bitumen of VG-30 grade as given below. 
Sr.No Quantity of Bulk Bitumen to 

be procured 
Source of Supply of Bulk Bitumen 

1 Upto 500 MT  
(For the works in which  
requirement of bitumen is less 
than 500 MT)  

1. Local Bitumen suppliers 
2. Authorized Contractors or Suppliers of 

Private Sector / Public Sector  Oil refineries 
3. Contractor / supplier who maintain large 

stock of bitumen. 
2 More than 500 MT  

(For the works in which  
requirement of bitumen is more 
than 500 MT) 

1. Direct purchase from Public Sector oil 
refineries  

2. Direct purchase from Private Sector oil 
refineries  

3. Contractors / suppliers who procures 
bulk bitumen from oil refineries and 
maintains stock of bitumen for the purpose 
of sale. 

4. Supplier who imports foreign bitumen 
to supply public refineries. 

3 Only for experimental basis 
1500 Km. Per Public Works 
Region. (If University Engineer 
permits) 

1. Suppliers / Dealers of foreign refineries 
importing directly bulk bitumen of Grade 
VG-30 in India from foreign refineries. 

 
Note – Permission has been granted to use VG-30 grade bulk bitumen procured from foreign 
refineries for the road works under P.W.D. Government of Maharashtra on experimental basis 
for the period from 01/04/2019 to 31/3/2020, only for the works to be carried out on 
experimental basis.  (Prior permission of  University Engineer is obligatory.) 
(3) Following specifications are obligatory on the Supplier / Contractor for the Viscosity 
Grade Bitumen procured from private sector or any other oil refineries . 
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(A)  Viscosity Grade of Bulk Bitumen used in the work shall be conforming to the norms of 
Indian Standard bureau I.S. 73:2013. 

(B)  The contractor/Entrepreneur shall submit CRC (Consignee receipt certificate) and Bill 
invoices with paid GST, in triplicate. It is binding on all the refineries to mention the 
name of work on consignee receipt certificate/ Bills for which the bitumen is being 
used. 

(C) The bitumen producer shall submit the manufacturers laboratory report of Bitumen of 
concerned batch. This bitumen shall be re-examined  in contractors owned laboratory 
and report shall be submitted to the department. 

(D)  All the necessary reports, certificates, purchase orders / Bills / tax invoices /Vouchers 
shall be submitted in originals. 

(E) For the works costing more than Rs.5.00 Crores,   it is mandatory for the concerned 
contractor to arrange following tests carrying  facilities on the work site  

 (i) Penetration test 
 (ii) Softening test 
 (iii) Seperation Test 
 (iv) Elastic Recovery test 
 (v) Adultration test. 
 
1.3.2 Instruction Regarding recovery or payment for Price escalation due to increase 

or decrease in rate of bulk bitumen. 
 Following instructions shall be followed for payments of price escalation of bitumen 
used in the work procured from private sector or any other refineries. 

(i) Escalation De-escalation regarding bitumen shall be decided by considering the lowest 
rate amongst rates of all Public Sector Refineries on the date of acceptance of 
tender and the rate of actual purchase of bitumen from private refinery as on the 
date of purchase order of bitumen will be considered as the Star Rate. 

(ii) If due to increase in rate of bitumen contractor/entrepreneur is liable for the refund of 
escalation amount,  then the escalation amount shall be calculated  by considering 
the lowest rate of  Public Sector OR Private Sector refineries.  
 

(iii)If due to decrease in rate of bitumen contractor/entrepreneur is liable for the recovery 
of excess amount,  then the recovery amount shall be carried out by considering 
the highest rate of  Public Sector OR Private Sector refineries. 
 

2. Instruction regarding procurement of Cement. 
 
2.1 The contractor can purchase the cement from any main manufacturer or 

manufacturer's authorized distributors.  
2.2 Instructions regarding the payment of price escalation due to increase in rate 

and recovery due to decrease in rate of cement. 
If the rate of cement hike or reduce, then the additional payment for hike rate of 
cement or recovery due to reduction in rate shall be calculated by considering the 
difference of Star Rate mentioned in the tender and the actual rate of purchase of 
cement on the date of purchase.  

3. Instructions for purchase of Steel. 
3.1 The contractor can purchase the Steel from any main manufacturer (SAIL, TATA 

Steel, ISPAT and other main manufacturer as directed by the Government) or their  
authorized distributors.  



-33- 
 

Contractor                                                             No of correction                                     University Engineer 

3.2 Instructions regarding the payment of price escalation due to increase in rate 
and recovery due to decrease in rate of Steel.. 
 If the rate of Steel hike or reduce, then the additional payment for hike rate of Steel 
or recovery due to reduction in rate shall be calculated by considering the difference 
of Star Rate mentioned in the tender and the actual rate of purchase of Steel on the 
date of purchase.  
Responsibility regarding the quality and quantity test check of construction 
materials. (Bitumen, steel, cement)  
Following procedure shall be adopted for the verifications of the bills of private 

suppliers of the Steel, Cement, Bitumen and bitumen procured form the private sector 
refineries and authorized suppliers of Imported Bitumen.  

It is binding on the contractor/Entrepreneur to submit Invoices / Bills / Vouchers of 
construction materials /Bitumen (With GST number) in originals procured from Private 
Sector Refineries / Public Sector Refineries or authorized Private Importers dealers.  

i) The Contractor/Entrepreneur shall be fully responsible for the authenticity of 
the invoices / Bills submitted by themselves regarding the purchase of steel, 
cement and bitumen as mentioned above. 

ii) The contractor/Entrepreneur shall assist and make all arrangements as directed 
for quality and quantity check of various building materials used for the 
work. (Steel, Cement, Bitumen etc.) University Engineers, Deputy 
Engineers , Sectional Engineers of the department will not be responsible 
for the authenticity / genuineness of Invoice regarding the purchase of 
materials submitted by the contractor along with bill. If  the 
invoices/bills/vouchers regarding the procurement of materials  submitted 
by the contractor/Entrepreneur  is found forged / fake or bogus, then  
criminal offence / FIR will be registered by concerned University Engineer.  
Even in future against the concerned contractor/Entrepreneur. If the 
invoices/bills/vouchers are found forged / fake or bogus after finalization of 
agreement then, in such case also the Criminal offence / FIR against the 
contractor/Entrepreneur as per Indian Penal Code will be registered by 
concerned University Engineer.  

iii) University Engineer is empowered to verify the  Invoices /Bill / Vouchers 
submitted by the contractors/Entrepreneur regarding the purchase of materials 
and in case of any doubt the University Engineers shall initiate field level 
enquiry of such documents. After due verification of Invoices regarding 
purchase of construction  materials if these or any of these invoices 
/Bills/Vouchers are found forged / fake or bogus, then Criminal offence against 
such contractor/Entrepreneur will be registered under Indian Penal Code by 
concerned University Engineer..   

(V) Test of steel Cement and other building materials. 
 The contractor /Entrepreneur shall assist and make all arrangements as directed  for 
carrying out various quality control tests of steel/cement / other construction materials 
procured from main producers or their authorized distributors, as per the norms of Indian 
Standard Bureau for the materials procured by contractor.  
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 The contractor/Entrepreneur shall assist and make all arrangements as directed on the 
basis of consumption of Steel/ Cement, to carry out required quality control tests as per 
frequency of Tests chart. 
 30% quality control tests shall be carried out  in the laboratories of WORKS 
DIVISION and remaining 70%  tests shall be carried out in field laboratory installed by the 
contractor at work site. 
 If field laboratory is not available then such tests shall be carried out from the 
laboratory of Engineering Colleges or any other Government laboratory.  
 
(VI)  If the contractor/Entrepreneur is found guilty in case of forged /Fake Bills /Invoices/ 

Vouchers regarding the purchase of materials then criminal action against such 
contractor/Entrepreneur  will be initiated by concerned University Engineer and as per 
the Law Of Contract the contractor will be black listed forever for works in the 
WORKS DIVISION (Maharashtra)  and will be debarred from participation in any 
tendering process of the WORKS DIVISION of state of Maharashtra. 

 (VII) The contractor/Entrepreneur shall assist in grade testing of bitumen at field level.  
(VII)  The Contractors/Entrepreneurs  shall have facility of various bitumen test / quality 

control test and having modern machinery.   
(VIII)     For the works costing Rs. 5.00 Crore and above - The contractor/Entrepreneur 

must have ownership of  who acquired the required tests equipments for carrying out 
various  bitumen tests, and advanced machinery.   

(IX)  The Contractor/Entrepreneur shall submit Bills/ Invoices/Vouchers of the utilized 
Bitumen and other construction materials in quadruplicate (4 Copies) on the Fifth Day 
of the next month of work completed to the concerned Sub-Division. One copy out of 
four will be duly signed by University Engineer and returned to the contractor for their 
Tax and Audit purpose. If contractor fails to submit such invoices then he will be 
solely responsible for the delay in payment.   

(X) The Contractor/Entrepreneur shall submit the abstract of utilized materials in 
prescribed format (Consumption Statement). The University Engineer & the 
Divisional Accounts Officer will verify such Consumption Statements and attest the 
same. Contractor/Entrepreneur shall submit invoices/bills/vouchers as per 
consumption statement with certificate mentioning that  the submitted invoices are not 
forged or fake. The certificate so given by the contractor will be attested by University 
Engineer and Divisional Accounts Officers. If such certificate submitted by the 
Contractor/Entrepreneur is found forged/Fake then Criminal action will be initiated 
against such contractor.   

5.      Instructions regarding utilization of  bitumen (V.G.30 Grade Bitumen as per 
Indian Standard) procured directly from the foreign manufacturing refineries. 

 The permission to use VG 30 grade bitumen procured from foreign refineries for the 
road works under WORKS DIVISION will have to be sought by the 
contractors/Entrepreneurs from concerned  University Engineer in writing before start 
of work. This permission is only for works taken up on experimental basis. The works 
on which bitumen procured form foreign refineries is utilized will be under 
supervision for 2 years for the checking the Performance. the findings will be recorded 
carefully. The quality of such works  works will be Tri Party such as I.I.T, V.J.T.I., 
V.N.I.T etc.  during defect liability period.  

 
  Following conditions shall be fulfilled for bitumen procured from foreign 

refineries. 
(1) Bitumen procured from foreign refineries directly shall be conforming  to Indian 

Standard Bureau Code IS 73:2013 
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(2) Refineries shall submit CRC/Bill Invoice in Triplicate with Test Report of Bitumen of 
concerned bitumen batch. Also inferences of such tests carried out by the foreign 
refineries in their owned laboratories as per Indian Standard shall also be submitted by 
the contractor/Entrepreneur to the department. 

(3) Such Foreign refineries shall have their owned laboratory in India. 
Contractor/Entrepreneur shall submit test reports carried out in foreign refinery owned 
laboratory in India after availability of bitumen in India. 

(4) For the purpose of calculating the  price variation the lowest of the rate of VG-30 
grade bitumen of foreign refinery and the rate of  VG-30 grade bitumen of Indian 
Public Sector refinery on the same date in India, shall be taken. In case of Negative 
escalation the highest rate of above mentioned rates shall be preferred. 

(5) Foreign Refineries bitumen shall be used after obtaining satisfactory test results from 
Government approved laboratory. Before utilization of such foreign bitumen on the 
work, the contractor shall submit the undertaking that " He will be liable  for 
maintaining the Quality of the works as per the prescribed norms and to carry out the 
required tests of bitumen satisfactory as the the Indian Standards. If quality of such 
work is not maintained by the contractor OR required tests results of bitumen are not 
found satisfactory, then such works will be repaired / rectified by the contractor at his 
own cost. If he denies then the work will be rectified at the Risk & Cost of the 
contractor. Recovery of such expenses will be made from him as 'Arrears of Land 
Revenue'. " 
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13. Insurance 
 
13.1 The Contractor shall provide Contractor's All Risk Insurance (CAR), in the joint names of the Employer 

and the contract Insurance cover from the Start Date to the end of the Defects Liability Period in the 

amounts as deductible stated in the Contract Data for the following events which re due to the 

Contractor risk. 

a) Loss of or damage of the works, Plant and Materials 

b) Loss of or damage of Equipment 

c) Loss or damage of property (except the Works, Plant, Materials and Equipments in connection 

with the Contract; and  

d) Personal injury or death of any personnel employed by the contract is during execution and 

maintenance defect Liability period, employee of PWD, any person using the facility created 

by the contract during the construction and defect liability period. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer's approval before the Start Date.  All such insurance shall provide is compensation to be 

payable in the types and proportions of currencies required to rectify the loss of damage incurred. 

13.3 If the Contractor does not provide any of the polices and certificated required,  the employee may affect 

the insurance which the Contractor should have provided and recover premiums the Employer has paid 

from payments otherwise due to the Contractor of It's payment is due, the payment of the premiums 

shall be a debt due shall be recoverable from the bills and deposits of the contractor of any work in 

Maharashtra and if no dues in work than as arrears of land revenue. 

13.4 Alternations to the terms of Insurance shall not be made without the approval of the Engineer. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

 

14 Mandatory Testing of Material and Penalty Clause :- It is mandatory on the part of contractor to 
carry out all the required tests of various construction materials as mentioned in  schedule "B" of the 
tender.  If the contractor fails to submit required test result of the various construction materials as 
mentioned in the items of schedule "B", he will be liable to deposit the amount at penal rate of five 
times of the amount of particular test which he has not carried out.  Contractor will be informed by the 
engineer-in-charge through letter.  On receipt of letter contractor will have to either deposit the said 
amount or to carry out the required test within ten days.  If he again fails to carry out the required  test 
in stipulated time limit, the said test will be carried out by the department and total expenditure 
incurred on the testing charges  plus  five times amount of testing charges will be recovered from the 
contractor's  bill.   
     As this recovery is only due to the negligence on the part of contractor to carry out work as per 
Tender conditions and University Engineer's decision will be final and binding on the contractor and it 
can not be challenged by the contractor by way of Appeal ,Arbitration or in the Court of  Law.  
The Percentage shall be applied to work portion (A) only. The Part "B" of schedule "B" will be 
intact. 
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TENDER  FOR  WORKS. 
 

 

 I/We hereby tender for the execution, for the Governor of Maharashtra (herein 

before and hereinafter referred to as “Government”) of the  work specified in the under 

written memorandum within the time specified in such memorandum at *(                )* 

in figure as well as in words_______________________________________________ 

Percent below/above the estimated rates entered in Schedule ‘B’ (Memorandum 

showing items of work to be carried out) and in accordance in all respects with the 

specifications, designs, drawings and instructions in writing referred to in Rule 1 

hereof and in Clause 13 of the annexed conditions of contract. And agree that when 

materials for the work are provided by Government such materials and rates to be paid 

for them shall be as provided in Schedule ‘A’ hereto. 

 
 
 
 
 

      Contractor’s Signature    
                                                                    and seal of contractor 
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MEMORANDUM 
 

General Description : 
 
a) If several sub-works are included :   
   they should be detailed in a separate list  -   PROVIDING ELECTRICALS WORKS AT 

FOOD TECHNOLOGY COLLEGE VNCAB, 
YAVATMAL. UNDER DR.PDKV.,AKOLA                                        

 
b) Estimated Cost.                     : Rs.  2,38,044 /- 

 
c) The amount of earnest  money to be : Earnest Money    Rs.3000/-  
 deposited shall be in accordance with         1 Percent subject to 

 the provisions of paras 206 and 207   minimum of Rs. 
 of the M.P.W. Manual.    
 
d) This deposits shall be in accordance : Security Deposit   2%  Rs. 6000/-  
 with paras 213 and 214 of the M.P.W. ( at the time of agreement) 
 manual 
 
          ----------------------- 
         Total Rs.  6000/- 
          ============== 
e) This percentage where no security : Percentage, if any, to be deducted from  
 deposit is taken will vary from 5%  bills  so as to make up the total amount  
 to 10% according to the requirement  required as Security deposit by time, half  
 of the case.  Where security deposit  the work as measured by the cost, is done, 
 is taken as note to Clause 1 of   ( 2 %) Two percent. 
 conditions of contract.  
 
f) Give schedule where necess-    :   f)  Time allowed for the work, from date of written order,  
 -ary dates by which   various     to complete 60 Days including Monsoon & govt. holiday.                 
 items are to be completed.  
 
 Should this tender be accepted I/We hereby agree that this offer shall remain open for 
acceptance for a minimum period of 45  days from the day fixed for opening the same and 
thereafter until it is withdrawn by me/us by notice in writing duly addressed to the authority 
opening the tenders and sent by registered post A.D. or otherwise delivered at the office of 
such authority.  
 
 Treasury challan No._____   dated _____ or Term Deposit receipt, for period of the 
year issued by a scheduled bank and duly endorsed in the name of University Engineer,     
Dr. PDKV Akola_   a   sum   of  Rs. 3000/-  representing the earnest money is herewith 
forwarded.  The amount of earnest money shall not bear interest and shall be liable to be 
forfeited to the Government. Should I/We fail to (1) abide by the stipulation to keep the offer 
open for the period mentioned above or (2) sign and complete the contract documents required 
by the Engineer and furnish the security deposit it as specific in term (d) of memorandum 
contained in paragraph I above within the time limit laid down in clause (i) of the annexed 
general conditions of the contract.  The amount of earnest money may be adjusted towards the 
security deposit or refunded to me/us if so desired by me/us in writing unless the same or any 
part thereof has been forfeited as aforesaid 
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 I/We have secured exemption from payment of earnest money after executing the 
necessary bond in favour of the Government a true copy of which is enclosed herewith, should 
any occasion  for  forfeiture  of  earnest money for this work arise due to failure on my/our 
part to (1) abide by the stipulation to keep the offer open for the period mentioned above - or 
(2) sign and complete the contract documents and furnish the security deposit as specified in 
item (d) of the memorandum contained in paragraph I above  within the time limit laid down 
in clause (1) of the annexed General conditions of the contract, the amount payable by me/us 
may, at the option of the Engineer, be recovered out of the amount deposited in lump sum for 
securing exemption in so far as the same may extend in terms of the said bond and in the event 
of the deficiency out of any other money which are due or payable to me/us by the 
Government under any other contract or transaction of any nature whatsoever or otherwise. 
 Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms 
and provision of the conditions of contract annexed hereto so far as applicable and in default 
to forfeit and pay to government the sum of money mentioned in the said condition.  Receipt 
No. __________ dated ____________ from the Government Treasury at in respect of sum of            
Rs.3000/- forwarded representing the earnest money (a) the full value of which is to be 
absolutely forfeited to Government should I/we not deposit the fully amount of security 
specified in the above memorandum in accordance with Clause 1 (A) of the  said conditions of 
the contract, otherwise the said sum of Rs.3000/-  shall be refunded. 
 
 Contractor     + Signature of Contractor 
 (Address)     before submission of Tender. 
 
 Dated the    day of    20 
 
 (Witness) 
       + Signature of Witness 
       to Contractors Signature. 
 (Address) 
 (Occupation)        
       Signature of the Officers 
           by whom accepted. 
 
 The above tender is hereby accepted by me on behalf of Governor of Maharashtra. 
 
 
 
 

                                       University Engineer, 
             Works Division, Dr. PDKV Akola,   

 
     Dated the______________day of__________2 
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CONDITIONS  OF  CONTRACT 
 

Security Deposits Clause 1 :-The person/persons whose tender may  be 
accepted (herein after called the contractor, which expression 
shall unless excluded by or  repugnant  to  the  context  
include his, heirs, executors, administrators, contractor and 
assigns) shall (A) within 10 days (which may be extended by 
the Superintending Engineer concerned, upto 15 days if the 
Superintending Engineer thinks fit to do so) of the receipt by 
him of the notification of the acceptance of his tender deposit 
with the University Engineer in cash or Govt. securities 
endorsed to the University Engineer (if deposited for more 
than 12 months) of sum sufficient which will made up the full 
security deposit specified in the tender or (B) (Permit 
Government at the time of making any payment to him for 
work done under the contract to deduct such as will amount 
*+ four percent of all moneys so payable such deduction to be 
held by Government by way of security deposit) provided 
always that in the event of the contractor depositing a lump 
sum by way of security deposit as contemplated at (A) above, 
then and in such case, if the sum so deposited shall not 
amount to Two percent, of the total estimated cost of the 
work, it shall be lawful for Government at the time of making 
any payment to the contractor for work done under the 
contract to make up the full amount of two percent by 
deducting a sufficient sum from every such payment as last 
aforesaid until the full amount of the security deposit is made 
up. All compensation or other sum of money payable by the 
contractor to Government under the terms of his Contract may 
be deducted from or paid by the sale of sufficient part of his 
security deposit or from the interest arising there from or from 
any sums which may be due or may become due by 
Government to the Contractor under any other contract or 
transaction of any nature on any account whatsoever, and in 
the event of his security deposit being reduced by reason of 
any such deduction or sale as aforesaid, the contractor shall, 
within ten days thereafter, make good in cash or Government 
securities endorsed as aforesaid any sum or sums which may 
have been deducted from or raised by sale of his security 
deposits or any part  thereof.  The Security Deposit referred  
to when paid in cash may, at the cost of depositor, be 
converted into interest bearing securities provided that the 
depositor has expressly desired this in writing. 

If the amount of the Security Deposit to be paid in 
lump sum within the period specified at (A) above is not paid, 
the Tender/Contract already accepted shall be considered as 
cancelled and legal step  will  be  taken  against  the 
contractor for recovery of the amounts. The amount of 
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 the Security Deposit lodged by a contractor  shall  be  
refunded along with the Payment of the final bill, if the date 
up to which the contractor has agreed to maintain the work in 
good order is over. If such date is not over, only 50% amount 
of security deposit shall be refunded along with the payment 
of the final bill. The amount of security deposit retained by 
the Government shall be released after expiry of period up to 
which the contractor has agreed to maintain the work in good 
order is over. In the event of the contractor failing or 
neglecting to complete rectification work within the period up 
to order, then, subject to provisions of clauses 17 and 20 
hereof the amount of Security Deposit retained by 
Government shall be adjusted towards the excess cost 
incurred by the department on rectification work *+ This will 
be the same percentage as that in the tender act (e). 

Compensation for delay. 
 

Clause 2 :-  The time  allowed  for  carrying out the work 
as entered in the tender shall be strictly observed by the 
contractor and shall be reckoned from the date on which the 
order to commence work is given to the contractor. The work 
shall throughout the stipulated period of the contract be 
proceeded with, all due diligence (time being deemed to be of 
the contractor) and the contractor shall pay as compensation 
an amount as the University Engineer (whose decision in 
writing  shall be final)  may decide, of the amount of the 
estimated cost of the whole work as shown by the tender for 
every day that work remains uncommenced, or unfinished, 
after the proper dated. And further to ensure good progress 
during the execution of the works, the contractor shall be 
bound in all cases, in which the time allowed for any work 
exceeds one months to complete. 

The Programme for completion of work is attached in form of 
bar   chart   on   page   No.                     .   The   contractor   is 
supposed to carry out the work and keep the progress as per 
bar chart on page No.                     . The contractor   should 
complete the work as per phase period given below, which is 
arrived  from the bar chart. 
The  programme  of  details     process  laid  down     by 
the University  Engineer. 
The following  proportion will usually be found suitable. 
 In ¼ time -25% of work 
        ½ time- 50% of work 
        3/4time -75% of work 
    120 Days (120 Days including Govt. Holiday & Monsoon 
Period ) . 100% of work., 
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In the event of the contractor failing to comply with 
these conditions he shall be liable to pay as compensation an 
amount equal to one percent, or such smaller amounts as the 
University Engineer (whose decision in writing shall be final) 
may decide of the said estimated cost of the whole work for 
every day that the due quantity of work remains incomplete. 
Provided always that the total amount of compensation to be 
paid under provision of this clause shall not exceed 10 percent 
of the estimated cost of the work shown in the tender. 
University Engineer, should be the final authority in this 
respect irrespective of the fact that the tender is accepted by 
Chief Engineer, Additional Chief Engineer/ Superintending 
Engineer/ University Engineer of Assistant Engineer/Sub-
Divisional Engineer. 

Action when whole of 
Security Deposit is 

forfeited. 
 
 
 
 
 
 
 

a) 
 
 
 
 

b) 
 
 
 
 
 
 
 
 
 
 
 

c) 

Clause 3   :-   In  any  case   in  which  under  any    clause   
or clauses of this contract  the  contractor  shall  have  
rendered himself liable to pay compensation amounting to  
the whole of his Security Deposit (whether paid in one sum  
or deducted by installments ) or in the case of abandonment of 
the work owing to serious illness or death of the contractor or 
any other cause, the University Engineer on behalf of the 
Governor of Maharashtra, shall have power to adopt of the 
following courses as he may deem best suited to the interests 
of Government. 

To rescind the contract (of which  rescission  in  
writing to the contractor under the hand of the University 
Engineer shall be conclusive evidence) and in that case the 
security deposit of the Contractor shall stand forfeited and be 
absolutely at the disposal of Government. 

To carry out the work or any part of the work 
departmentally debiting the contractor which the cost of the 
work, expenditure incurred on tools and plant, and charges on 
additional supervisory staff including the cost of work 
charged establishment employed for getting the 
departmentally in all respects in the same manner and at the 
same rates as if it had been carried out by the contractor under 
the terms of the contract. The certificate of the University 
Engineer as to all the cost of the work and other allied 
expenses so included and the value of the work so done 
departmentally shall be final and conclusive against the 
contractor. 

To order that the work of the contractor be measured 
up and to take such part thereof as shall be  unexecuted  out  
of his hands and to give it to another contractor to 
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 complete, in which case all expenses incurred on 
advertisement for fixing a new contracting  agency,  
additional   supervisory   staff   including   the    cost    of 
work charged establishment and cost of  the  work executed 
by the new contract agency will be debited to contractor and 
the value of the work done or executed through the new 
contractor shall be credited to the contractor in all respects 
and in the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of his contract. 
The certificate of the University Engineer as to all the cost of 
the work and other expenses incurred as aforesaid for or in 
getting the unexecuted work done by the new contractor and 
as the value of the work so done shall be final and conclusive 
against the contractor. 

In case the contract shall be rescinded under clause (a) 
above, the contractor shall not be entitled to recover or be 
paid any sum for any work thereto for actually performed by 
him under this contract unless and until the University 
Engineer shall have certified in writing the performance of the 
such work and the amount payable to him in respect there of 
and he shall only be entitled to paid the amount so certified. 
In the event of either of the courses referred to in clause (b) or 
(c) being adopted and the cost of the work executed 
departmentally or through a new contractor and other allied 
expenses exceeding the value of such work credited to the 
contractor, the amount of excess value shall be deducted from 
any money due to the contractor by the Govt. under the 
contract or otherwise. Howsoever or from his  security  
deposit or the sale proceeds thereof provided howsoever, that 
the contractor shall have no claim against Government even if 
certified value of the work done departmentally or through a 
new contractor except the certified cost of such work and 
allied expenses provided always that whichever of the three 
courses mentioned in clause (a), (b) or (c) is adopted by the 
University Engineer the contractor shall have no claim to 
compensation for any loss sustained by him reason of him 
having no claim to compensation for any materials, or entered 
into engagement or made any advance on account of or with a 
view  of  the  execution  of  the  work  or  the  performance of 
contract. 

Action when the 
progress of any 

particular portion of 
the work is 

unsatisfactory. 

Clause 4 :- If  the  progress  of  any   particular  portion  of 
the  work  is   unsatisfactory   the   Executive   Engineer   
shall not   withstanding the  general  progress  of  the   work is 
satisfactory in accordance with clause 2, be entitled to take 
action under clause 3(b) after giving the contractor 10 days 
notice in writing and the contractor will have no claim for 
compensation for any loss sustained by him owing to such 
action. 
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Contractor remains Clause  5 :-  In any case in which any of the 
liable to pay powers conferred upon the Executive Engineer by 

compensation if action Clause 3 and 4 hereof shall have become exercisable 
not taken under clause and the same shall not been exercised, the non- 

3 & 4 Power to take exercise thereof  shall not constitute a waiver   of any of 
possession of or require the conditions hereof and such powers shall not 

removal of or sell withstanding be exercisable  in any future case of 
contractor’s plant. default by the contractor for which by under any clause or 

 clauses hereof he is declared liable to pay compensation 
 amounting to the whole of his security deposit and the 
 liability of the contractor for past and future compensation 
 shall remain unaffected. In the event of the Executive 
 Engineer taking action under sub-clause (a) or (c) 
 clause (3) he may, if he so desires, take possession of all or 
 any tools plant, materials and stores in or upon the works or 
 the site thereof or belonging to the Contractor, or procured by 
 him and intended to be used for the execution of the work or 
 any part thereof, paying or allowing, for the same in account 
 at the contract rates, or in case of contract rates not being 
 applicable at current market rates, to be certified by the 
 University Engineer whose certificate thereof shall be final. 
 In the alternative the University Engineer may after giving 
 notice in writing to the contractor or to his clerk of the works, 
 foreman or other authorised agent require him to remove such 
 tools, plant, materials or stores from the premises within a 
 time to be specified in such notice and in the event of 
 contractor failing to comply with any such requisition the 
 University Engineer may remove them at the contractor’s 
 expenses or sale them by auction or private sale, on account 
 of the contractor at his risk in all respects, and the certificate 
 of the University Engineer as to the expenses of any such 
 removal and the amount of the proceeds and expenses of any 
 
 
 
 
 
 

 

such sale be final and conclusive against the contractor. 
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Extension of time Clause 6 :- If  the  Contractor   shall   desire   an   extension 
of the time for completion of the work on the ground of his 
having unavoidably hindered init execution or on and the 
other ground, he shall apply in writing to the University 
Engineer before the expiration of the period stipulated in the 
tender or before the expiration of 30 days from the date to 
which he was hindered as aforesaid or on which the cause for 
asking extension occurred, whichever is earlier and the 
University Engineer may, if in his opinion there are 
reasonable ground for granting an extension, grant such 
extension as he thinks necessary or proper. The decision of  
the Chief Engineer P.W D. Region Amravati in this matter 
shall be final. 

 
Clause 6-A :- In the case of delay in handing over the land 
required for the work due to unforeseen cause, the contractor 
shall not be entitled for any compensation whatsoever from 
the Government on the ground that the machinery or the 
labour was idle for certain period. Contractor may, however 
apply for extension of time limit which may be granted on the 
merit of the case. 

Final Certificate. Clause  7 :-   On   completion   of   the    work    the 
contractor shall be furnished with a certificate by the 
University Engineer (Hereinafter called the Engineer-in- 
charge ) in such completion  but no  certificate  shall  be  
given nor shall  the  work  be  considered  to be  complete 
until  the  contractor  shall  have  removed  from  the  
premises on which the work shall have 
been executed all scaffolding surplus materials and rubbish 
and shall have cleaned of the dirt from all wood work, doors, 
windows, floors or other parts of any building, in or upon 
which the work has been executed, or on which he may have 
had possession for the purpose of executing the work nor until 
the work shall have been measured by the Engineer-in-charge 
or where the measurements have been taken by his 
subordinates until they have received the approval of the 
Engineer-in-charge or where the measurements have been 
taken by his subordinates until they have received the 
approval of the Engineer-In-Charge, the said measurements 
being binding and conclusive against the contractor. If the 
contractor shall fail to comply with the requirements of this 
clause as to the removal of scaffolding, surplus material and 
rubbish, and cleaning off dirt on or before the date fixed for 
the completion of the work, the Engineer-in-charge  may at 
the expense of the contractor, remove such scaffolding, 
surplus materials and rubbish, and dispose of the same as he 
thinks fit and clean off such dirt as aforesaid, and the 
contractor shall forthwith pay the amount of all expenses so 
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 incurred but shall have no claim in respect of any such 
scaffolding or surplus materials as aforesaid except for any 
sum actually realized by the sale thereof. 

Payments on 
intermediate 

Certificate to be 
regarded as advances. 

Clause   8 :- No  payment   shall   be    made    for    any  
work  estimated  to  cost  less  than  Rs.   One   thousand. 
After the whole of the  said  work  shall  have  been 
completed ,a certificate of completion shall be given. But in 
the case of the works estimated to cost more than Rs. One 
thousand, the contractor shall on submitting a monthly bill 
therefore, be entitled to receive payment proportionate to the 
part of the work then approved and passed by the Engineer- 
in-charge, whose certificate of such approval and passing of 
the sum payable shall be final and conclusive against the 
contractor. All such intermediate payment shall be regarded  
as payments by way of advance against the final payments 
only and not preclude the Engineer-in-charge from requiring 
any bad unsound, imperfect or unskillful work to be removed 
and taken away and reconstructed, or reacted, nor shall any 
such payment be considered as an admission of the due 
performance of the contract or any part thereof, in any respect 
or the occurring of any claim, nor shall  it  conclude, 
determine or affect in any way the powers of the Engineer-in- 
charge as to final settlement and adjustment of the accounts or 
otherwise, or in any other way vary or affect the contract.  
The final bill shall be submitted by the contractor within one 
month of the date fixed for the completion of the work 
otherwise the Engineer-in-charge’s certificate of the 
measurement and of the total amount payable for the work 
shall be final and binding on all parties. 

Payments at reduced 
rates on account of 
items of work not 

accepted as completed 
to beat the discretion of 
the Engineer-in- charge. 

Clause 9:- The rates for several items of work estimated to 
cost  more  than   Rs. One   Thousand  agreed   to  within, 
shall be valid only when  the  item  concerned   is   accepted 
as   having   been   completed   fully   in    accordance with 
the sanctioned specifications. In case where the itemsof work 
are not accepted as so completed the Engineer-in-charge may 
make payment on account of such items at such reduced rates 
as he may consider reasonable in preparation of final or on 
account bills. 
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Bill to be submitted 
monthly. 

Clause 10 :-  A  bill   shall   be   submitted   by   the 
contractor each month on or before the date fixed by the 
Engineer-in-charge for all work executed in the previous 
month, and the Engineer-in-charge shall take or cause to be 
taken the requisite measurement for the purpose of having the 
same verified and the claim so far as it is admissible shall be 
adjusted, if possible, within 10 days from the presentation of 
the bill. If the contractor does not submit the bill within time 
fixed as aforesaid, the Executive-in-charge may depute a 
subordinate to measure up the said work. The presence of the 
contractor or his duly authorised agent whose counter 
signature to the measurement list shall be sufficient warrant, 
and the Engineer-in-charge may prepare a bill from such list 
which shall be binding on the contractor in all respects. 

Bill to be on printed 
form. 

Clause 11 :-    The    Contractor    shall    submit   all    bills 
on the printed forms to be had on application at the office of 
the Engineer-in 
-charge. The charges to be made in the bills shall always be 
entered at the rates specified in the tender or in the case of any 
extra work ordered in pursuance of these condition and not 
mentioned or provided for in the tender, at the rate hereinafter 
provided for such work. 

Store supplied by 
Government. 

Clause 12 :- If the specification or estimate of the work 
provides for the use of any special description of materials to 
be supplied from the P.W.D. store or if it is required that the 
contractor shall use certain stores, and the prices to be  
charged therefore as hereinafter mentioned being so far as 
practicable for the  convenience  of  the  contractor  but  not 
so as in any way to control the meaning or effect of this 
contract specified in the schedule or memorandum (hereto 
annexed) the contractor shall be supplied  with  such  
materials and stores  as  may  be  required  from  time  to  
time  to  be  used  by  him  for  the   purposes of   the   
contract only, and the value of  the  full  quantity  of  
materials and stores  so  supplied  shall  be  set  off  or 
reduced from any sums then due, or otherwise, or from the 
security  deposit,   or  the   proceeds   of   sale   thereof,    if 
the  deposit   is   held   in Government securities the same or  
a sufficient portion thereof shall in that case be sold for the 
purpose. All materials supplied to the contractor shall remain 
the absolute property of Government and shall on no account 
be removed from the site of the work and shall at all times be 
open to inspection by the Engineer-In-Charge. Any such 
materials unused and is perfectly in good condition at the time 
of completion or determination of the contract shall be 
returned to the WORKS DIVISIONs store, if the Engineer-In- 
Charge  so  requires  by  a  notice  in  writing  given  under his 
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 hand, but remaining unused by him or for any wastage in or 
damage thereto. 

Work to be executed in 
accordance with 

specifications, 
drawings, orders etc. 

Clause 13 :- The  contractor   shall   execute   the   whole   
and every part of the work  like  manner  and  both  as  
regards materials and every other  respect  in  strict 
accordance with specifications. The contractor shall also 
confirm exactly fully and faithfully to the designs, and 
drawings and instructions in writing relating to the work 
signed by the Engineer-in-charge and lodged in his office and 
to which the contractor shall be entitled to have access for the 
purpose of inspection at such office or at the site of work 
during office hours. The contractor will be entitled to receive 
three sets of contract drawings and working drawings as well 
as one certified copy of the accepted tender along with the 
work order free of cost. Further copies of the contract 
drawings and working drawings if required by him, shall be 
supplied at the rate of Rs. 1000/-  per  set  of  contract 
drawing and Rs. 1000/- per working drawing except where 
otherwise specified. 

Alterations in 
specifications & designs 

not to invalidate 
contract. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Rate for works not 
entered in the estimate 
on schedule of rate of 

the district. 

Clause 14 :- The Engineer-in-charge shall have power to 
make any alterations in, or additions to or drawing design and 
instructions that may the original specifications,  appear to 
him to be necessary or advisable during the progress of the 
work and the contractor shall be bound to carry out the work 
in accordance with  any instructions  in  this  connection 
which may  be  given him  in  writing  signed  by  the 
Engineer -in-charge and  such  alterations  shall  not  
invalidate the contract, and any additional work which the 
contractor may be directed to do in the manner above 
specified as a part of the work shall be carried out by the 
contractor  in  the  same  conditions in all respects on which 
he agreed to the main work and at the same rates as per 
specified in the tender for the main work. And if the 
additional or altered work, includes any class of work for 
which no rate is specified in this  contract,  then  such  class  
of work shall be carried out at the rates entered in schedule of 
rates of the division or at the rate mutually  agreed   upon 
rates between the Engineer-in-charge and the contractor 
which ever are lower. If the additional or altered work for 
which no rate is entered in the Schedule of rates of the 
Division, is ordered to be carried out before the rates are 
agreed upon, then the contractor shall within 7 days of the 
date of receipt by him of order to carry out work inform the 
Engineer-in-charge of the rates which if his intention to 
charge for such class of work, and arrange to carry it out in 
such manner as he may consider advisable, provided always 
that  if  the  contractor  shall  commence  work  or  incur  any 
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Extension of time in 
consequence of 

additions or alterations. 

expenditure in regard thereto before the rate shall have been 
determined as lastly here in before mentioned then in such 
case he shall only entitled to be paid in respect if the work 
carried out or expenditure incurred by him prior to the date of 
the determination of the rate as aforesaid according to such 
rate or rates as shall be fixed by the Engineer-in-charge. In  
the event of a dispute the decision of the Superintending 
Engineer of the Circle will be final. 

Where however, the work is to be executed according 
to the designs, drawings, and specifications recommended by 
the contractor and accepted by the competent authority the 
alterations above referred to shall be within the scope of such 
designs, drawings, and specifications to the tender. 

The time limit for the completion of work shall be 
extended in the proportion that the increase in its cost 
occasioned by alterations or additions bears to  the  cost  of 
the original contract work, and the certificate of the Engineer-
in-charge as to such  proportion  shall  be conclusive. 

No claim to any 
payment or 

compensation for 
alteration in or 

restriction of work 

Clause  15   :-  (1) If   at any  time after the  execution 
of the contract documents, the  Engineer  shall for 
any reason whatsoever  ( other  than  default  on   the  part 
of the contractor and for which Government is entitled to 
rescind  the  contract )  desire  that the whole or any part of 
the work specified in the tender should be suspended or that 
the whole or part of the work should not be carried out at all 
he  shall  give  to  the  contractor  a  notice  in  writing  of 
such desire and upon the receipt of such notice the contractor 
shall forthwith suspend or stop the work wholly or in part as 
required, after having due regard to the appropriate state at 
which the work should suspended so as not to cause any 
damage or injury to the work already done or endanger the 
safety thereof injury to the work already done or endanger the 
safety thereof provided that the decision of the Engineer as to 
the stage at which the work or any part of it could be or could 
have been safely stopped or suspended shall be final and 
conclusive against the contractor The contractor shall have no 
claim to any payment or compensation whatsoever by reason 
of or in pursuance of any notice as aforesaid on account of 
any suspension, stoppage or curtailment except to the extent 
specified here-in-after. 

 
(2) Where the total suspension if the work ordered as 
aforesaid continued for a continuous period exceeding 90 
days, the contractor shall be at liberty to withdraw from the 
contractual obligations under the contract so far as it pertains 
to the unexecuted part of the work by giving a 10 days prior 
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 notice in writing to the Engineer, within 30 days of the expiry 
or expiry of the said period of 90 days, of such intention and 
requiring the Engineer to record the final measurements of the 
work already done and to pay the final bill. Upon given such 
notice, the contractor shall be deemed to have been 
discharged from his obligation to complete the remaining 
unexecuted work under this contract on receipt of such notice 
the Engineer shall proceed to complete the measurement and 
make such payment as may be finally due to the contractor 
within a period of 90 days from the receipt of such notice in 
respect of the work already done by the contractor. Such 
payment shall not in any manner prejudice the right of the 
contractor to any further compensation under the remaining 
provision of this clause. 
(3) Where the Engineer requires the contractor to suspend 
the work for a period in excess of 30 days at any time or 60 
days in the aggregate, the contractor shall be entitled to apply 
to the Engineer within 30 day of the resumption of the work 
after such suspension for payment of compensation to the 
extent of pecuniary loss suffered by him in respect of working 
machinery rendered idle on the site or on account of his 
having, have to pay the salary or wages of labour engaged by 
him during the said period of suspension. Provided always 
that the contractor shall   not   be   entitled   to   any    claim  
in respect  of any such working machinery, salary or wages 
for the first 30 days whether consecutive or in the aggregate 
of such suspension or in respect of any  suspension 
whatsoever occasioned by unsatisfactory work or any other 
default on his part. The decision of the Engineer in this  
regard shall be final and conclusive against the contractor. 
(4) In the event of 
i) Any total stoppage of work on notice from the 
Engineer under sub-clause (1) in that behalf. 
ii) Withdrawal by the contractor from the contractual 
obligation to complete the remaining unexecuted work under 
sub-clause (2) on account of continued suspension of  work 
for a period exceeding 90 days. 
iii) Curtailment in the quantity of an item or items 
originally tendered on account of any alteration, omission or 
substitutions in the specifications, drawings, designs or 
instructions under clause 14(1) where such curtailment 
exceeds 25% at the rates for the items specified in the tender 
is more than Rs. Five thousand/- 

It shall be open to the contractor within 90 days from 
the service of (i) the notice of stoppage of work or (ii) the 
notice of withdrawal from the contractual obligation under the 
contract on account of the continued suspension of the work 
or (iii) notice under clause 14(1) resulting such curtailment or 
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 produce  to  the  Engineer  Satisfactory  documentary 
evidence that he had purchased or agreed to purchase material 
for use in the contracted work, before receipt by him of the 
notice of stoppage, suspension or curtailment and require the 
government to take over on payment such material at the rates 
determined by the Engineer. Provided however such rates 
shall in no case exceed the rates at which the same were 
acquired by the contractor. The Government shall thereafter 
take over the material so offered, provided the quantities 
offered are not in excess of the requirement of the unexecuted 
work as specified in the accepted tender and are of quality and 
specification approved by the Engineer. 

Time limit for 
unforeseen claims. 

 
 
 
 

Action, compensation 
payable in case of bad 

work. 

Clause 16 :- Under no circumstances whatsoever shall the 
contractor be entitled to any compensation from Government 
on any account unless the contractor shall have submitted 
claim in writing to the Engineer-in-charge within one month 
of the cause of such claim occurring. 
Clause 17 :- If any time before the Security Deposit or any 
part thereof is  refunded  to  the  contractor   it shall  appear  
to the Engineer-in-charge  or  his  subordinate in charge of  
the work, that any work has been executed with unsound, 
imperfect unskillful workmanship or with materials of inferior 
quality, or that any materials or articles provided by him for 
the execution of the work are unsound or of a quality inferior 
to that contracted for, or are otherwise not in accordance with 
the contractor, it shall be lawful for the Engineer-in-charge to 
intimate this fact in writing to the contractor and then not 
withstanding the fact that work, materials or articles 
complained of may have been inadvertently passed, certified 
and paid for, the contractor shall be bound forthwith to rectify 
or remove and reconstruct the work so specified in whole or 
in part, as the case may require or if so required, shall remove 
the materials or articles so specified and provided other  
proper and suitable materials or articles at his own charge and 
cost and in the event of his failing to do so within a period to 
be specified by the Engineer-in-charge in the written 
intimation aforesaid, the contractor shall be liable to pay 
compensation at the rate of 1% on the amount of the estimate 
for every day not exceeding 10 days, during which the failure 
so continues and in the case of any such failure the Engineer- 
in-charge may rectify or remove and re-execute the work or 
remove and replace the materials or articles complained of as 
the case may be at the risk and expense in all respects of the 
contractors should the Engineer-in-charge consider that any 
such inferior work or materials as described above may be 
accepted or made use of it shall be within his discretion to 
accept the same at such reduced rates as be may fix therefore. 
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Work to be open to 
Inspection. Contractor 
or responsible agent to 

be present. 

Clause 18 :-All works under or in course of execution or 
executed in pursuance of the contract shall at all times be 
open to the inspection and supervision of the Engineer-In- 
Charge and his sub--ordinates, and the contractor shall at all 
times during the usual working hours,  and  at  all  other  
times at which reasonable notice of the intention of the 
Engineer-in-charge or his subordinates to visit the works shall 
have been given to the contractor, either himself be present to 
receive order and instructions or have a responsible agent 
duly accredited in writing, present for the purpose. Orders 
given to the contractor’s duly authorised agent shall be 
considered to have the same force and effect as if they had 
been given to the contractor himself. 

Notice to be given 
before the work is 

covered up. 

Clause 19 :- The Contractor shall give not less than 
5 days notice in writing to the Engineer-in-charge or his 
subordinates in charge of the work before covering up or 
otherwise placing beyond the reach of measurement any work 
in order that the same may be measured and correct 
dimensions thereof taken before the same is so covered up or 
placed beyond the reach of measurement any work without 
the consent in writing of the Engineer-in-charge or his 
subordinate in charge of the work and if any work shall be 
covered up or placed beyond the reach of measurement 
without such notice having been given or consent obtained, 
the same shall be uncovered at the contractor’s expense and in 
default thereof no payment or allowance shall be made for 
such work or for the materials with which the same was 
executed. 

Contractor liable for 
damage done and for 

imperfection. 

Clause   20 :-   If during the period  of 24 Months   from    
the date of completion as certified by  the  Engineer- in-
charge pursuant to clause 7 of the contractor, in the  opinion 
of the University Engineer the  said  work  is defective in any 
manner whatsoever the Contractor shall forthwith on receipt 
of notice in that behalf from the University Engineer, duly 
commence execution in every respect all the work that may  
be  necessary  for  rectifying and setting right the defects 
specified therein including dismantling and reconstruction  of  
unsafe  portions  strictly  in accordance with  and  in  the  
manner  prescribed  and under the supervision of the 
University Engineer. If the work or part of work is 
defective beyond repair, the contractor has to reconstruct 
the work / part of work as directed by University Engineer 
P.W.Division, Akola. In the event of the Contractor failing or  
neglecting  to commence execution of the said rectification 
work o r r e c o n s t r u c t w o r k within the period prescribed 
(not 
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 more than 3 months) therefore in the said notice and/or to 
complete the same as aforesaid as required by  the  said 
notice, the Executive Engineer may get the same  executed 
and carried out departmentally  or by  any other  agency  at 
the risk, on account and at the cost of the Contractor. The 
Contractor shall forthwith on demand pay  to  the 
Government the amount  of  such  cost,  charges  and 
expenses sustained or  incurred  by  the  Government  of 
which the certificate of the Executive  Engineer  shall  be  
final  and  binding  on   the   Contractor.   Such   costs, 
charges and expenses  shall  be  deemed  to  be  arrears  of 
land revenue and in the event of the Contractor failing or 
neglecting to pay the same on demand as aforesaid without 
prejudice to any other rights and remedies  of  the 
Government the same may be recovered from the 
Contractor as arrears of land  revenue.  The  Government  
shall also be entitled to deduct the same from any amount 
which may then be payable or which may therefore become 
payable by the Government to the Contractor either  in  
respect  of  the  said  work  or  any  other work  whatsoever or 
from the amount of security deposit retained  by Government. 

Contractor to supply 
plant, ladders, 
scaffolding etc. 

Clause  21  :-  The  contractor  shall  supply  at   his   own 
cost  all   materials  ( except   such   special   materials   if  
any ) as may be supplied from the WORKS DIVISION 
Stores, in accordance with the contract), plant, tools, 
appliances, implements,  ladders,  cordage,  tackle, 
scaffolding and any temporary works  which  may  be 
required for the proper execution of the work, in the original, 
altered or substituted from, whether included in the 
specification or other documents forming part of the contract 
or referred to in these conditions or not and which may be 
necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-in-charge as to any matter on 
which under these conditions he is entitled to be satisfied, or 
which he entitled to require together with carriage therefor, to 
and from the work. The contractor shall also supply without 
charge the  requisite  number  of  persons  with  the  means 
and materials necessary for the purpose of setting out work, 
and counting, weighing and assisting in the measurement or 
examination at any time and from time to time of the work or 
materials. Failing this the same may be provided by the 
Engineer-in-charge at the expenses of the contractor and the 
expenses may be deducted from any money due to the 
contractor under the contract or from his security deposit or 
the proceeds of sale thereof or of a  sufficient  portion  
thereof.          The  contractor    shall    provide    all necessary 
fencing and lights required to protect the Public  from 
accident and   shall  also  be   bound   to   bear the expenses of 
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 defence every suit, action or other legal proceedings at law 
that may be brought by any person for injury  sustained  
owing to the neglect of the above precautions, and to pay 
damages and cost such person or which may with the consent 
of the contractor be paid in compromising any claim by any 
such person. 

Works Scaffolding Clause 21-A :- The contractor shall provide suitable scaffolds 
and working platforms, gangways and stairways and shall 
comply with the following regulations in connection 
therewith. 
a) Suitable   scaffolds   shall   be   provided   for 

workman for  all   work   that   cannot   be   safely 
done from a ladder or by other means. 

 
b) A   scaffold   shall   not   be   constructed,   taken 

down or substantially altered except. 
i) Under the supervision of a competent and 

responsible person, and 
 

ii) As for as possible by competent workers 
possessing adequate experience  in  this kind 
of work. 

 
c) All scaffolds and appliance connected therewith and 

all ladders shall 
i) be of sound material 
ii) be of adequate strength having regard to the 

loads and strains to which they will be 
subjected, and 

iii) be maintained in proper condition 
 
d) Scaffolds shall be so constructed that no part thereof 

can be displaced in consequence of normal use. 
 
e) Scaffolds shall not be overloaded and as far as 

practicable the load shall be evenly distributed. 
f) Before installing lifting gear on scaffolds special 

precaution shall be taken to ensure the strength and 
stability of the scaffolds. 

 
g) Scaffolds shall be periodically inspected by a 

competent person 
 
h) Before allowing a scaffold to  be  used by his 

workmen the contractor shall check where the scaffold 
has been erected by his workmen or not take steps to 
ensure that it complies fully with the regulations 
herein specified. 
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 i) Working platforms, gangways shall 
 

i) be so constructed that no part thereof can sag 
unduly or unequally. 

 
ii) be so constructed and maintained having 

regard   to    the    prevailing     conditions  as 
to reduce as far as  practicable  risks  of 
persons tripping or slipping, and 

iii) be kept free from any unnecessary 
obstructions. 

 
j) In the case of  working  platforms,  gangways, 

working  places  and  stairways  at  a   height 
exceeding 3 meters. (to be specified). 
i) every working platform and every gangways 

shall have to be closely boarded unless other 
adequate measures are taken to ensure. 

ii) every working platform and gangways, shall 
have adequate width and. 

iii) every working platform, gangways, working 
places, stairway shall be suitably fenced. 

 
k) Every    opening    in     the     floor     of     the 

building or in working platform shall except for the 
time and to the extent required to allow the access or 
persons or the transport or shifting of materials be 
provided with suitable means to prevent the fall of 
persons or materials. 

 
l) When   persons    are    employed    on    a    roof 

where there is danger of falling from a height 
exceeding 3 meters suitable precaution (to be 
prescribed) shall be taken to prevent the fall of persons 
or materials. 

 
m) Suitable    precautions    shall    be    taken     to 

prevent persons being struck by articles which might 
fall from scaffolds or other working place. 

n) Safe   means   of   access   shall   be   provided   to    
all working platforms and other working places. 
 

Clause 21 B :- The contractor shall comply with the 
following regulations as regards the hoisting appliances to be 
used by him. 

 
(a) Hoisting machines and  tackle,  including  their 

attachment, anchorages and supports shall 
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 (i) be of good mechanical construction, sound 
material and adequate strength and free from 
patent defect and 

(ii) be kept in good repaid and in good 
working order 

 
(b) Every  rope   used   in   hoisting   or   lowering 

material or as a means of suspension shall be of 
suitable quality and adequate strength and free from 
patent defect. 

 
(c) Hoisting   machines   and   tackle   shall   be 

adequately tested after erected on the site and before 
and be re-examined in position at intervals to be 
prescribed by the government. 

 
(d) Every chain, ring hook shackle, swivel and pully  

block used in hoisting or lowering of materials or as a 
means of suspension shall be periodically examined. 

 
(e) Every  crane  driver   or   hoisting   appliances 

operator shall be properly qualified. 
 
(f) No  person  who is  below  the  age  of  21  years   

shall be in control of any hoisting machine, including 
any scaffolds, which give signals to the operator. 

 
(g) In the  case  of  every  hoisting  machine  and  of  

every chain, ring, hook, shackle, swivel and pulley 
block used on hoisting or lowering or as a means of 
suspension the safe working load shall be ascertained 
by adequate means. 

 
(h) Every   hoisting   machine   and    all    gear referred  

to in the preceding regulation shall be plainly marked 
with the safe working load. 

i) In  the   case   of   hoisting   machine   having  
available safe working load, each safe working load 
and the condition under which it is applicable shall be 
clearly indicated. 

 
j) No  party  of   any   hoisting   machine   or  of  any 

gear referred to in regulation of above shall be loaded 
beyond the safe working load except for the purpose 
of testing. 

 
 
k) Motors, gearing transmissions, electric wiring 
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 and wiring and other dangerous part of hoisting 
appliances shall be provided with efficient  safe 
guards. 

 
l) Hoisting   appliances   shall   be    provided    with 

such means as will reduce to a minimum risk of the 
accidental descent of the load. 

 
m) Adequate   precautions   shall   be   taken   to  reduce 

to a minimum the risk of any part of a suspended load 
becoming accidentally displace. 

Measure for prevention 
of fire. 

Clause 22 :- The contractor shall not set fire to any standing 
jungle, tree, brush wood or grass without a written permit 
from the University Engineer. When such permit is given and 
also in all cases when destroying cut or dug up trees, brush 
wood, grass etc. by fire, the contractor shall take necessary 
measures to prevent such fire spreading to or otherwise 
damaging surrounding property. The contractor shall make 
his own arrangements for drinking water for the labour 
employed by him. 

Liability of contractors 
for any damage done in 
or outside work area. 

Clause 23 :-Compensation for all damage done intentionally 
or unintentionally by contractor’s labour whether in  or 
beyond the limits of Govt. property including any damage 
caused by the spreading of fire mentioned in clause 22 shall 
be estimated by the Engineer-in-charge or such other officer 
as he may appoint and the estimates of the Engineer-in-charge 
subject to the decision of the Superintending Engineer on 
appeal shall be final and the contractor shall be bound to pay 
the amount of the assessed compensation on demand failing 
which the same will be recovered from the contractor as 
damages in the manner prescribed in clause 1 or deducted by 
the Engineer -in-charge from any sums that may be due to or 
become due from government to the contractor under this 
contract or otherwise. 

The Contractor shall bear the expenses of defending 
any action or other legal proceedings that may be brought by 
any person for injury sustained by him owing to neglect of 
precautions to prevent the spread of fire and he shall also pay 
any damages and cost that may be awarded by court in 
consequence. 

Employment of female 
labour. 

Clause 24 :- The employment of female labourers on works 
in the  neighborhood of soldiers barracks should be avoided  
as far as possible. 

Work on Sunday. Clause 25 :- No work shall be done on a Sunday without the 
sanction in writing of the Engineer-in-charge. 
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Work not to be sublet. 
 
 
 
 
 
 
 
 

Contract may be 
rescinded and Security 

Deposit forfeited for 
subletting it without 

approval or for bribing 
a Public Officer or 

Contractor becomes 
insolvent. 

Clause 26 :-The contract shall not be assigned or sublet 
without the written approval  of  the  Engineer--in-charge. 
And if the contractor shall assign or sublet his contract, or 
attempt so to do, or become insolvent or commence any 
proceedings to be adjudicated and insolvent or make any 
composition with his creditors, or attempt so to do the 
Engineer- in- charge may be notice in writing, rescind the 
contract. Also if any bribe, gratuity, gift, loan, perquisite, 
regard or advantage, pecuniary or otherwise, shall either 
directly or indirectly be given, promised, or offered by the 
contractor or any of his servants or agents to any public 
officer  or  person  in  the  employment,  of  the Government 
in any way relating to his office or employment, or if any  
such officer or person shall become in any way directly or 
indirectly interested in the contract, the Engineer-in-charge 
may notice in writing rescind the contract. In the event of a 
contract being rescinded, the Security Deposit of the 
contractor shall there upon stand forfeited and be absolutely  
at the disposal of the Government and same consequences 
shall ensure as if the contract had been rescinded under  
clause 3 hereof and in addition the contractor shall not be 
entitled to recover or be paid for any work therefore actually 
performed under the contract. 

Sum payable by way of 
compensation to be 

considered as 
reasonable 

compensation without 
reference to actual loss 

Clause 27 :- All sums payable by a contractor byway of 
compensation under any of these conditions shall be 
considered as a  reasonable compensation to be  applied  to 
the  use of Government  without reference to the actual  loss 
or damage sustained and whether any  damage  has  or  has 
not been sustained. 

Changes in the 
constitution of the firm 

to be notified. 

Clause 28   :-  In  the case  of a tender by partners 
any   change in the constitution of  a firm shall 
be forthwith notified by the contractor to the Engineer-in- 
charge for his information. 

S.E/University Engineer is 
the 

Authority of Direction and 
control of work 

Clause 29 :- All works to be executed under the contract shall 
be executed under the direction and subject to the approval in 
all respects of the Superintending Engineer of the Circle for 
the time being, who shall be entitled to direct at what point or 
and in what manner they are to be commenced and from time 
to time carried on. 
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Work to be under 
direction and control of 

Superintending 
Engineer. 

Clause 30 :- Except where otherwise specified in  the  
contract and subject to the powers delegated to him by 
Government under the code  rules  then  in  force,  the 
decision   of   the Superintending  Engineer  of  the  Circle   
for the time being shall be final, conclusive and binding on all 
parties to the contract upon all questions relating to the 
meaning of the specifications, designs, drawings and 
instruction herein before  mentioned and  as  to  the  quality  
of the workmanship  or  material  used  on  the  work, or  as  
to any other question, claim, right, matter or things 
whatsoever,  in  any  way   arising   out   of,  or relating  to  
the contract designs, drawing, specifications, estimates, 
instructions, orders or these conditions, or otherwise 
concerning the works, or the execution or failure to execute 
the same whether arising during the progress of the work or 
after the completion or abandonment thereof. 

 
2)   The  contractor may within thirty days of  receipt by    
him of any order passed by the Superintending Engineer of 
the Circle as aforesaid appeal against it to the Chief Engineer 
concerned with the contract, work or project provided that 

 
a) The   accepted   value of  the contract exceeds Rs. 
10/- lakhs (Rupees Ten Lakhs). 
b) Amount of claim  is not less than Rs. 1.00 
Lakh (Rupees One lakhs) 

 
3)      If  the contractor is not satisfied with the  order passed 
by the Chief Engineer as aforesaid the contractor may within 
thirty days of receipt by him of any such order, appeal against 
it to the concerned Secretary, WORKS DIVISION who, if 
convinced that prima-facie the contractors claim rejected by 
the Superintending Engineer/Chief Engineer is not frivolous 
and that there is some substance in the claim of the contractor 
as would merit a detailed examination and decision by the 
Standing Committee, shall put up to the Standing Committee 
at Government level for suitable decision. 
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Store of European or 
American manufacture 
to be obtained from the 

Govt. 

Clause 31 :- The contractor shall obtain from the P.W.D. 
stores all stores and articles of  European  or  American 
manufacture which may  be  required  for  the work, or any 
part of the work or in making up any article s required 
therefore or in connection therewith unless he has obtained 
permission  in writing from the Engineer-in-charge to obtain 
such stores and articles elsewhere. The value  of such stores 
and articles as may be supplied to the contractor by Engineer-
in-charge will be debited to the contractor in his account at 
the rates shown in the Schedule in form “A” attached to 
contract, and if they are not entered in the said Schedule, they 
shall be debited to him at cost price which for the propose of 
this contract shall include the cost of carriage and all other 
expenses whatsoever, which may have to be incurred in 
obtaining delivery of the same as the stores aforesaid. 

Lump sums in 
estimates. 

Clause  32  :-  When   the estimate  on which a tender is 
made includes lump sumps in respect of parts of the work the 
contractor shall be entitled to payment in respect of items of 
work involved or the part of the work in question at the same 
rates as are payable under this contract for such items, or if 
the part of the work question is not in the opinion of the 
Engineer-in-charge capable of measurement the Engineer-in- 
charge may at his discretion pay the lump sum amount 
entered in the estimate, and the certificate in writing of the 
Engineer-in-charge shall be final and conclusive against the 
contractor with regard to any sum or sums payable to him 
under the provisions of this clause. 

Action where no 
specifications. 

Clause 33 :-In the case of any class of  work  for  which  
there is no such specification as mentioned in Rule-1 such 
work shall be carried out in accordance with the Divisional 
Specifications, and in the event of there being no Divisional 
Specifications, then in such case the work shall be carried out 
in all respects in accordance with the instruction and 
requirement of the Engineer-in-charge. 

Definition of work. Clause 34 :-The expression ‘works’ or ‘work’ where used in 
these condition shall, unless there be something in the subject 
or context repugnant to such construction be construed to 
mean the work or the works contracted to be executed under 
or in virtue of the contract, whether temporary or permanent 
and whether original, altered, substituted or additional. 
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Contractor’s percentage 
whether applied to net 
or gross amount of bill. 

Clause 35 :- The percentage referred to in the tender shall be 
deducted from/added to  the  gross  amount  of  the  bill 
before deducting the value of any stock issued. 

Quarry fees & royalties. Clause 36 :- All quarry fees, royalties, and ground rent for 
stacking materials if any, should be paid   by  the contractor. 

Compensation under 
Workmen’s 

Compensation Act. 

Clause 37 :- The contractor shall be responsible for and shall 
pay   compensation  to  his   workmen  payable  under the 
Workmen’s Compensation Act. 1923 (VIII of 1923), ( herein 
after called the said Act) for injuries caused to the workmen’s. 
If such Compensation is payable and or paid by Government 
as principal under the subsection (1) of section 12 of the said 
Act on behalf of the contractor, this shall be recoverable by 
Government from the contractor under sub section (2) of the 
said section. Such compensation shall be recovered in the 
manner laid down in clause I above. 

 
Clause 37-A :- The contractor shall be responsible for and 
shall pay expenses of providing Medical aid to any workmen 
who may suffer a bodily injury as a result of an accident. If 
such expenses are incurred by Government the same shall be 
recoverable from the contractor forthwith and be deducted 
without prejudice to any other remedy of Government from 
any amount due or that may become due to the contractor 

 
Clause 37-B :- The contractor shall provide all necessary 
personal safety equipment and first-aid apparatus available for 
the use of the persons employed on the site and shall maintain 
the same in condition suitable for immediate use at any time 
and shall comply with the following regulation in connection 
therewith - 
a) The worker shall be required to use  the  equipment  
so provided by the contractor and the contractor shall take 
adequate steps to ensure proper use of the equipment by those 
concerned. 
b) When  work  is  carried  on  in  proximity  to  any   
lace where there is no risk of drawing, all necessary 
equipment’s shall be provided and kept ready for use and all 
necessary steps shall be taken for the prompt rescue of any 
person in danger. 
c) Adequate provision shall be made  for  prompt first-
aid treatment for all injuries likely to be sustained during the 
course of the work. 

 
Clause 37-C :- The contractor shall duly comply with the 
provision of ‘The Apprentices Act. 1961 (III of 1961), the 
rules made there under and the orders that may be issued from 
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 time to time under the said Act and the said Rules and on his 
failure or neglect to do so he shall be subject to all the 
liabilities and penalties provided by the said Act and said 
Rules’. 

Claim for quantity of 
works entered in the 
tender or estimate. 

Clause 38  :- (1)  Quantities  in  respect  of  the   several  
items shown in the tender are  approximate  and no  revision 
in the tendered rates shall be permitted in respect of any of  
the items so long as, subject to any special provision 
contained in the specification prescribing a different 
percentage of permissible variation, the quantity of the items 
does not exceed the tender quantity by more than 25% and so 
long as the value of the excess quantity beyond this limit, at 
the rate of the items specified in the tender, is not more than 
Rs. 5,000/-. 

 
2) The contractor shall if ordered in writing by the 
Engineer-in-charge so to  do  also  carry  out  any  quantities 
in  excess  of  the limit mentioned in Sub-Clause (1) here of 
on the same conditions as and in accordance with the 
specifications in the tender and at the rates (i)derived from the 
rates entered in the current schedule of rates and in the 
absence of such rates (ii) at the rate prevailing in market, the 
said rates being increased or decreased as the case may be, by 
the percentage which the total tendered amount bears to the 
estimate cost of the work as put to tender, based upon the 
Schedule of rates applicable to the year in which the tenders 
where invited (for the purpose of operation of this  clause,  
this cost shall be taken to be Rs.  2,38,044 /- 

 
3) Claim arising out of reduction in the tendered quantity 
of any item beyond 25 percent will be governed by the 
provisions of clause 15 only when the amount of such 
reduction beyond 25% at the rate of the item specified in the 
tender is more than Rs. 5,000-00. 

Employment of female 
or other labour. 

Clause 39 :- The contractor shall employ  any  famine, 
convict or other labour of a particular kind of  class  if  
ordered in writing to do so by the Engineer-in-charge. 

Claim for compensation 
for delay in starting 

work. 

Clause 40 :- No compensation shall be allowed for any delay 
caused in the starting of the work   on account of acquisition 
of land and in the case of the clearance work of any delay 
in according to sanction estimates. 
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Claim for compensation 
for delay in the 

execution of work. 
 
 
 
 

Extra Payment 

Clause 41 :- No compensation shall be allowed for any delay 
in execution of the work  on  account   of  water standing in 
borrow pits or compartments. The rates are inclusive for 
hard or cracked soil excavation in mud, subsoil water or water 
standing in borrow pits and no claim for an extra rate shall be 
entertained, unless otherwise expressly specified. 
Clause 42 :- The Contractor shall not enter upon on 
commence any portion of work except with the written 
authority and instructions of the Engineer-in-charge or of 
his subordinate incharge of the work. Failing such authority 
the contractor shall have no claim to ask for measurements 
of or payment for work. 

Minimum age of 
persons employed, the 
employment of donkey 
and/or other animals 

and the payment of fair 
wages. 

Clause 43 :- 
(i)    No contractor shall employ any person who 

is under the age of 18 years. 
(i) No contractor shall employ donkeys or other 

animals with breeching of string or thin rope. 
The breeching must be at lease 3 inches wide 
and should be of tape (Newar). 

(iii) No   animal   suffering    from    sores; 
lameness or emaciation or which is immature 
shall be employed on the work. 

(iv) The Engineer-in-charge or his agent authorised 
to remove from work any person or animal 
found working which does not satisfy these 
conditions and no responsibility shall be 
accepted by the Government for any delay 
caused in the completion of the work by such 
removal. 

(v) The contractor shall pay fair and reasonable 
wages to the workmen employed by him in the 
contract undertaken by him. In the event of  
any dispute arising between the contractor and 
his workmen on the grounds that the wages 
paid are not fair and reasonable, the dispute 
shall be referred without delay to the 
University Engineer who shall decide the 
same. The decision of the  University 
Engineer, shall be conclusive and binding on 
the contractor, but such decision shall not in 
any way affect the condition in the contract 
regarding the payment to be made by the 
Government at the sanctioned tender rates. 

 
(vi) The contractor shall provide drinking water 

facilities to the workers. Similar amenities 
shall be provided to the workers engaged on 
large work in urban areas. 
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Method of Payment. Clause 44 :- Payment to contractors shall be made by  
cheques drawn on any treasury within the  Division 
convenient to them. provided the amount exceed Rs. 10/- 
Amount not exceeding Rs.10/- will be paid in cash. 

Acceptance of 
conditions compulsory 
before tendering the 

work. 

Clause 45 :- Any contractor  who does  not accept these 
conditions shall not be allowed to tender for works. 

Employment of scarcity 
labour. 

Clause 46 :- If Government declare a state of scarcity or 
famine to exist in any village situated within 10 miles of 
work, the contractor shall employ upon such parts of the work 
as suitable for unskilled labour any person certified to him by 
the University Engineer or by any person to whom University 
Engineer may have delegated this duty in writing to be in 
need of relief and shall be bound to pay to such  persons 
wages not below minimum which may arise in connection 
with the implementation of this clause shall be decided by the 
University Engineer whose decision shall be final and binding 
on the contractor. 

 
GST Shall not be included 
in bidding offer and will 

be paid separately. 

47 (A) – “The rates quoted by the Contractor shall be deemed to be 

inclusive of the labour welfare cess and other taxes (other than GST) 

that the Contractor will have to pay for the performance of this 

Contract. The Employer will perform such duties in regard to the 

deduction of such taxes at source as per applicable low. 

1. Bidder shall quote his rate excluding GST. 

2. GST shall be payable on the accepted contract value 

3. GST Shall be paid to contractor on the amount of bill of work 

done as per prevailing rate of GST during the period of work done. 

DELETED Clause 48 :- The rates to be quoted by the contractor must be 

inclusive of Sales Tax. No extra payment on this account will 

be made to the contractor. 

 

Clause 48 A:- The contractors are bound to pay to the 

labourers wages according to the Minimum Wages Act, 1948 
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Employment of Labours 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Land Charges 

applicable to the Zone in Accordance with the order issued in 

Government PWD/Circular No. MWA/1063, dated 7-12- 

1968. 

 
Clause 49 :- In case of materials that remain surplus with the 

contractor for those issued for the work contracted from the 

date of ascertaining of the materials being surplus be taken as 

the date of sale for the purpose of sales tax and the sale tax 

will be recovered on such sale. 

 
Clause 49-A :- Deleted 

 
Clause 50 :- The contractor shall employ  the  unskilled 
labour  to  be  employed   by   him   on   the   said   work   
only from locally available  labours  and  shall  give 
preference to those persons enrolled under Maharashtra 
Government Employment and Self  Employment  
Departments Scheme. Provided, however  that  if  the  
required  unskilled   labours   are   not   available   locally,   
the contractor shall in the  first  instance  employ  such 
number of persons as is available and thereafter may with 
previous permission. In writing of the University Engineer- 
in-charge of the said work, obtain the rest of requirement of 
unskilled the labour from outside the above scheme. 

 
Clause 51 :- Deleted 

 
Clause 52 :- All amounts whatsoever which the contractor is 
liable to pay to the Government in connection with the 
execution of the work including the amount payable in respect 
of 

 
(1) Material and or stores supplied/issued hereunder by 

the Government to the contractor. 
 
(2) Hire charges in respect of  heavy  plant,  machinery 
and equipment given on hire by the Government to the 
Contractor, for execution by him of  the  work and/or on 
which the advance have been given by the Government to the 
contractor shall be deemed to be arrears of the land revenue 
and the Government may without prejudice to any other  
rights and remedies of the Government recover the  same 
from the contractor as arrears of land revenue. 
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Labour Act 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Price Variation 

Clause 53 :- The contractor shall duly comply with all the 
provisions of the Contract Labour (Regulation and Abolition) 
Act 1970, (37 of 1970 and the Maharashtra Contract Labour 
(Regulation and Abolition) Rules, 1971 as amended from time 
to time and all other relevant statutes and statutory provisions 
concerning payment of workers employed by him on the site 
of the work at the rates prescribed under the Maharashtra 
contract Labour (Regulation and Abolition) Rules 1971. If  
the contractor fails or neglects to pay wages at the said rates 
or make short payment and the Government makes such 
payment of wages in full or part thereof less paid by the 
contractor, as the case may be the amount so paid by the 
Government to such workers shall be deemed to be arrears of 
land revenue and the government shall  be  entitled  to  
recover  the  same  as  such  from   the contractor or deduct 
the  same  from  the  amount  payable  by  the  Government   
to the contractor hereunder or from any other amounts  
payable  to  him   by   the   Government.  (Minimum wages 
act as per Government Circular CAT/1284/(120)/Building Dt. 
14/8/1988). 

 
Clause 53-A :- Deleted 
 
Clause 54   :- Deleted 
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Labour Health Clause 55 :- 
A) The anti-malaria and other health measures  shall  be 

as directed by the Joint Director (Malaria and Filaria) 
of Health Services, Pune. 

 
B) Contractor shall see that Mosquito genic conditions  

are not created so as to keep vector population for 
minimum level. 

 
 
C) Contractor shall carry out anti malaria  measures  in 

the area as per guidelines prescribed under National 
Malaria (M & F) of health Services, Pune. 

 
D) In  case  of  a  default  in  carrying  out  prescribed  

anti malaria measures resulting in increase in malaria 
incidence contractor shall be liable to pay to 
Government the amounts spent by Govt. on anti 
malaria measures to control the situation in addition  
on fine. 

 
E) Relations  with  Public  Authorities  :  The 

contractor shall make sufficient arrangements for 
draining away the sludge water as well as water 
coming from the bathing and washing places and shall 
dispose off this water in such a way as not to cause 
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Govt Act’s 

 
 
 
 
 
 
 
 
 
 

Taxes 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Quality Assurance and 
Maintenance 

any substance. He shall also keep the premise clean  
by employing sufficient number of sweepers. The 
contractor shall comply with all rules, regulations, 
bylaws and directions given from time to time by any 
local or public authority in connection with this work 
and shall pay fees or charges which are leviable on 
him without any extra cost of Government. (Vide 
Govt. Circular No. CST-1086/CR-243/Ka-Bldg- 
2/Mantralaya Mumbai 1000032 dt. 11.8.87) 

 
Clause 56 :- A contractor shall comply with all  the 
provisions of  the  Apprentices  Act. 1961  and  the  Rules  
and Orders issued there under from  time  to  time.  If  he  
fails  to  do so,  his failure will be a breach of the contract   
and the Superintending Engineer may, in his discretion, 
cancel the contract. The contractor shall also be liable for an 
pecuniary liability arising on account of any violation by him 
of the provision of the (vide Govt. Circular No. CST - 
1086/CR-243 Ka-Building-2/Mantralaya, Bombay-400 032, 
dated 11 Sept. 1987). 

 
Clause 57 :- The tender rates are inclusive of all taxes, rates, 
and cesses and are also inclusive of s leviable tax in respect  
of sale by transfer of property in goods involved in the 
execution of a work contract under the provision of Rule 58 
Maharashtra Value added Tax Act 2005, for the purpose of 
levy of Tax" 

 
 
 
Clause 58 :- In case of materials which become surplus with 
the contractors from those issued for the work contracted for 
the date of ascertainment of the materials as being surplus  
will be taken as the date of sale for the purpose of sales tax 
and sales tax will be recovered on such sale. 

 
Clause 59 :-Quality Assurance and Maintenance Manual:- 

 
ANNEXURE “A” : (Annexure to the PWD, Circular No. 
CAT-1091/CR-60-Bldg-2 Dt. 14th October 1991, regarding 
incorporating additional condition for Quality Assurance and 
Maintenance Manual). 

 
To ensure the specified quality of work which 

will also include necessary survey temporary works etc. the 
contractor shall prepare a quality assurance plan and get, the 
same provided from the Engineer-In-Charge within one 
month from the date of work order. For this contractor shall 
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Materials 

submit an organisation chart of his technical personnel to be 
deployed on the work alongwith their qualification, job 
descriptions defining the functions of reporting supervising 
inspecting and approving. The contractor shall also submit a 
list of tools equipment and the machinery and instrumentation 
which he proposes to use for the construction and for testing 
in the field and/or in the Laboratory and monitoring. The 
contractor shall modify/supplement the organisation  chart 
and the list of machinery/ equipment  etc.  as  per  the 
direction of the Superintending Engineer and  shall  deploy 
the persons and equipment on the fields as per the approved 
chart and the list respectively. The Contractor shall submit 
written method statements dealing his exact proposal of 
execution of the  work  in  accordance  with  the  
specification. He will have to get these approved from the 
Engineer-In-Charge. The quality of the work shall be  
properly documented through certificate, records, checks list, 
and Log Book of results etc. such records shall be complied 
from the beginning of the work and be continuously updated 
the supplementary and this will be the responsibility of the 
contractor. The forms should be got approved from the 
University Engineer-In-Charge. 

 
2)  Where  the  work is to be  done  on lump-sum  

basis on contractors designs. The contractor shall also submit 
a maintenance manual giving procedure. For maintenance, 
with the periodicity of maintenance works including 
inspection tools of the equipments to be used means of 
accessibility for all parts of the structure. He shall also  
include in the manual, the specification for maintenance 
works that would be appropriate for his design the technique 
of construction. This manual shall be submitted within the 
contract period. 

 
 Clause 60: It is obligatory on the part of agency to procure 
R.C.C. pipe (ISI) marked) required for the work from the 
M.S.S.I.D.C. only.The proof of such procurement like bill of 
M.S.S.I.D.C. certification of the Divisional Manager 
M.S.S.I.D.C. to that effect will have to be enclosed alongwith 
the bill pertaining to the work concerned. The payment 
towards the procurement of R.C.C. pipes and also items, 
in which the use of R.C.C. pipes is contemplated would be 
released only after fulfillment of the conditions, laid down as 
above. 
Note : In case, provision of this form B-1 conflicts with those 

in detailed cyclostyled provision and condition attached to 

this tender, the detailed cyclostyled provision and condition 

would prevail over those in this form. 
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GENERAL CONDITIONS OF CONTRACT 
 
1) Authority  of  the  Engineer-in-charge. 
 
1.1) So far as it is legally or physically impossible, the contractor shall execute, complete and maintain the works in 

strict accordance with the contract under the directions and to the entire satisfaction of the Engineer-In-Charge 
and shall comply with and adhere strictly to the Engineer-In-Charge’s instructions, and directions on any matter 
(whether mentioned in the contract or not pertaining to this works) 

 
1.2) The Engineer-In-Charge shall decide all questions which may arise as to quality and acceptability of materials 

furnished and work executed, manner of execution, rate of progress of the works, interpretation of the plans and 
specifications and acceptability of fulfillment of the contract on the part of the contractor.  He shall determine 
the amount and quality of the work performed and materials furnished and his decision and measurements shall 
be final.  In all such matters and in any technical questions which may arise touching the contract, his decision 
shall be binding on the contractor.  

 
1.3) The Engineer-in-charge shall have the power to enforce such decision and orders if the contractor  fails  to  

carry them out promptly.  If the contractor fails to execute the work ordered by  the  Engineer-in-charge  may  
give  notice  to  the  contractor  specifying   a reasonable period therein and on the expiry of the period proceed 
to execute such  work as may be deemed necessary and recover the cost thereof from the contractor. 
 

1.4) Authorities of the  Engineer-in-charge’s  Representative : 
 

The duties of the representative of the Engineer-in-charge are to watch and supervise the work and to test and 
examine the materials to be used for workmanship employed in connection with the works. 
 

1.5) The    Engineer-in-charge   may   from   time   to   time,   in   writing,   delegate  to   his 
representative any of the powers and authorities vested in the Engineer-in-charge and shall furnish to the 
contractor a  copy  of all such delegations of powers and authorities. 
Any written instruction of approval given by the representative of the Engineer-in-charge to the contractor 
within the terms of such delegations (but not otherwise) shall bind the contractor and the department as 
through, it had been given by the Engineer-in-charge, provided always as follows : 
 

a) Failure  of  the representative of the Engineer-in-charge to disapprove any work or materials  shall not prejudice 
the power of the Engineer-in-charge  thereafter to disapprove such  work or materials and to order to pulling 
down, removal or breaking up thereof. 

 
b) If the contractor is  dissatisfied  with  any decision of the representative of the Engineer-in-charge, he shall be 

entitled to refer the matter to the Engineer-in-charge, who shall there upon confirm, reverse or vary such 
decision. 

 
 
2) Other conditions for submission of Tender. 
 
2.1) The Contractor shall be deemed to have carefully examined the work and site conditions including labour, the 

general and the special conditions, the specifications, schedules and drawings and shall be deemed to have 
visited the site of the work and to have fully informed himself regarding the lead conditions including tide and 
water level, wind and current velocity and sub-soil conditions and carried out his own investigation to arrive at 
the rates quoted in the tender.  In this regard he will be given necessary information to the best of knowledge of 
department but without any guarantee about it. 
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2.2) It is presumed that the contractor has carefully gone through the works specifications, P.W.D. Handbook, 

M.O.R.T.& H specifications and the schedule of rates of the division and studied the site conditions before 
arriving at the rates quoted by him. 

 
3) Treasure  trove : 
 

In the event of discovery  by the contractor or his employees during the progress of  the works of the any 
treasure, fossils, minerals or any other articles of value or interest,  the contractor shall give immediate 
intimation there of to the Engineer-in-charge and alongwith make over to the Engineer-in-charge this 
representative such treasure or things which shall be the property of Government.  

 
3.1) Layout  of  work  : 

 Layout of the work will be done by the Contractor in  consultation  with  the  University Engineer, of  
the  Department  or  his  representative. The modern equipments like Theodolite / Total station shall be 
deployed by the contractor at his own cost as directed by the Engineer-in-charge. Some  permanent  marks 
should however be established to  indicate  the  demarcation  of the structure or any component there of made 
to this permanent marks in  measurement  books  and  drawing, signed by the contractor and the departmental 
officer. Responsibility  regarding  layout  will   be joint. All vegetation / bushes shall be cleared from site 
before start of work, so as to stack the material without hindrance to traffic. 

4) Agent and work  order  book : 
 
4.1) The   contractor   shall   himself   engage   an   authorised   all   time  agent  on  the  work capable of managing 

and guiding the work and understanding the specifications and contract condition.  A qualified and experienced 
Engineer be provided by the contractor as his agent for technical matters in case the Engineer-in-charge 
consider this as essential for the work and so directs the contractor.  Agent will take orders as will be given by 
the University Engineer or his representative and shall be responsible for carrying them out.  The agent and/or 
site Engineer shall not be changed without prior intimation to the University Engineer and his representative on 
the work site.  The Engineer-in-charge have the unquestionable right to ask for changes in the quality and 
strength of Contractors supervisory  staff and to order removal from work of any of such staff.  The contractor 
shall comply with such order and effect replacements of the satisfaction of the Engineer-in-charge. 

 
4.2 A    work    order    book   shall   be   maintained   on   site   and   it   shall   be   the  property of Government 

and the contractor shall promptly acknowledge the order given therein by the Engineer or his authorized 
representative or his superior officer, and comply with them.  The compliance shall be reported by contractor to 
the Engineer-in-charge in good time so that it can be checked. The blank work order book, with machine 
numbered pages in quadruplicate with perforated sheets for three copies to be detached, will be provided by the 
department for this purpose.  Whenever any instructions are written in the work order book the contractor will 
be supplied with the first carbon copy. 

 
5) Initial  measurement  for  record : 
 

Where for proper measurement of the work it is necessary to have an initial set of levels or other measurement 
taken the same as recorded in the authorized field  book or M.B. of Government by the Engineer or his 
authorized representative will be signed by the contractor who will be entitled to have a true copy of same made 
at his cost.  Any failure on the part of the contractor to get such level etc. recorded before starting the work will 
tender him liable to accept the decision of the Engineer as to the basis of taking measurements.  Likewise the 
contractor will not cover any work which will render its subsequent measurement difficult or impossible 
without first getting the same jointly measured by himself and the authorized representatives of the Engineer.  
The record of such measurements on the Government side will be signed by the contractor and he will be 
entitled to have a true copy of the same made at his cost. 

 
6) Custody of work: 
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All work and materials before being finally taken over by Government will be the entire liability of the 
contractor for guarding, maintaining and making good any damages of any magnitude.  It is however, to be 
understood that before taking over such work. Government will not put it to regular use as distinct from casual 
or incidental use, except as specially mentioned elsewhere in this contract or as mutually agreed to. 

 
7) Co-ordinations : 
 

When several agencies for different sub works of the project are to work simultaneously on the project site, the 
contractor shall render full co-ordination for achieving proper co-ordination between different contractors to 
ensure timely completion or the whole project smoothly.  The scheduled dates for completion specified in each 
contract shall, therefore, be strictly adhered to.  Each contractor may make his independent arrangements for 
water, power, access, housing etc. but if they so desire he will be at liberty to come to mutual agreement with 
other contracting agencies in this behalf and make joint agreement with the approval of the Engineer-in-charge.  
The contractor shall not take or cause to be taken any steps or action that may cause disruption, discontent or 
disturbance to work, labour or other arrangements etc. of other contractors in the project localities.  Any action 
by the Contractors which the Engineer-in-charge in his unquestioned discretion,may consider infringement of 
the above would be considered as a breach of the contract conditions and shall be dealt with as such. 
   
 
 
In  case  of  any  dispute  or  disagreement between the various contractors, the Engineer-in-charge’s decisions 
regarding the coordination, co-operation and facilities to be  provided by any of the contractor shall be final and 
binding on the contractor concerned & such a decision or decisions shall not vitiate contract nor absolve the 
contractor of his obligations under the contract, nor form the grounds for any claim or compensation. 

 
8) Patented Devices, Materials and Process   : 
 

Whenever the contractor desires to use any designed  device, material or process covered by letter of  patent  
copy right, the right for such use shall be secured by suitable legal arrangement and agreement with patent 
owners and the copy of their agreement shall be filed with Engineer-in-charge. 

 
9) Relation with Public Authorities  :- 
 

The contractor shall comply with all rules, regulations, by law and directions, given from time-to-time by any 
local or public authority or body in connection with this work and shall himself pay fees or charges which are 
leviable on him with out any extra cost to Government. 

 
10) Indemnity : 
 

The contractor shall indemnify the Government against all action, suits, claims and demands brought or  made 
against it in respect of anything done or committed to done by the contractor in execution of or in connection 
with the work of this contract any against any loss or damage to the Government in consequences of anything 
done or committed to be done in the execution of the work of this contract.  The Government may, at its 
discretion and entirely at the cost of contractor, defend such suit either jointly with the contractor or singly, in 
case the letter chooses not to defend the case. 

 
11) Stacking, Storage and guarding of materials: 
 
11.1) The stacking and storage of materials at site shall be in such a manner as to prevent determination or instrusion 

of foreign matter and to ensure the preservation of their quality, properties and fitness for the work.  Suitable 
precautions shall be taken  by the contractor to protect against atmospheric actions, fire and other hazard.  The 
materials likely to be carried away by wind shall be stored in suitable stores or with suitable barricades and 
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where there is likelihood of subsidence of soil, heavy materials shall be stored on paved platforms.  Suitable 
separating barricades and enclosures as directed shall be provided to separate materials brought by contractor 
and obtained from different sources of supply.  

 
11.2) The contractor shall at his own expenses,  engage  watchmen  for  guarding the materials and plant and 

machinery and the work during day and night against any pilferage or damage and also for prohibiting 
trespassers. 

 
11.3) No materials brought to the site shall be removed from the site without the prior approval of the Engineer-in-

charge.  
 
12) Inspection of work  by Engineer-in-charge. 
 
12.1) The contractor shall inform the Engineer-in-charge in writing  when  any  portion  of  the  work is ready for 

inspection giving him sufficient notice  to enable him to inspect the same without affection the further progress 
of the work. 

 
12.2) The contractor shall provide at his cost necessary ladders and such arrangements as are considered safe by the 

Engineer-in-charge for proper inspection of all parts of the work by the local representatives, M.L.A’s and 
officers etc. No compensation shall be paid to the contractor on this account. 

 
 
13) Precaution to be taken by contractor: 
  
13.1) The   work   shall be carried   out   by   the   contractor   without   causing   damage to the existing Government 

property and/or private property.  If any such damage are caused, the contractor shall pay for restoration of the 
property to the original conditions, and any other  consequent damages. 

 
13.2) In the event of an occurrence of an accident, involving serious injury or death of any person, at site of work or 

quarry or at any place in connection with the work the same shall be reported in writing   within   twenty   four   
hours  of   the   occurrence   to   the Engineer-in-charge and the Commissioner of Workmen’s compensation. 

 
14) Clearance of site on completion of works: 
 
 The contractor after completion of work shall clean the site of all debris and remove all unused materials other 

than those supplied by the department and all plant and machinery,  equipments, tools etc., belonging to him 
within one month from the date of completion of the work, or otherwise the same will be removed by the 
department at his cost or disposed off as per departmental procedure.  Incase the material is disposed off by 
department, the sale proceeds will be credited to the `contractor’s account after deducting the cost of sale 
incurred.  However, no claim of contractor regarding the price of amount credited will be entertained 
afterwards. In case of road work the vegetation on road formation and slopes shall be cleared at the time of 
completion by contractor at his own cost. 

 
 
 
 
 
15) Removal of Constructional plant with prior permission: 
 All constructional plant, provided by the contractor shall when brought on the site be deemed to be exclusively 

intended for the construction and the contractor shall  not remove the same or any part thereof (Save of the 
purpose of moving it from one part of the site to another)  without the consent in writing of the Engineer-in-
charge who shall record the reasons for withholding the consent. 
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16) Restrictions because of local traffic: 
  

As there is Local traffic by the side of construction, the contractor will have to take proper precautions such as 
proper barricading, fencing, lighting, information and cautionary boards for safe and smooth flow of traffic, and 
keeping the concerned authorities informed about the work in progress. 

 
17) Completion Certificate: 
 
17.1) The   work   shall   not   be   considered   to   have   been   completed   in   accordance   with    the terms of the 

contract until the Engineer-in-charge shall have certified in writing to that effect. No approval of material or 
workmanship or approval of part of work during the progress of execution shall bind the Engineer-in-charge or 
in any way prevent him from even rejecting  the work which is claimed to be completed and to suspend the 
issue of his certificate of completion until such alteration and modification or reconstruction have been effected 
at the cost of the contractor as shall enable him to certify that the work has been completed to his satisfaction. 

 
17.2) After   the   work   is   completed   the   contractor   shall   give   notice  of  such completion to the Engineer-in-

charge and within 30 days of receipt of such a  notice the Engineer-in-charge shall inspect the work and if there 
is no defect in the work, shall furnish the contractor with a certificate indicating the date of completion. 
However, if there are any defects which in the opinion of the Engineer-in-charge are rectifiable he shall inform 
the contractor the defects noticed.  The contractor after rectification of such defects shall then inform the 
Engineer-in-charge and Engineer-in charge on his part shall inspect the work and issue the necessary 
completion certificate within 30 days if the defects are rectified to his satisfaction, and if not, he shall inform 
the contractor indicating defects yet to be rectified.  The time cycle as above, shall continue. 
 

17.3) In   case defects   noticed   by   the  Engineer-in-charge which in his opinion are not rectifiable but otherwise 
work is acceptable at reduced payment, work shall be treated as completed.  In such cases completion 
certificate shall be issued by the Engineer-in-charge within 30 days indicating the un-rectifiable defects for 
which specified reduction in payment is being made by him. 
 

17.4) The  issue  of  completion  certificate  shall  not  be linked up with the site clearance after completion of work. 
  
 
 
17.5) Should the part of construction is put to use at any stage prior to date of issue of completion certificate, the 

maintenance period of that part of the work shall be reckoned from the date of actual use of the facility. 
 
18) Ancillary Works : 
 

The contractor shall submit to Engineer-in-charge in writing the details of all ancillary works including layout 
and specifications to be followed for its construction.  Ancillary work shall not be taken up in hand unless 
approved by Engineer-in-charge.  The Engineer-in-charge reserves the right to suggest modifications or make 
complete chages in the layout and specifications proposed by the contractor at any stage to ensure the safety on 
the work site.  The contractor shall  carry out all such modification to the ancillary works at his own expenses 
as ordered by Engineer-in-charge. 

 
 
19) Temporary Quarter :- 
 

The contractor shall at his own expense make his own arrangement for housing his staff with all necessary 
amenities.  General layout plan for such structures shall be got approved from the Engineer-in-charge.  It will 
be the responsibility of the contractor to get his layout plan of temporary structure approved from the local 
competent authorities. 
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20) Safety  measures and Amenities : 
 
 Safety Measures 
 

The contractor shall take all necessary precautions for the safety of the workers and preserving their health 
while working on such jobs as required special protection and precaution where ever required.  The contractor 
shall also comply with the directions issued by the Engineer-in-charge in this behalf from time to time at all 
times. 
 
The following are some of the requirement  
 
i) Providing   protective  footwear  to  workers  in   situations  like    mixing   and   placing  of  mortar  or  

concrete,  in  quarries  and  place where the work is to be done  under  too much wet  conditions  as  also  
for,  movements  over  surfaces infested with oyster growth. 

 
ii) Providing   protective  hardware  to  working  in  quarries  etc.  to  protect them against  accidental  

fall  of materials  from above. 
 
iii) Providing handrails at the edge of the floating platforms, barges walkways, ladder etc. 
 
iv) Providing workmen with safety belts, ropes  etc. when working on any masts cranes, cribs, hoists, 

dredgers etc. 
 
v) Taking necessary steps towards training the workers concerned on the use of machinery before they are 

allowed to handle it independently and taking all necessary precautions in and around the areas where 
machines, hoists and similar units are working.  Wherever required, the persons handling the machinery 
shall have requisite licenses, certificate etc. 

 
vi) Preventing over loading and over crowding of floating and land based machinery and equipment. 
 
vii) Providing  life  belts  to  all  men  working  at  such  situations  from  where   they  may accidentally fall 

into water or on the ground, .  Equipping the boats with adequate numbers of life buoys etc. 
   

 
viii) Avoiding bare live wires etc. as would cause  electrocutions. 

 
ix) Making  platforms, stagings and  temporary  structures  sufficiently  strong  and  not causing the 

workmen and supervisory staff to work under risks. 
 
x) Providing sufficient first-aid trained staff and equipment to be available quickly at the worksite to 

render immediate first-aid treatment in case of accident due to suffocation, drowning and other injuries. 
 
xi) Taking the  all necessary precautions wherever drivers are engaged on work. 
 

 xii) Providing full length gum  boots,  leather  hand gloves,  leather  jackets   with  
 fireproof aprons to cover the chest and back reaching upto knees plain goggles for the eyes to the labour 

working with hot asphalt handling, vibrators in cement concrete and also where use of any or all these 
items is, essential in the interest of health and well-being of the labourers in the opinion of the Engineer-
in-charge. 
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21) Medical and Sanitary Arrangements to be provided for  labour employed in  
 the construction by the Contractor : 
 
a) The Contractor shall provide an adequate supply of potable water for the use of labourers on works and in 

camps. 
 
b) The Contractor shall construct trenches or semi permanent latrines for the use  of labourers.  Separate latrine 

shall be provided for men and women. 
 
c) The Contractor shall  build  sufficient  number  of  huts  on  suitable plot of land for use of the labourers 

according to the following specifications. 
 
 (1) Huts of Bamboos and Grass may be constructed. 
 

(2) There should be no over  crowding. The  floor  space  at  the  rate  of 3 sqm. (30 Sq.ft.) per head shall be 
provided.  Care should be taken to see that the huts are kept clean and in good order. 

 
(3) The contractor must find his own land. If he wants  Government  land he should apply for it.  
Assessment for it, if demanded will be payable by contractor.  However the department does not bind itself for 
making available the required land. 

 
(4) A good site not liable to  submergence  shall  be  selected.   High ground remote from jungle but well 
provided with trees, shall be chosen wherever it is available.  The neighborhood of tank, jungles, grass or weeds 
should be particularly avoided.  Camps should not be established close to large cutting of earth work. 

 
 (5) The  lines  of  huts  shall  have  open  space  of  at least 10 meters between rows.  When a good  natural  

site  can not  be  procured  particular  attention  should be given to the drainage. 
 
d) The   contractor  shall construct  sufficient number of bathing places. Sufficient number of washing places 

should also be provided for the purpose of washing cloths. 
 
e) The contractor shall make sufficient  arrangements  for draining away the surface and sullage water as well as 

water from the bathing and washing places and shall dispose off this waste water in such a way as not to cause 
any nuisance. 

 
f) The contractor  shall  engage a medical officer with a traveling dispensary for a camp containing 3000 or more 

persons if there is no Govt. or other private dispensary situated within 8 kilometers from the camp.  In case of 
an emergency, the contractor shall arrange at his cost free transport for quick medical help to his sick workers. 

 
g) The  contractor  shall  provide  the  necessary staff for  affecting the satisfactory conservancy and cleanliness of 

the camp to the satisfaction of the Engineer-in-charge.  At least one sweeper per 200 persons should be 
engaged. 

 
h) The  Assistant   Director of  Public  Health shall be  consulted  before opening a labour camp and his 

instructions on matters such as water supply.  Sanitary convenience, the camp site, accommodation and food 
supply shall be followed by the contractor. 

 
i) In addition to above all  provisions of the  relevant labour act pertaining to basic amenities to be provided to the 

labourer shall be applicable which will be arranged by the contractor. 
 
j) The  contractor  shall  make arrangement for anti-malaria measure to be provided for labour employed on the 

work. The anti-malaria measures shall be as directed by  Assistant Director of Public  Health Officer. 
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22) The contractor except as provided in special conditions which follow, shall, if necessary construct at his cost, 
temporary roads and maintain these in proper conditions till completion of the work, at his own cost.  

 
 
23) The contractor except as provided in special conditions which follow shall have to at his own expenses make all 

preliminary arrangements for labour, water, electricity, and materials etc., immediately after getting the work 
order. The Government may render necessary assistance in this regard by way of letters of recommendation, if 
so requested by the contractor.  No claim for any extra payment or application for extension of time on the 
grounds of any difficulty in connection with the above matters will be entertained.   

 
 
24) Working methods and progress schedules : 
 
24.1) The Contractor shall  submit  within  the   time stipulated by the Engineer in writing the details of actual 

methods that would be adopted by the contractor for the execution, of any items as required by Engineer at each 
of the location, supported by necessary detailed drawing and sketches including those of the plant and 
machinery that would be used their locations arrangement for conveying and handling materials etc. and obtain 
prior approval of the Engineer-in-charge who reserves the right to suggest modifications or make corrections in 
the method proposed by the contractor whether accepted previously or not at any stage of the work, to obtain 
the desired accuracy, quality, safety and progress of work which  shall be binding on the contractor.  No claim 
on account of such change in method of execution will be entertained by Government so long as specification 
of the item remains unaltered. 

 
24.2) The  Contractor   shall   furnish    within one month of  the order to start the work programme of work in 

quadruplicate indicating the date of actual start, the monthly progress  expected to be achieved and the 
anticipated completion date of each major item of work to be done by him, also indicating date of procurement 
of materials and setting up of  plants and machinery.  The programme is to be such as to be practicable of 
achievement towards the completion of the whole work in the time limit and of the particular items, if any on 
the due dates specified in the contract.  Planning and programme of works shall be done by the mutual 
discussion between the Engineer –in-charge and contractor's representative in charge of  work. The progress 
of work shall be reviewed every six months and revised programme shall be drawn up, if necessary, No revised 
programme shall be operative without the approval of Engineer-in-charge in writing. The Engineer is further 
empowered to ask for more detailed schedule or schedules say weekly, for any item or items in case of urgency 
of work as will be directed by him and the contractor shall supply the same and when asked for.  Acceptance of 
the programme or the revised programme, by the Engineer-in-charge shall not relieve the contractor of his 
responsibility to complete the whole of the work by the prescribed time or the extended time if any. 

24.3) The Contractor  shall  furnish   sufficient   plant,  equipment   and   labour   as   may  be necessary to maintain 
the progress schedule.  The working and shift hours restricted to one shift a day for operations to be done under 
the Government supervision shall be such as may be approved by the Engineer-in-charge.  They shall not be 
varied without prior approval of the Engineer.  Night work which requiring supervision shall not be permitted 
except when specifically allowed by Engineer-in-charge if requested by contractor.   The contractor shall 
provide necessary lighting arrangement etc. for night work as directed by Engineer without extra cost of 
Government. 

 
24.4) The contractor shall submit report on progress of work in forms and statement etc. as periodical intervals in the 

form of progress charts, forms, statements and/or reports as may be approved by the Engineer. Forms for 
sending reports about progress will be supplied by the University Engineer.  

 
24.5) The contractor shall maintain proforma, chart, details regarding machinery equipment, labour, material, 

periodical returns thereof in proforma to be approved from the Engineer-in-charge. 
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25) Payment : 
 

The Tenderer must understand clearly that the rates quoted are for completed work and include all cost due to 
labour, all leads and lifts involved and if further necessitated scaffolding plants, supervision, service works, 
power etc. and to include all to cover the cost of night and round the clock work as and when required and no 
claim for additional payment beyond the prices or rates quoted will be entertained and the tenderers will not be 
entitled subsequently  to make any claim on the ground of any representation or on any promise by and person 
(whether tender in the employment of any Public Works Deptt. or not) or on the ground of any failure on his 
part to obtain all necessary information for the purpose of making his tender and fixing the several prices and 
rates therein relieve him from any risks or liabilities arising out of or consequence upon  the submission of the 
tender. 
 Payment to the contractors will be made by cheque drawn on any treasury within the Division, provided 
the amount to be paid exceeds Rs. 100/- smaller amount will be paid in cash. 
 

26) Claims of extra work  
 
26.1) Claims for extra work shall be registered within 30 days of occurrence of the event. However, bills for these 

claims alongwith supporting data details may  be submitted  subsequently. 
 
26.2) Bills for extra work or for any claim shall be paid separately apart from the interim bills for the main work.  

The payment of bills for the main work shall not be withheld for want of decision on the extra/claims not 
covered in the schedule of items for extra work. 

  
27) Bill and Payments: 
 
27.1)  Two running payments in a month are permitted.  First of the bill shall be submitted by the contractor by the 

10th day of the month and Second bill, if necessary, shall be submitted by the contractor by the 25th day of the 
month. 

 
27.2) The format of running bill on which the  bills are to be submitted by the contractor shall be supplied to the 

contractor by the Department Printed copies of the bills forms as per this format shall be arranged by the 
contractor at his cost.  The bills in five copies shall be submitted to the concerned Engineer's representative in 
the standard proforma only. 

 
27.3) The final bill shall be submitted by the contractor within one month of the date of issue of completion 

certificate.  The final bill shall be paid within six months of initial submission.  
 
27.4) Recovery of secured advances shall be effected through bills proportionately as per consumption of materials in 

the work billed for.  
27.5) The contractor can have true copy of the bills paid to him after paying charges for photo copying the same. 
 
 
27.6) Controlled concrete : 
  
 Acceptance criteria shall be as per IS: 456 –-------0 
 
27.7) Ordinary concrete : 
 Acceptance criteria shall be as per IS: 456 –-------0 
 
28) Assistance in procuring priorities, permits etc. : 
 
28.1) The Engineer-in-charge on written request  by  the   contractor, will if in his opinion the request is reasonable 

and in the interest of work and its progress, assist the contractor in securing the police protection and the 
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priorities for deliveries, transport, permits, for controlled materials permits for quarries and other similar  
permits including labour licence etc. where such are needed.  All cost in this behalf shall be borne by the 
contractor.  The department will not, however, be responsible for the non-availability of such facilities or delays 
in the behalf and no claims on account of such failure or delays  shall be allowed by the department. 

 
28.2) The contractor will have to make his  own   arrangement  for  machinery required for the work.  However, if 

such machinery is conveniently available with the department it may be spared on hire as per department’s 
rules in force if requested by the contractor in writing.  For such arrangement a separate agreement in the 
prescribed form will have to be signed by the contractor.  Such an agreement shall be independent of this 
contract and the supply or non-supply of machinery shall not form a ground for any claim or extension of time 
limit for this work. 

 

29) Water  supply : 
 

29.1) Availability  of  adequate water  for  work and sources thereof shall be confirmed by the contractor before 
submitting the tender. 

 

29.2) The Contractor  shall  make  his  own arrangements  at  his  own  cost  for  entering  into contract with 
concerned authorities for obtaining the connection and carry the water upto the work site as required by him.  
The location of the pipe line with respect to the road shall be decided by Engineer-in-charge and shall be 
binding on the contractor.  The department shall not bear any responsibility in respect of any problem and 
contractor shall not be liable for getting any compensation on any ground. The progress of work shall not 
hamper for the above reasons. 
 

29.3) The contractor is advised to provide water storage tanks of adequate capacity to take care of possible shut down 
of water supply system. 
 

 29.4) The   contractor   shall   have   to   supply   water   required   by   the  department for its establishment at work 
site free of cost.  
 
 

30) Electricity : 
 

30.1) The contractor will have to make his own  arrangement  at his own cost for obtaining or providing electric 
supply at work site. The Department  shall not bear any responsibility in respect of any problem and contractor 
shall not be liable for getting any compensation on any ground.  The progress of work shall not hamper for the 
above reasons. 

30.2) Electrical supply for the Departments use at work site shall be provided by the contractor at mutually agreed 
terms.  The contractor may not abide by these conditions when power supply at the site fails.  

 
 
 
31) Telephone facilities : 

 
 Contractor will have to make his own arrangement at his own cost for telephone connection at work site, if 

required. 
 
32) Material Sources: 

 
32.1) The tenderers shall make their own independent investigations into the availability as well as suitability of the 

various materials required for construction as referred to in this para. 
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32.2) If any quarry is in the possession of the department the contractor will be allowed to use the same on usual 
conditions. In other cases, the contractor will have to make his own arrangement for procuring quarries or the 
quarry permits, necessary assistance of which will be given by the department. 

 
32.3) Lime stone shall not be permitted for any concrete work. 
 
33) Land: 
 
33.1) The contractor shall make all efforts to obtain land required for the ancillary works. In case the contractor is 

unable to obtain land and if requested then the department may requisit land at his cost. 
 
33.2) Land as available with the department or requisitioned by the department at the request of the contractor will be 

handed over to the contractor for such use as will be necessary for ancillary work required on payment of rent 
to the department.  Plot development, if any, will have to be done by the contractor at his own cost. The 
development shall be in conformity with the regulations of the local authority. 

 
33.3) If for the purpose of construction it becomes necessary of the contractor to occupy land not in possession of  the 

department the contractor will have to make his won arrangement with the land owners and pay such 
compensations as mutually agreed between them. 

 
33.4) On completion of work, all land mentioned in para 34.1., 34.2, 34.3 shall be handed over back to the owners, or 

the department, as the case may be, after clearing the land as directed by the Engineer-in-charge. Dismantling 
of building on Government or department land shall be done only after the approval of the Engineer-in-charge. 

 
34) Floods or  Accidents : 
 

The contractor shall take all precautions against damages by floods or from accidents etc.  No compensation 
will be allowed to the contractor on this account or for correction and repairing any such damages to the work 
during construction.   
 The contractor shall be liable to make good at his cost any plant or materials belonging to the 
Government lost or damaged by floods or from any other causes while in his charge. 

   
35) Urgent Works: If any “Urgent Works” become necessary and contractor is unable or unwilling to carry it out 

at once, the Engineer-in-charge may by his own or through other people have it carried out as he may consider 
necessary.  If the "Urgent Work" shall be such  as in the opinion of the Engineer-in-charge the contractor is 
liable under the contract to carry out at his expenses, all expenses incurred on it by the department shall be 
recoverable from the contractor, and be adjusted or set off against any sum payable to him. 

 
36) Change of Cement Concrete etc.: 
  
 Theoretical consumption of Cement for the Concrete work  
 

Sr.No. Volumetric mix of concrete  Consumption of cement in 
bags/Cum 

1 C.C.M-10 4.40  bags/Cum 
2 C.C.M-15 6.27  bags/Cum 
3 C.C.M-20 7.10 bags/Cum 
4 C.C.M-25 7.50  bags/Cum 
5 C.C.M-30 8.00   bags/Cum 
6 C.C.M-35 8.30   bags/Cum 
7 C.C. M-40 8.50   bags/Cum 
8 C.C. 1:4:8 3.40   bags/Cum 
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Note : The weight per bag of cement is considered as 50 Kg. 
 The rate of consumption of cement for various grades of concrete referred above is a theoretical rate of 

consumption assumed for the estimate purpose. The contractor will have to obtain an economic mix design for 
various grades of concrete and get it approved from the Engineer-in-charge.  The specification for controlled 
cement concrete shall be as per standard specification No. B-7 Page 38, and IS 456-3600 

  
 Immediately upon the receipt of the award of the contract, the contractor shall inform the Engineer the exact 

location of the sources of the acceptable material.  The concrete mix to be used shall be got designed in all 
approved laboratory, by the contractor with a optimum quantity of cement to give the specified strength in the 
preliminary tests and the proportion got approved by the engineer in writing.  These proportions shall be used 
so long as the materials continue to be of the same quality and from the same sources subject only to slight 
changes in the relative quantities of fine and course aggregate for the purpose of promoting workability 
provided the work tests and shows the required strength. 

  
 If such preliminary tests involve change in cement consumption upto 2% on the higher or lower side, no 

adjustment in the cost of the item to be paid to the contractor shall be made.  If such alterations, changes, 
theoretical consumption of cement by more than 2% on the higher or lower side, the sources  and quality of 
aggregate remaining the same, payment will be adjusted for or against the contractor in whatever amount the 
total cost of cement to the contractor has been increased or decreased by more than 2%. The amount of such 
increase or decrease shall be calculated on the basis of quantity of cement determined and prescribed in the 
special provisions.  In adjusting the cost only the cost of cement shall be considered and not handling or other 
charges, which shall be treated as incidental to the terms.  If during the progress of work the contractor wishes 
to change the material, the proportions shall be fixed on the basis of fresh preliminary tests to give the required 
strength after the Engineer is satisfied that the material satisfy the specifications.  No adjustment of the cost 
shall be made for a change of proportions of cement fixed in the original preliminary tests.   

 
37) Contractor to inform himself fully : 
 

The Contractor shall be deemed to have carefully examined the work and site conditions including labour, the 
general and the special conditions, the specifications, schedules and drawings and shall be deemed to have 
visited the site of the work and to have fully informed himself regarding the local conditions  including water 
levels, winds, current velocities and sub-soil condition and carried out his own investigation to arrive at the 
rates quoted in the tender.  In this regard he will be given necessary information to the best of knowledge of 
department but without any guarantee about it. 
If he shall have any doubts as to the meaning of any portion of these general conditions, or the special 
conditions to the scope of working of the specifications and drawing, or any other matter concerning the 
contact, he shall in good time before submitting his tender set forth the particulars there of and submit them to 
the Engineer in writing in order that such doubt may be clarified authoritatively before tendering.  Once a 
tender is submitted the matter will be decided in accordance to the tender conditions in absence of such 
authentic clarification. 
 

38) Errors, Omissions And Discrepancies : 
 
a) In  case  of  errors,  omissions   and/or   disagreement   between   written   and    scaled dimensions in the 

drawing or between the drawings and specifications etc. the following  order of preference shall apply : 
 
i) Between actual scaled and written dimensions or description or description  on  a  drawing the latter shall be 

adopted. 
 
ii) Between the written or shown description  or  dimensions  in  the  drawing  the corresponding one in the 

specifications, the latter, shall apply. 
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iii) Between the quantities shown in the schedule of quantities and those arrived at from  the drawing the latter 
shall be preferred. 

 
b) In all cases of omissions and/or doubts or discrepancies  in the dimension or description of  any  item or 

specifications a reference shall  be  made to the Engineer, whose elucidation, elaboration or decision shall be 
considered as authentic.  The contractor shall be  held  responsible  for  any  errors  that  may  occur  in the 
work through lack of such reference and precautions. 

 
c) The contractor should not sublet any part of work without written permission of the Engineer-in-charge. 
 
39) Samples and Testing of Materials : 
 
i) All   materials  to  be  used  on  work  such  as  cement, lime,  brick,  aggregates,  steel, stone, asphalt, wood, 

tiles etc. shall be got approved in advance from the Engineer-in-charge and shall pass the tests and analysis 
required by him  which  will  be (a) as per specifications  of  the  items  concerned  and  or  (b)  as  specified  by 
the  Indian  Road Congress  standard   specification  and code of practice for road and bridges or (c) I.S.I. 
specification  whichever  and  wherever  applicable  (d)  as per specification Ministry of Surface Transport  for 
Roads and bridges section 900 quality control for road work or (e) such  recognised  specification  acceptable  
to  the  Engineer-in-charge as equivalent there  to  or in the absence of such authorised specification (f) such 
representative in the order of precedence given above. 

  
ii) The contractor shall at his risk and cost make all arrangements and/or shall provide  for all such facilities as the 

Engineer-in-charge  may  require  for  collecting, preparing and forward  required  number  of  samples  for  
tests or for analysis to the nearest approved laboratory and  bear  all  charges  and   cost   of   testing.   Such  
samples  shall  also  be deposited with the Engineer-in-charge till sent for testing. 

 
iii) The  contractor shall, if and when required, submits  at his cost the samples of materials to be tested or analyzed 

and if so directed, shall not make use or incorporate in the works any  materials  to  be  represented  by  the 
sample until the required test or analysis have been  made  and  after  this  test  results  of  the  materials  finally  
accepted  by  the Engineer-in-charge. 

 
iv) Frequency of testing of the construction material and the percentage of testing from the Government laboratory 

shall be as under. 
 
a) Where the field laboratory certified by the concerned University Engineer is established for the work at work 

site 70% tests as per total frequency required shall be carried out in the said field laboratory & 30% tests shall 
be carried out at the Vigilance & Quality Control Laboratory for the materials mentioned in Annexure-I on 
page ___ to ___ here under  for the material not covered in Annexure- I, 50% tests shall be carried out in the 
field laboratory and remaining 50% tests need to be carried out in the Vigilance & Quality Control Laboratory 
of P.W.D. Govt. of Maharashtra.  The entire responsibility of the sample testing as per required frequency 
including testing charges will be borne by the Contractor. 

 
b) Where field laboratory is not established at works site 100% tests as per frequency shall be carried out in the 

Vigilance & Quality Control Laboratory. 
c)    Testing of cement and steel 100% in V.Q.C.C.Laboratory at Amravati/Akola is compulsory. 
 
v) For providing Electric wiring duct tubes of the required diameters and length shall be provided through walls, 

beams and floors, slab as when diverted without any extra cost. 
 
vi) a) The contractor will make his own arrangement for receiving all materials, tools,  
  etc. required for the work. 
 b) No extra charge for the carriages of work be allowed. 
 c) The rates for all items are inclusive of all charges such as carting, lifting etc. No  
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  extra payment for any lead and lift will be paid for any item. 
 d)  The contractor should not be sublet any part of work without written permission  
  of the Engineer-in-charge. 
 e)  The condition in the tender notice will be biding on the contractor and tender  
  notice will form a part of agreement.  
 f) Frequency of testing shall be as per relevant specifications. In case such  

 frequency is not specified in work specifications then the I.S. Code will be referred and for other cases 
where I.S. Code do not stipulate the frequency of testing it will as  directed by Engineer-in-charge.  

 
40) Weigh Batching: The following instructions shall be followed as regards to preliminary designs of mix and 

methods of batching of plain cement concrete and reinforced cement concrete.  The preliminary mix design and 
batching for various grades of concrete shall be governed by the following guidelines as per IS 456–3600/ Mix 
Design- It will be the responsibility of the contractor to obtain the mix design for various cement concrete 
grades at his cost from the recognised institution. 

 
41) Miscellaneous: 

 
41.1) Competency of Tender:- The work will be awarded only to those contractors who are considered to be 

responsible bidders, capable of performing the class of work to be completed. Before passing the final award 
any or all bidders  may have to show that he has the necessary experience, facilities, ability, and financial 
resources to execute the work in satisfactory manner and also within the stipulated time. The bidders may also 
be required to furnish to the Department a statement in respect of their experience and final resources.  

  
41.2) Eraser :  Person   tendering  are  informed  that  no  erasers  or  any alterations by them in the  text of the   

documents  set herewith will be allowed and any such eraser on an alteration will be  disregarded,  if  there  is  
any  error  in writing no overwriting should be done but the wrong words or figures should be struck out and 
the correct one written above or near it in an unambiguous way. Such corrections should be initiated and dated. 

 
41.3) Acceptance :  Intimation of acceptance  of  tender  will  be  given  by a telegram  or   a letter sent by registered 

post to the address given below the signature of the tenderer in the tenders.  The tenders which do not fulfill any 
of the conditions for those in the form and which are incomplete in any respect shall be liable for rejection. 

 
41.4) Precautions to be taken by the contractor to prevent accident. 

i) No live electric  lines  should  be allowed to run along the ground in the blasting zone and they should 
be  at least 3 meter above ground if not more. 

 
ii) The  wiring  cable   should  be  taken  near  the  live  electric  line  and  it should be  preferably  short  

firing  cable  as   supplied   by   the   supplier of explosives.  If such cable is not available a substitute 
cable made up of several pieces properly jointed and tapped be used. 
 

iii) The blasting   shed   from where the exploder is to  finally operated should be at least 3000 Ft.  away  
from  the  area  to  be  blasted.  It  should have a strong roof  which can withstand  the impact of flying 
stones at his range. 

 
iv) Only trained hands should be allowed to handle explosives, cable detonators etc. 
 

41.5) Police Protection:- For the special protection of the camp of the contractors work, the Deptt. will help the 
contractors as far as possible to arrange for such protection with the concerned authorities. The cost shall be 
borne by the contractor. 

 

41.6) For providing electric wiring or water line etc. recesses shall be provided if necessary through walls, slabs 
beams etc. and later on refilled it with bricks or stones, chippings cement mortar without any extra cost. 
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41.7)   In case it becomes necessary for the due fulfillment of contract for the contractor to occupy land outside the 

Department limits the contractor will have to make his own arrangements with the landowners and pay such 
rents, if any, which are payable as mutually as agreed between them. 

 
41.8) The contractor shall duly comply with the provisions of the Apprentices Act.1961 (iii) of 1960 and the rules 

and orders made there under from time to time under the said Act and the said Rules and on his failure or 
neglect to do so he shall be subject to all the liabilities and penalties provided by the said Act and said Rules. 

 
41.9 It is presumed that the contractor has gone carefully through the standard specification (vol. I & II 1981 edition) 

of Govt. of Maharashtra P.W.D condition/MORT & H specifications of latest edition and the schedule of rate 
of the Division, and studied of site conditions before arriving at rates quoted by him. The special provisions and 
detailed specification of wording of any item shall gain precedence over the corresponding contract. Decision 
of Engineer-in-charge shall be final in case of interpretation of specification. 

41.10   If the standard specifications fall short for the items quoted in the schedule of this contract reference shall be 
made to the latest Indian Standard specifications, I.R.C. codes, and MORT & H specification if any of items of 
this contract do not fall in reference quoted above, the decision and specifications as directed shall be final. 

 
42) Load Testing : 
 

The Engineer-in-charge is empowered to order load testing of the building, bridges or their component 
whenever there is a doubt about the workmanship or the safety of the building component or whenever there is 
a need to confirm the workmanship and the safety of the structure by carrying out load test.  The load testing 
shall be carried out as per the specifications B.R. 58 of the book of standard specifications published by Govt. 
of Maharashtra P.W.D. with such specifications as ordered by Engineer-in-charge. 

 
i) The load for such test shall be full dead load (excluding self load of the member under test) plus 125% 

maximum design live load (including impact) in cases of R.C.C. Bridges. 
 
ii) The load testing will be carried out by the Department through a suitable Competent Agency. Test result from 

such agency as will be fixed by Department will be binding on the contractor. 
 
iii) If the result of the load test are not found to be satisfactory, the contractor shall strengthen the already cast 

member of reconstruct the members at his cost and also bear the cost of load test.  The decision of the Engineer-
in-charge will be final in this case. 

 
43) Special Conditions: 
43.1) The contractor should ensure that all safety precautions are observed by their labours, working closed to the 

State Highway and while closing the State Highway precautions are taken including insurance etc. for their 
labours at the cost of the contractor etc.If any accident occure to the labour etc, no claim in this regard on 
whatsoever account shall be entertained and this decision of the department will be final and conclusive. 

 
43.2) During the execution if there is any change in: 
 (i) Span Arrangement. 
 (ii) Height of substructure and superstructure above ground level.  

(iii) Change in the depth of foundation, tendered rate for respective items will hold good and no extra claims 
shall be entertained on this account. 

 
43.3) Contractor shall observe the rules and regulations imposed by traffic police for smooth flow of traffic on the 

diversion road and shall not be entitled for claim any compensation arising thereof. 
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44)    Mix Design  

 
44.1) The following instructions shall be followed as regards preliminary design of mix methods of batching of 

plain cement concrete and reinforced cement concrete. These instructions should be treated as supplementary 
to the relevant provision in the specifications for the respective items contained in the book of standard 
specifications and will override the provisions contained therein wherever they are contrary to the following 
instructions. The preliminary mix design and batching for various grades of concrete shall be governed by the 
following guidelines. 

 
 Concrete Grade Guidelines 
1 Up to M-15  This should only by ordinary concrete. No 

change may be prescribed for the present 
practice as regards preliminary design of mix  
permitting volume batching. 
 

2 M-20  Preliminary mix design must be carried out 
for these mixes. However, weight batching 
shall be insisted for cement only. 

 
 
 
 
 
 
44.2) For the grades of concrete M-20 and above the preliminary mix design shall be carried   
 in P.W.D. Govt. laboratory. 
 
 (i) The charges for preliminary design of concrete mix shall be entirely borne by  
  the contractor. 
 
 (ii) For grades of concrete M-20 and above where cement is to be used by weight,  

the cost of extra cement required to make up the under weight bags shall be borne by the contractor. 
  (iii) For the items of concrete of grades lower than M-20 other items in the agreement where cement is not to 

be used by weightment. The cement bags shall contain cement of 50 Kg. net weight. 
 
44.3) The admixtures such as plasticizers/super plasticizers for concrete grade M-20 and above shall be used as 

directed by Engineer-in-charge depending upon specific requirements. No extra payments on this account will 
be admissible. 

 
45)   Definitions :- Unless excluded by or repugnant to the contents-  
 
(a)  The expression “Government” as used in the tender documents shall mean the WORKS DIVISION of the 

Government of Maharashtra. 
 
b)    The expression ‘The Chief Engineer’ as used in the tender papers shall mean Chief Engineer, P.W.Region, 

Amravati . 
 
c)  The expression ‘Superintending Engineer’ as used in the tender papers shall mean the officer of 

Superintending Engineers ranks (by whatever designation he may be known) under whose control the work lies 
for the time being. 
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d)    The expression "Engineer" or "Engineer-in-charge" as used in the tender paper shall mean the University 
Engineer-in-charge of the work. The Engineer-in-charge for this work is University 
Engineer,________________________________. 

 
e)     The expression ‘Contractor’ as used in the tender paper shall mean the successful tenderer that is the tenderer 

whose tender has been accepted and who has been authorised to proceed with the work. 
 
f)    The expression ‘contract’ as used in the tender papers shall mean the deed of contract together with all its 

original accompaniments and those later incorporated in it by mutual consent. 
 
g) The expression ‘plant’ as used in the tender papers shall every temporary  accessory necessary or considered 

necessary by the Engineer to execute, construct, complete and maintain the work and all altered, modified, 
substituted and additional works ordered in the time and the manner herein provided and all temporary 
materials and special and other articles and appliance of every sort kin and description whatsoever intended or 
used therefore. 
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ADDITIONAL TENDER CONDITIONS 
 
1) Construction Machinery/Equipment.: 

1.1) The methodology and equipment to be used on the project shall be furnished by the contractor to the 
Engineer well in advance of commencement of work and approval of the Engineer obtained prior to its 
adoption and use. 

 
1.2) The contractor shall give a trial run of the equipment for establishing its capability to achieve the laid 

down specifications and tolerance to the satisfaction of the Engineer before commencement of work, if 
so desired by the Engineer-in-charge.  

 
1.3) All equipment provided shall be proven efficiency and shall be operated and maintained at all times in 

manner acceptable to the Engineer-in-charge. 
 
1.4) No equipment or personnel will be removed from site without permission of Engineer-in-charge. 

 
2) Work Programme and Methodology of Construction:  

The Contractor shall furnish his programme of construction for execution of the work within the stipulated time 
schedule together with methodology of construction of each type of work and obtain the approval of the 
Engineer-in-charge.  

 
3) Revised Programme of work in case of slippage : 

In case of slippage from the approved work programme at any stage, the contactor shall furnish revised 
programme to make upto slippage within the stipulated time schedule and obtain the approval of the Engineer-
in-charge.  

 
4) Action in Case of disproportionate progress :  

In case of extremely poor progress of the work or any item at any stage of work which in the opinion of the 
Engineer can not be made good by the contractor considering his available resources, the Engineer will get it 
accelerated to make up the lost time through any other agency and recover the additional cost incurred, if any, 
in getting the work done from the contractor after informing him in writing about the action envisaged by him.    

 
5) Setting Out : 

Setting out the work as spelt out in clause 109 of Ministry’s Specification for Road and Bridge Works (2nd 
Revision) will be carried out by the Contractor. 

 
6) Public Utilities: 

Action in respect of public utilities will be taken by the contractor as envisaged in clause 110 of MORT&H 
Specification of Road and Bridge work (2001). 
 

7) Arrangement for traffic during construction:  
Action for arrangement for traffic during construction will be taken by the contractor as envisaged in the 
contract documents and spelt out in clause 112 of M.O.R.T.&H. Specification of Road and Bridge work (2001) 
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8) Quality Control :  
The responsibility of  achieving quality of work will be on the contractor who will take actions as stipulated in 
section 900 of M.O.R.T.&H. Specification of Road and Bridge work (2001). 
 

9) MORT&H specification for Road and Bridge work  (2001) Fourth Revision: 
MORT&H Specification of road and Bridge work (2001) will form part of the contract documents and the 
contractors will be legally bound to the various stipulation made therein unless and other wise specifically 
relaxed or waived wholly or partly through a special clause in the correct documents. 
 

10) Applicable in case of Road Work only: 
The details of the paver, specified in the M.O.R.T.&H. clause 504.3.5  third revision be relaxed in the case of 
bituminous macadam MORT&H–IVth Revision (Clause 504) where it is going to be covered by any wearing 
course other than semidense Bituminous macadum (Clause 507)/ Bituminous concrete (Clause 509) with the 
provision that it can be laid by means of self propelled mechanical paver with suitable screeds capable of 
spreading, temping and finishing the mixture to the specified lines grades and cross section. 
 

11) Special Condition for B.T.work: 
In respect of Black Top Work, 15% (Fifteen P.C.) payment of black Top item in a particular Km. will be 
retained till completion of side berms/C.D. Works etc. in that Km. After completion of other items 
satisfactorily, the withheld payment will be released finally.. 

 

12) Insurance of Contract work. 
Contractor shall take out necessary Insurance Policy/Policies (Viz contractors all risk Insurance policy, Erection 
all risk, Insurance policy etc. as decided by the Directorate of Insurance)  so as to provide adequate insurance 
cover  for execution of the awarded work for total contract value and complete contract period compulsorily 
from the, “Directorate of Insurance, Maharashtra State, Mumbai” only.  Its postal address for correspondence is 
“264, MHADA, First Floor, Opp. Kalanagar, Bandra (East) Mumbai--------051”. (Telephone Nos. 
26590403/26590690 and Fax Nos. 26592461/26590403. Similarly all workmen appointed to complete the 
contract work are required to insure under workmen’s compensation insurance Policy.  Insurance 
Policy/Policies taken out  
from any other company will not be accepted.  If any Contractor has  effected Insurance with any Insurance 
Company, the same will not be accepted and the amount of premium calculated by the Government Insurance 
Fund will be recovered directly from the amount payable to the Contractor for the executed  contract work and 
paid to the Directorate of Insurance Fund Maharashtra State, Mumbai.  The Director of Insurance reserves the 
right to distribute the risk of insurance among the other resources.  
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12(A)   INSURANCE 
                 The contractor shall provide in the joint names of the Employer and the contractor insurance through 

Director of insurance Govt.of Maharashtra from the start date to the end of the Defects Liability Period for the 
following events which are due to the Contractors risks . The Contractors all risk policy and the workmens 
insurance policy shall be within the Maharashtra insurance Fund only as stated above. 

 
 A)     Loss of or damage to the work, plant and materials  
 B)     Loss of or damage to Equipment 
 C)     Loss of or damage of property (except the work, plant, materials and Equipment) in             
          connection with the contractor and  
 D)     Personal injury or death  

 
Policies and certificates for insurance shall be delivered by the contractor to the Engineer for the Engineer’s 
approval before the start date. All such insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 
 
If the contractor does not provide any of the policies and certificates required, the Employer may effect the 
insurance which the contractor should have provided and recover the premiums the Employer has paid from 
payments otherwise due to the contractor or, if no payment is due, the payment of the premiums shall be a debt 
due. 
 
Alteration to the terms of an insurance shall not be made without the approval of the Engineer. 
 
Both parties shall comply with any conditions of the insurance policies. 

 
13) The responsibility of achieving quality of work will be on the contractor who will take action as stipulated in 

standard specification as per Schedule “C”. 
 
14)       The contractor shall provide,furnish, maintain and remove on completion of the           
            work a suitable site office-cum-laboratory on the work site for use of Executive             
            Engineer’s representative. The site office cum laboratory shall be separate rooms of   
            sufficient area. It shall preferably be 68 sqm as per drawing attached with Tender         

Document. It may have brick wall & asbestos or corrugated sheet roof with false ceiling, paved floor should be 
0.45 mtr. above ground level, laboratory shall have working platform, necessary electrical provision and water 
supply arrangement. Arrangement of display of drawing should  also be made. He should provide suitable 
latrines, urinals and keep them clean daily. This will be included in his offer. Necessary laboratory equipment, 
office furniture shall be provided by the contractor at his own cost, After completion of work it will be property 
of contractor. It should be removed from site of work at his own cost. 
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15) The contractor should produce the no objection certificate obtained from the Maharashtra Pollution Control 
Board before starting Crusher/Drum Mix Plant on the work site. 

 
16) Supply  of Colour Record Photographs and Album : 

The contractor shall arrange to take colour photograph at various stages/Facts of the work including interesting 
and novel features of the work as desired by the Engineer-in-charge.  Photographs shall be of acceptable 
quality.  Each photograph taken shall be standard post card size, marked in albums of acceptable quality.  Also 
the C.D. or the same shall be supplied for each photograph in the Album shall be suitably captioned.   
The contractor shall arrange for taking video films of important activities of the work as directed by the 
Engineer-in-charge during the currency of the project and editing them to a video film of playing time not less 
than 60 minutes and up to 180 minutes as directed by the Engineer-in-charge.  It shall contain narration of the 
acceptable quality and the film shall be capable of producing colour pictures. 

  It shall be considered as incidental to the work and no additional payment, whatsoever will be made for 
the same. 

 
17) Notwithstanding whether it as per the rules of the traffic authorities or otherwise the agency should ensure that 

their vehicles, the term includes all construction machinery towards or self driven are equipped with the 
following to emphasize / traffic safety. 

 
i) Reflector 4 Nos. 
ii) Tail lamp 2 Nos. 
iii) One of the following slogan: 
a) “  •Ö»¤üß  ú ü̧ŸÖß  úÖ´Ö  Ö ü̧Ö²Ö, ÆüÖê¿Ö ´Öê †ÖµÖÖ »ÖÖ™ü ÃÖÆüÖ²Ö ” 

b) “  ¤üÖ¹ý“ÖÖ ‹ ú“Ö ¯µÖÖ»ÖÖ  úÖ ü̧ Ö ŸÖã́ Ö“µÖÖ ­ÖÖ¿ÖÖ»ÖÖ ” 

c) “ Drink and drive, you won’t survive” 

d) “ ¾ÖÖÆü­Ö ¾µÖ¾ÖÃ£ÖßŸÖ, •Öß¾Ö­Ö ÃÖã ü̧× ÖŸÖ ” 
e) “ ‹ ú —Ö¯Ö úß ‹ ú †¯Ö‘ÖÖŸÖ” 

f) “ •Öê£Öê »Ö Ö ×¾Ö“Ö×»ÖŸÖ ŸÖê£Öê †¯Ö‘ÖÖŸÖ ×­ÖÛ¿“ÖŸÖ ” 

g) “ †Ö¯Ö úß ³Öã»Ö ¤ãüÃÖ ü̧Öê úß ¯Ö¸êü¿ÖÖ­Öß” 

h) “†Ö¾Ö ü̧Ö ¾Öê ÖÖ»ÖÖ ÃÖÖ¾Ö ü̧Ö ×•Ö¾ÖÖ»ÖÖ” 

i) “ ´Ö­ÖÖ“ÖÖ ²ÖÎê ú ˆ¢Ö´Ö ²ÖÎê ú” 

j) “ ­Ö úÖê ´Ö ü̧ Ö, ­Ö úÖê †¯ÖÓ ÖŸÖÖ, ¾Öê ÖÖ¾Ö ü̧ ŸÖÖ²ÖÖ ²ÖÖôû ÖÖ ¤ü ÖŸÖÖ” 

k) “ ÃÖ´ÖµÖ ´Öã»µÖ¾ÖÖ­Ö Æîü »Öê úß­Ö ×•Ö¾Ö­Ö †´Öã»µÖ Æîü” 

l) “ ¬Öã́ ÖÏ̄ ÖÖ­Ö ´Öª¯ÖÖ­Ö †ÖµÖãÂµÖÖ“Öß ¬Öãôû¬ÖÖ Ö” 

m) “ Live & let Live” 
n) “ A cat has 10 lives you have only 1” 
o) “ If married divorce speed” 
 

  

 

           In absence of the above requirements and failure of the agency to fulfill them in a reasonable time the University 

Engineer in charge of the work will get it done from the Mechanical wing of the P.W.Department and would 

recover the cost from the amount due to the agency at the following rates. 

            i)  Reflector  Rs.25/- Per Nos. 

            ii) Tail Lamp Rs.175/- Per Nos. 
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            iii) Slogan      Rs.75/- Per Nos. 

 

18)       The decision of the Engineer –in-charge will be binding and conclusive in this matter. 

19) After award of contract, contractor will have to provide and fix the information boards showing name, tender 

cost, period of completion, Name and Telephone number of agency and University Engineer and other details 

as directed by Engineer-in-charge  as per drawing attached. It is incidental to work & no Extra payment will 

made to the contractor. 

20) Laboratory Set up 

 Field Laboratory:- 

 
20.1) The Contractor for the purpose of testing of material shall arrange to provide and maintain fully furnished and 

adequately equipped field laboratory of adequate floor area as shown in drawing. The field laboratory shall 
preferably be located adjacent to site or as directed by the Engineer-in-charge.  The field laboratory shall be 
provided with amenities like water, electric supply etc. to be arranged by Contractor. 

 
20.2) The floor space requirement shall include office space for Engineer & Contractor’s representative, storage of 

samples, installation of equipment, laboratory table, cup boards, working platform of size 1m x 10 m working 
space for carrying out various tests, curing tank, wash basin, toilet etc. and the minimum furniture such as 
office tables & chairs for material engineers, stools, working tables, store accessories.  

 
20.3)  The Cost of Construction of laboratory  at work site or plant site as the case may be and cost of furniture, 

electrical equipments fittings during the currency of Contract is incidental to work and no separate payment will 
be made for the same to the contractor. 

 
20.4) If the contractor fails to establish the laboratory  within 60 days from the issue of work order an amount of Rs. 

1.50 lacs will be recovered from forth coming bill payable to the Contractor. 
 
 
 
 
20.5) After completion of work the above property will be contractor’s property. 
 
20.6) The laboratory established by the contractor shall be manned by a qualified materials Engineer/Civil Engineer 

assisted by experienced technicians and the setup shall be got approved from the Engineer-in-charge. 
  
20.7) The Contractor shall prepare printed proforma for recording readings and results of each type of tests. Such 

formats shall be got approved from the Engineer-in-charge.  The Contractor should keep a daily record of all 
the tests carried out by him.  Two copies of the test results should be submitted to Engineer-in-charge within 7 
days from the date of testing for examination and approval One copy of test results will be returned to the 
Contractor by the Engineer-in-charge for keeping the record of test results in acceptable manner at site of work. 

 
20.8) All quality Control register/records shall be maintained by the Contractor and checked by the Engineer-in-

charge or his representatives regularly. 
 

21) Set up of equipments: 
 
21.1) The contractor shall have at least following equipments calibrated to the latest date in the laboratory so 

established.  The Contractor will have to carry out the calibration of the equipments from the approved agency 
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as and when directed by the Engineer-in-charge at his own cost in cases where the calibration validity stands 
expired. 

General: 
 

i) Balance – 20 Kg. Capacity (self indicating) 
 

1 No. 

ii) Electronic balance 5 Kg. Capacity, accuracy 0.5 
gm. 

1 No. 

iii) Water bath – Electrically operated & 
thermostatically controlled, with adjustable 
shelves, sensitivity 1C. 

1 No. 

iv) Thermometer: 
 (1) Mercury in glass 0 to 250 
 (2)Mercury in Steel with 30 cm.stem upto 300C 
(Dial type) 
 

 
2 Nos. 
2 Nos. 

v) Kerosene or Gas stove/electric hot plate 1 No. 
 

vi) Set of IS sieves 45 cm. Dia. G.I. Frame, 125 mm, 
100mm, 90mm, 80mm, 63mm, 53mm, 50mm, 
45mm, 40mm, 37.5mm, 26.5mm, 25mm, 
22.4mm, 20mm, 19mm, 13.2mm, 11.2mm , 
9.50mm,  5.6mm, 4.75mm, 4.25mm, 6.3mm, 
6mm, with lid and pan (coarse sieve) 
 
 

1 Set of 23 Nos. 
sieves. 

vii) Set of IS fine  sieves 20 cm. dia. brass Frame, 2.8 
mm, 2.36mm, 1.18mm, 0.60mm, 0.30mm, 
0.15mm, 0.75mm, 425 micron , 300 micron, 180 
micron, 150 micron, 90 micron, 75 micron with 
lid and pan, (fine sieves) 

1 Set of 13 Nos. 
sieves. 

viii) Glass ware, spatulas, wire gauges, steel scales, 
measuring tape, enameled tray, porcelain dish, 
requirement plastic bags, gunny bags, digging 
tolls etc. 
  

As per requirement 

ix) First aid kit 1 No. 
 

a) Aggregate & Soil testing 
 

 

i) Atterberg limits (liquid & plastic limit) 
determination apparatus 
 

1 Set 

ii) Density test apparatus (Sand pouring cylinder, 
tray, can etc.) complete. 
 

1 Set 

iii) Aggregate impact value test apparatus. 
 

1 Set 

iv) Flakiness and elongation test gauge 
 

1 Set 

v) Standard measures of 5, 3 and 1 litre 1 Set 
vi) Field density apparatus with cutting tray, chisel, 2 Set 
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hammer and standard sand 
 

vii) 3 meter straight edge  and camber plate adjustable 
type 
 

2 Set 

viii) Measuring Cylinders3000 ml and 100 ml. 
 

1 No. each 

b) Cement Concrete Testing   
i) Compression testing machine of 200 tone capacity 

with two dial gauges.  
1 No.  

ii) Cube moulds 15cmx 15cmx15cm 18 Nos.  
iii)  Slump testing apparatus  2 Nos.  
iv)  Needle vibrator  2 sets  
v)  Compacting factor test   2 sets 
vi) Vicat’s  apparatus for testing setting time  1 No.  

 
 
 
 
 
 

c) Bitumen Testing 
 

 

i) Penetrometer with Standard needles 
 

1 No. 

ii) Centrifuge type bitumen extractor electrically 
operated complete with industrial benzene 
 

1 Set 

iii) Field density apparatus with cutting tray, chisel, 
hammer and standard sand 
 

2 Set 

iv) 3 meter straight edge  and camber plate adjustable 
type 
 

2 Set 

v) Measuring Cylinders3000 ml and 100 ml. 
 

1 No. each 

 
 



Contractor No of correction University Engineer 

-94- 

9494 

 

 
 

 
 

1) 

CONDITIONS FOR MATERIALS TO BE PROCURED BY THE 
CONTRACTOR 

CEMENT :- 
     Cement to be used for works shall comply of the following with the prior 
approval of Engineer. 
a) Ordinary Portland cement 43 grade Conforming to IS: 8112 used in the 
manufacture of exposed surface of concrete of any element of a structure shall 
be from the same factory. Independent testing of cement used shall be done by 
the contractor at site and in the laboratory  approved  by the Engineer before 
use.  Any cement with lower quality than those shown in manufacture’s 
certificate shall be debarred from use.  In case of finally ground  cement or  
imported cement , the Engineer may direct the contractor to satisfy him as to 
the acceptability of such  cement, especially with regard to creep and 
shrinkage effect. Any  consignment or part of a consignment of cement which 
has deteriorated in any way shall not used in the works and shall be removed 
from the  site by the contractor without charge to the employer.   

     Cement shall be transported, handled and stored on the site in such manner 
as to avoid deterioration, contamination.  Each consignment shall  be stored 
separately, so that it may be readily identified and inspected and cement shall 
be used in the sequence in which  delivered at site.  The contractor shall 
prepare and maintain proper records on site in respect of the delivery, handling  
storage and use of cement and these records shall be available for inspection 
by the Engineer at all times.  

 b)Use  of Portland Pozolana Cement  Conforming to IS : 1489 ( Part-I 1991)  
permissible, subject to the following conditions :-  

 i) For the concrete containing PCC Cement, the curing  period shall 
not  be less than 14 days. 

ii) The stripping time for removal of form work shall be as under. 
   Minimum period  before 

striking form work . 
 (a) Vertical formwork to columns, walls, 

beams. 
48 hrs. 

 (b) Soffit formwork  to slabs ( Props to be 
refixed immediately afrer removal of 
formwork)  

10 days 

 (c) Soffit  formwork to beams  ( Props to 
be refixed immediately after removal 
of formwork) 

14 days 

 (d) Props to slabs 
i) Spanning up to 4.5m. 
ii)        Spanning over 4.5m. 

 
10 days 
21 days 

 (e) Props to beams and arches. 
i) Spanning up to 6m. 

      ii)        Spanning over 6m. 

 
21 days 
28 days 
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2) Sand 

Silt content of sand shall not more than permissible limit. If it is found more 
than the permissible limit, it should be washed at site by contractor at his own 
cost. 

3) T.M.T. STEEL/HYSD STEEL  
High Yield Strength Deformed ( T.M.T.) bars shall comply with  IS :1786 
grade Fe-415 and mild still bars shall comply I.S. 432. 
All  reinforcements shall be free from rust, loose mill scale or coats or  oil, 
paints etc.  placing in position for concreting. The  Agency should use the 
Steel manufactured by the Main Producers or authorised conversion agents 
only.  No rerolled steel shall be incorporated in the work. 
 

4) Bulk/Packed Bitumen 
i)      Only 60/70 grade bitumen shall be used. 
ii)     Bitumen brought on site shall conform to I.S.73 of latest edition 
iii)   Testing has to be arranged by contractor from recognized Govt.    
        laboratory at his own cost for all tests mentioned in IS-73 of latest edition 
iv)   The Contractor shall use Bulk Bitumen obtained from any Government    
        Refinery only. 
v)    The material brought  by agency will be open to check by Executive     
        Engineer or his representative at all time. He should submit bill from    
        refinery itself only. No other bill than refinery’s unit will be accepted by   
        department and no claim of contractor will be admissible.  
vi)    For other activities storage weighments specification No. Rd. 42 Pg.217    
         of Standard Specification of P.W.D. will be referred. Contractor has to    
         arrange own static tank for storage of bulk bitumen. 
vii)    If it is decided to procure bulk bitumen the contractor shall intimate    
        Engineer-in-Charge well in advance. Consignment will not be allowed to    
        unload until it’s weight is checked on weigh bridge by Departmental   
        persons. 
 

5) Rejection of Materials  Not Conforming to Specification. 
Any stock or batch of materials (s) of which samples (s) does not confirm to 
the prescribed test and quality shall be rejected by Engineer or his 
representative and such material shall be removed from site by the contractor 
at his own cost.  Such materials shall not be made acceptable by 
modifications. 
Materials not corresponding in character and quality with approved samples 
will be rejected by the Engineer or his representative and shall be removed  
from site immediately and will not be allowed to use for any component of 
work.  
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APPENDIX – 1 
 

Statement showing (approximately) Quantity to be brought by the Contractor 
 

 
Sr.
No 

Name of Materials Approximate 
quantity to be 
brought by the 
Contractor at 
his own cost 

Unit Remarks  

1 2 3 4 5 
1 Bulk Bitumen 

VG 30(60/70) Grade 
M.T. 

 
One 

Metric 
Tonne 

 

 
1) All required materials will 
have to be procured and brought 
by the Contractor at the site at 
his own risk and cost. The proof 
of purchase should be produced 
before execution of work and 
along with  work bill 
2) Bitumen shall be procured 
from any Govt. Refinery by the 
Contractor at his own cost & 
risk. However proof of 
purchasing of 60/70 grade 
bitumen should be produced 
during the execution of work 
and along with bill. 
3) R.C.C. Pipe should be 
purchased by M.S.S.I.D.C. 
only. 
4) Custody of material shall be 
sole responsibility of the 
contractor. 
5) Physical properties shall be 
conformed with MORT&H/IS 
specification. 
6) Stipulated test shall be 
carried out by the Contractor at 
his own cost as per the 
frequency. 
7) Cement and steel shall be 
purchased from the 
manufacturers / main producers 
only.   

 
2. 
 
 

3. 

 
Cement  (43 grade) 
 
 
TMT / HYSD/M.S 
bars 

 
M.T. 

 
 
 

MT 

 
One 

Metric 
Tonne 

 
One 

Metric 
Tonne 
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ADDITIONAL CONDITIONS FOR MATERIAL 

BROUGHT BY THE CONTRACTOR 
 
1) All the material required for construction for work shall be arranged by the contractor at his own cost. The 

samples of material to be procured shall be got approved by the Engineer-In-Charge, Material as per approved 
samples shall only be procured. 

 
2) The contractor shall submit periodically as well as on completion of work, an account of all materials brought 

by him in a manner as directed by Engineer-In-Charge. The contractor shall also furnish monthly account of 
materials. A separate register shall be maintained on site for recording daily item wise receipt and consumption 
of Cement, Steel and Asphalt used by him,  also item wise consumption of other materials used.  This register 
shall be signed daily by the contractor or his representative and representative of Engineer-in-Charge.  

 
3) All the materials required for the work shall be brought by the contractor at his own cost. In each case, 

certificate for its quality and quantity shall be produced by the contractor and samples of each material shall be 
got tested from Government Laboratory  as mentioned in condition at serial No. 39(4)(1) (General condition) 
by the contractor at his own cost and the test results of samples shall be supplied to the Department. The 
material not conforming to the required standard shall be removed at once from the site of the work by the 
contractor at his own cost.  

 
4) Testing of all construction material shall be carried out as per required frequency and specifications. and the 

charges for testing shall be borne by the Contractor. 
 
5) The contractor shall construct shed/sheds as per direction of the Engineer-In-Charge of the work for storing the 

materials brought at site.  The material shall be taken out for use in the presence of the departmental 
representative only. 

 
6) The contractor shall make his own arrangement for the safe custody of the materials which are brought for 

construction of work.  
 
7) The contractor shall not transfer any material once brought at work site without prior written permission from 

Engineer-In-Charge. 
 
8) In case the materials brought by the contractor become surplus owing to the change in the design of the work, 

the materials should be taken back by the contractor at his own cost after prior permission of the Engineer-In-
charge.  

 
9) The charges for conveyance of materials from the place of delivery to the site of work and the actual spot on 

work site shall be entirely borne by the contractor. No claim on this account shall be entertained.  
 
10) The contractor shall furnish the account of asphalt  brought by him at each time before placing orders for 

further supply.  Also the same should submit on completion of the work, final account of the material used by 
him to the Department.  This account will be scrutinized by the Engineer-In-Charge. 

 
11)       Contractor should bring the bitumen from Govt. refinery only 
 
12) All empty asphalt drums shall be the property of contractor and the same shall be removed immediately after 

completion of work.  
 
13) Agency shall ensure the laying temperature of hot mix material as specified & accordingly he shall make 

necessary arrangement for preventing loss of temperature of hot mix material during transit from location of 
drum mix plant to work site. 
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14) The agency should use the steel manufactured by the main producer only. 
 
15) The contractor shall procure the RCC pipes if required for this work from M.S.S.I.D.C. only. Proof of 

purchasing of pipe should be submitted. 
 
16) The contractor should inform the schedule of arrival of Bouzers to the Engineer-in-charge time to time.  
 
17) The contractor shall also arrange to provide field laboratory at plant site along with all necessary equipment & 

materials for testing the grade of bitumen procurred by him.  
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ADDITIONAL CONDITIONS  FOR   BITUMEN 
 
1) The contractor shall use Bulk Bitumen, VG30(60/70) grade received from the Government Refinery only. 

Bitumen received as above will be entirely consumed in the respective item & work as directed by the 
Engineer-in-charge. 

 
2) Conveyance charges of  Bitumen, VG30(60/70) grade (including loading/unloading etc.) from Government 

Refinery  to the hot mix plant site will be borne by the Contractor 
 
3) The Contractor should be aware that delay may occur in getting the bulk asphalt to be supplied at the refinery.  

They are, therefore, advised to indent for their requirement, sufficiently in advance allow for the period usually 
taken for supplying Bulk Bitumen. 

 
4) The contractor shall submit periodically as well as on completion of work, an account of all materials issued to 

him in a manner as instructed by the Engineer-In-Charge. In addition,  a separate register shall be maintained on 
site for recording daily item wise asphalt consumption of the work (Giving details of quantities of items of 
executed and asphalt required for each of them) as directed and shall be signed daily by the contractor or his 
representative, and got signed daily from the representative of the Engineer-in-Charge.  

 
5) The bitumen shall be made available on working days only during working hours.  Bulk Asphalt will be 

delivered as per the rules of the concerned Govt. refinery.  The contractors are expected to know all the rules 
and regulations framed by the refineries in this behalf. 

 
6) The Contractor should note that the bouzars when received from Government are always unloaded at the plant 

in the presence of the Junior Engineer/ other representative of the Department during 8.00 A.M. to 6.00 P.M. 
only. He should arrange to give advance intimation in this behalf to Engineer –in-charge so that the 
arrangement to depute the Jr.Engineer /Representative at the plant site can be made. 

 
7) Since the work lies in agricultural area the contractor shall have to make adequate arrangement for regulating 

the farmers and their animals by providing barricading whenever necessary and by displaying adequate number 
of requisite sign, and caution board etc. The work shall have to the planned properly to avoid any 
inconvenience to the local people. 

 
8) A detailed programme of completion of work shall be enclosed with the tender. 
 The contractors should note that once, the work is started, he will not be allowed to operate his plant, for any 

work other than the work of University Engineer, Public Works Division Akola without the specific 
permission in writing from the University Engineer, Public Works Division Akola Any breach of this 
condition will be seriously dealt with. 
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DECLARATION  OF  THE  CONTRACTOR 

 
 
 
 

 I/We hereby  declare that I/We have made myself/ourself thoroughly conversant with the local conditions 

regarding all materials and labour on which I/We have based my/our rates for this work.  The specifications, local 

existing condition and lead of the materials on this work have been carefully studied and understood by me/us 

submitting the tender   I/We undertake to use only the best materials approved by the University Engineer-in-charge of 

the work or his duly authorised representative before starting the work and to abide by his decision.  I/we shall 

maintain rectify the entire works as per standard specification of P.W.D. (Red Book) and M.O.R.T. & H. Specification 

as soon as the damage occurs upto the expiry of defect liability period without putting forth any reason for the failure. 

  

 
 
                                          Contractor’s Signature  
                                                                                                   and seal of contractor 
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ANNEXURE-I 
 

QUALITY CONTROL TESTS & THEIR FREQUENCIES 
 

Sr.No. Material Test Frequency of Testing Remarks 
1 Sand i) Fineness Modules At the beginning & if 

there is change in 
source 

 

2 Metal 
  

i) Crushing Value One test per 200 Cum 
or part hereof 

P.W.D. hand book 
I.S.2386 Part -IV ii) Impact Value 

iii) Abrasion Value 
iv) Water Absorption 
v) Flakiness Index  
vi) Stripping value 
vii) Gradation 

3 Cement 
Concrete 

 Compressive Strength Upto 5 Cum – 1 set M.O.R.T.& H. 
Specification. 1716 
(Fourth revision 01) 

6-15 – 2 sets 
16-30 – 3 sets 
31-50 – 4 sets  
51 & Above – 4 sets + 
1 additional 50 Cum or 
part thereof 

4 Cement i) Compressive Strength One test for each 
consignment of 50 MT 
(------- bags) or part 
thereof. 

I.S. 8112 - 1989 
ii) Initial Setting Time 
iii) Final Setting Time 
iv) Specific Gravity 
v) Soundness 
vi) Fineness 

5 Steel i)Weight per meter One test for every 5.0 
M.T. or part thereof for 
each diameter. 

I.S. 432 
IS 1786-1985 ii) Ultimate Tensile 

Stress 
iii) Yield Stress 
iv) Elongation 

6 Granular Sub-
Base 

i) Gradation One test per 200 cum MORT&H specification 
Table 900-3 (Fourth 
Revision 2001) 

ii) Aturberg limits One test per 200 cum 
iii) Moisture content 
prior to compaction 

One test per 250 cum 

iv) Density and 
compacted layer 

One test per3000 Sqm 

7 Water Bound 
Macadam 

i) Aggregate impact 
value 

One test per 200 cum MORT&H specification 
Table 900-3 (Fourth 
Revision 2001) ii) Gradation One test per 100 cum 

iii) Flakiness index & 
Elongation index. 

One test per 200 cum 

iv) Atterberg limits of 
binding material. 

One test per 25 cum of 
binding material. 

v) Atterberg limits of 
portion of aggregates 
passing  
425 Micron. 

One test per 100 cum of 
aggregate 

8 Prime coat/tack 
coat/ for spray  

i) Quality of Binder No.of samples per lot 
and tests as per I.S. 73 
I.S. 217 and I.S. 8887 as 
applicable. 

MORT&H specification 
Table 900.4 (Fourth 
Revision 2001) 
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ii) Binder Temperature At regular close 
intervals, 
 

iii) Rate of spread of 
binder. 

1 test per3000 sqm. and 
not less than two tests 
per day. 

9 Seal coat/ 
Surface 
Dressing 

i) Quality of Binder Same as mentioned 
under Sr.No.8 

MORT&H specification  
Table 900.4  
(Fourth Revision 2001) ii) Impact Value/Los 

Angle’s Abrasion value 
 

1 test per 50 cum of 
aggregate. 

iii) Flakiness & 
Elongation Index 
 

1 test per 50 cum. 

iv) Stripping value of 
aggregate  
(Immersion tray test) 

Initially 1 set of 3 
representative specimen 
for each source of 
supply subsequently 
when warranted by 
change in the quality of 
aggregates. 
 

v) Water Absorption 
 
vi) Water sensitivity of 
mix (if required) 

vii) Gradation. 1 test per 25 cum 
 

viii) Soundness. Initially one 
determination by each 
method for each source 
of supply, then as 
warranted by change in 
the quality of aggregate. 
 

ix) Temp. of binder At regular close 
intervals, 

x) Rate of spread of 
materials  

1 test per3000 Sqm. and 
not less than 2 tests per 
day. 
 

xi) Percentage of 
fractured faces 

When gravel is used.  
One test per 50 cum,. 
 
 

10 
 
 
 
 
 
 
 

Open graded 
premix 
surfacing/ 
Close graded 
premix 
surfacing 
 

i) Quality of Binder Same as per Sr.No.8 MORT&H specification  
Table 900.4  
(Fourth Revision 2001) 
 
 
 
 
 

ii) Impact Value/Los 
Angle’s Abrasion value 

Same as per Sr.No.9 

iii) Flakiness & 
Elongation Index 

Same as per Sr.No.9 

iv) Stripping value  Same as per Sr.No.9 
v) Water Absorption 
 

Same as per Sr.No.9 
 
Same as per Sr.No.9 
 

vi) Water sensitivity of 
mix  
vii) Gradation. Same as per Sr.No.9 
viii) Soundness. Same as per Sr.No.9 
ix) Temp. of binder At regular close 

intervals, 
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x) Binder content 1 test per3000 Sqm. and 
not less than 2 tests per 
day. 

xi) Rate of spread of 
materials  

Regular control through 
checks of layer 
thickness. 

xi) Percentage of 
fractured faces 

Same as per Sr.No.9 
 
 

11 Bituminous 
Macadam/ 
BBM 
  
  
  
  
  
  
  

i) Quality of Binder Same as per Sr.No.8 
 

MORT&H specification 
Table 900.4. (Fourth 
revision 2001) 
Fo BBM-      
Annexture-A                      
on page 102. 

ii) Impact/ Abrasion 
value 

Same as per Sr.No.9 
 
 

iii) Flakiness/  
Elongation Index 
 

Same as per Sr.No.9 

iv) Stripping value 
 

Same as per Sr.No.9 

v) Water sensitivity of 
mix 
 

Same as per Sr.No.9 

vi) Water absorption 
 

Same as per Sr.No.9 

vii) Soundness 
 

Same as per Sr.No.9 

viii) Percentage of 
fractural faces 
 

Same as per Sr.No.9 

ix) Gradation 2 tests per day per plant 
both on individual 
constituents and mixed 
aggregates from dryer. 
 

   x) Binder content & 
aggrt. Grading 

Periodic subject to 
minimum of 2 tests per 
day plant. 
 

 

   xi) Control of temp of 
binder & aggregates for 
mixing & of the mix at 
the time of laying & 
rolling.  

At regular close 
intervals. 
 
 
 
 

 

   xii) Density of 
compacted layer 

Regular control through 
check of layer 
thickness. As directed 
by the Engineer-in-
charge. 
 

 

12 Bitumen (Pure)  i) Penetration 
ii) Ductility 
iii) Softening point 
iv) Flash/fire point 
v) Specific gravity 

2 test per lot as per I.S. 
73 
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ANNEXURE-II 

 
SPECIFICATION FOR BITUMINOUS BOUND MACADAM 

 

Item: Providing and constructing 75 mm/ 50 mm thick bituminous bound macadam (BBM) road surface including all 

materials, preparing the existing road surface, spreading 40 mm stone metal lexicess 30% crusher broken metal + 70% 

hand broken (by breaking rubber obtained, by blasting) heating and spraying the bitumen 60/70@ 2 kg/sqm, spacing 

12 mm size chips, compacting with static roller. 

1) General : 
 The work consists of supply of  materials and labour required for providing and laying bituminous bound 
macadam surface for compacted thickness of 75mm/50mm.  The item includes preparing the existing road surface to 
receive the bituminous bound macadam course  i.e. picking the existing W.B.M. surface or application of tack coat on 
existing B.T. surface spreading of 40mm size  metal layer in required thickness with compaction with power roller, 
heating and spraying bitumen with required thickness with compaction with power roller heating and spraying bitumen 
with sprayer etc. spreading key aggregates, 12 mm. chips, and final  compaction with power roller, etc. complete and 
finishing in accordance with the requirement of and in  close conformity with grades, lines, cross section and thickness 
as per approved drawings etc. complete. 
2) Diversions: 
 Temporary diversions shall be constructed and maintained by the contractor at his own cost. Diversions shall be 
watered if dust is likely to blow on to the road being Bituminised.  
3) Materials : 
(A) Aggregates: The aggregates for providing B.B.M. surface shall comply with specification Nos. Rd.41 for 40 

mm and 12 mm size metal, and shall normally comply with the following regarding to size and quality of 
aggregate and grade and quantities of bitumen.  

Sr. No. Description Rate of application for 100 sqmt. 
75 mm 50 mm 

On asphalt 
surface 

On WBM 
Surface 

On asphalt 
surface 

On WBM 
Surface 

a) 40 mm size hand 
broken metal 
 

9.00 Cum 9.00 Cum 6.00 Cum 6.00 Cum 

b) 12mm size chips 
 
 

1.80 Cum 1.80 Cum 1.20 Cum 1.20 Cum 
 

c) Bitumen for grouting 
I.S. penetration or S.65 
with (60/70 grade) 
penetration 
 

200 Kg 200 Kg 175 Kg. 175 Kg. 

d) Tack coat for existing 
Bitumen surface with 
60/70 bitumen 

50 Kg - 50 Kg - 

 
Note : 70% Hand broken metal and 30% crusher broken metal of total quantity for 40 mm size    
            metal shall be  used. 
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(B) Bitumen :  
 

The bitumen shall  be paving bitumen of suitable penetration grade within the range    S-35 to S-65  i.e. 60/70 
as per Indian Standards Specifications for “Paving Bitumen” IS 73-1992.  

 
4) Preparation of Base: 
 

Any pot holes in the existing bituminous road surface and broken edges shall be patched well and the surface 
shall be brought to correct level and camber with additional metal and bitumen as required which will be paid 
separately. Before starting the work the bituminous surface shall be swept clean of all the dirt, mud cakes, 
animal droppings & other loose foreign material. 
 
If so required by the Engineer, the contractor shall keep the side width & nearby diversion watered to prevent 
dust from blowing over the surface to be bituminous. Existing water bound macadam surface shall be picked 
for and surface loosened for a dept of 2.5 cm and the picked surface shall be brought  approximately to the 
correct camber and section Edge line shall be correctly marked by dog belling the surface to form a continuous 
the notch. 
 
There shall always be sufficient length of prepared surface ahead of the bituminous surfacing operations as 
directed by the Engineer to keep these operations continuous. 

 
  5) Tack Coat on bitumen surface:  

 
Applying tack coat for existing B.T. surface only at the rate of 50 kg/100 m2 as per specification No. Rd-
47.3.3. 

 
6) Picking of existing W.B.M. Surface : 
 

Picking of existing W.B.M. surface for receiving bituminous bound macadam as per Rd. 33. 
 
7) Spreading and Compaction 
 
7.1 Spreading of 40 mm metal  (70% Hand broken & 30% crusher broken):-  40 mm metal shall be spreaded 

evenly at the specified  rate of 9 cubic metres/6 cubic metre  per 100 squares of area so as to form  a layer over 
the width of road with correct camber/super elevation as required.  Any foreign matter, organic  matter, dust, 
grass etc. shall be removed immediately. The sections shall be checked with camber board and straight edge 
batten etc. Any irregularities shall be made good by adding aggregates in case of depressions and removing 
aggregates from high spots.  

 
7.2 Compaction of 40mm size metal :- The surface of 40 mm metal layer after bringing  to necessary grades and 

sections shall be rolled with the use of 8 to 10 tonnes power roller.  Roller shall commence from the edges and 
progress toward the centre longitudinally except on super elevation portion it shall progress form the lower to 
upper edges parallel to the centre line of pavement. Whether the roller has passed over the whole area and high 
spot or depressions which become apparent shall be corrected by removing or adding aggregates.  The rolling 
shall then continued till the entire surface has been rolled to desired compaction such that there is no crushing 
of aggregates and all roller marks have been eliminated.  Each pass of roller shall uniformly overlap  not less 
than one third of the track made in the preceding pass.  
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8) Application of Bitumen : 

 Bitumen of I.S. grade  supplied for the work shall be heated to temperature of 177 Celsius to 191 Celsius (350 
F to 375 F) in a bitumen boiler and temperature shall be maintained at the time of actual application. The hot 
bitumen shall be applied through a pressure on the road surface uniformly at the rate of  200 kg. Per 100 sqm. 
The road surface shall be divided into suitable rectangles marked by chalk so as to ensure correct rate of 
application of the bitumen. 

 
9) Key Aggregates: 
 

On Completion of bitumen application, 12 mm size key aggregates shall be spread immediately  at a uniform 
rate of 1.8 cubic meters/ 1.2 cubic meters per 100 sqm. of area when entire surface  in hot condition Brooms 
shall be used to ensure even distribution of key aggregates.  

 
10) Final Compaction: 
 

Immediately after spraying of bitumen and spreading of key aggregates, the surface shall be rolled with a power 
roller to obtained full compaction and to force the blindage of key aggregates in to the interstice of the course 
aggregate.  The rolling shall continue till the asphalt surface hardens and key aggregates stop moving under 
power roller.  

 
11) Surface Finish and Quality Control: 
 

The surface finish shall conform to requirements of clause 902 of specification for roads and bridges by 
Ministry of surface Transport (Copy enclosed) Quality control Test and their frequencies  shall be as per table 
below. 

 
Sr.No. Test Frequency 

1 Quality of binder Two samples per lot to be subjected to all or 
some test as directed by the Engineer. 
 

2 Aggregate Impact Value One test per 200 cubic meter of aggregate. 
 

3 Flankiness Index and 
Elongation Index 
 

One test per 200 cubic meter of aggregate. 
 

4 Stripping value Initially one set of three representative 
specimen for each source of supply 
subsequently when warranted by changes in 
the quality of aggregate. 
 

5 Water absorption of 
aggregates 

Initially one set of three representative 
specimen for each source of supply 
subsequently when warranted by changes in 
the quality of aggregate. 
 

6 Aggregate grading One test per 100 cubic meter of aggregate  
 

7 Temperature of binder at 
application 

At regular close intervals. 

8 Rate of spreading for binder. One test per3000 square meter of area. 
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12) Item to Include: 
 
i) Diversions unless separately provided in the tender 
 
ii) Preparing the road surface. 
 
iii) Applying tack coat on existing B.T. or picking the existing W.B.M. surface. 
 
iv)  Supplying spreading and compaction of 40 mm and 12 mm size aggregate. 
  
v) Supplying, heating and spraying of bitumen. 
 
vi) Supplying and spreading and compaction of 12 mm size chips (By Power roller. 
 
 
vii) All labour, materials, including bitumen and aggregates used of tools, plants and equipment for completing the 

item satisfactorily. 
 
13) Mode of Measurement and Payment. 
 

The contract  rate shall be for 1.00 Sqm. The measurements shall be for the width of the road as executed, 
limiting it to the width specified or as ordered by the Engineer and the length measured along the centerline.  
The measurement dimensions shall be recorded correct upto two places of decimals of a meter and the area 
worked out correct upto one place of decimal of  a  Sqm. 
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ANNEXURE-III 
 

Specifications for Traffic Safety Measures During Widening of Roads where traffic can be passed over part 
width 

 
 Providing Traffic Safety Measures on Road during Widening of roads Comprising of Traffic Sign Boards and 
devices as per detailed design, drawing, specification and as directed by Engineer-in-charge. 
 
SPECIFICATIONS :- 
 
 The item includes providing traffic safety arrangements required for traffic control near has stretch of road 
where widening work is being taken up, before actual start of widening work of road. The contractor will have to 
provide the traffic safety arrangements as per the detailed drawing. The traffic safety arrangements will have to be got 
approved from the Engineer-in-charge by the Contractor before taking any construction activities for Widening of  
works. 
 
 The Engineer-in-charge shall get himself satisfied about the traffic safety arrangement provided on the work 
site before allowing contractor to dismantle the existing structure and a certificate to get effect shall be recorded in the 
Measurement Book.  
 
A) The Sign No. 1 "SPEED LIMIT (20)"shall be placed at a distance of 120 m away from the point where the 

transition of carriageway begins. The Sign Board shall be of size 60 cm dia. Having white background and red 
border and the numericals shall be in black colour as per IRC 67-1977. Distance between Sign No.2  shall be 
minimum 20 m. 

 
B) The Sign No.2: “NARROW ROAD AHEAD” shall be placed at a distance of 80 m away from the point where 

transition of carriageway starts. The Sign board shall be of an equilateral triangle of size 90 cm. having white 
background. Retro reflective border in Red colour and non reflective symbol of black colour as per IRC: 67-
1977. 

 
C) The sign No.3: The sign board indicating  “MAN AT WORK” shall be placed at a distance of 40 m. away from 

the point where the transition of carriageway starts.. The sign board shall be of an equilateral triangle of size 90 
cm. having white backgrounds. Retro reflective border of Red colour and non reflective symbol of black colour 
as per IRC 67-1977. 

 
D) The sign No. 4: The board displaying the message  "GO SLOW-WORK IN PROGRESS" shall be placed near 

point of transition of carriageway. The sign board shall be of size 1.0m x 1.0m having red background and 
message in white colour. 
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F) Retro Reflective Strong Inviolable Stand Type Barrier painted black and having white Retro Reflective Strips 

for closer of traffic shall be placed to cover the entire width of carriageway including shoulder as per drawing. 
The Barricades shall not be removed unless permission is given by the responsible officer of the rank not less 
than Sectional Engineer.  The Barricade shall have two plates of size 1.30 x 0.20m painted black and shall have 
white Retro Reflective Strips and mounted on angle iron stand of 1.0 m height.  

 
G) Yellow light flasher shall be kept lit from sunset to sunrise, 2 nos. along with white painted line and 2 Nos. at 

barriers on both sides as indicated in the drawing. 
 
H) Informatory sign board indicating name or work, estimated cost, completion period defect liability period.  

Name of contractor with telephone no. Name of Engineer with telephone no. shall provided between sign board 
no.4 and the barricade.  The Sign board shall be having green back ground and white messages retro reflective 
as per IRC :67-1977. 

 
J) This is incidental to work (being Safety Measures) and no payment will be made on  
             account of this  
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FINANCIAL  RULE  FORM  NO.  2-A 

(See  rule  51 - 4 ) 
GUARANTEE  BOND  FOR  SECURITY  DEPOSIT 

 
 
 In consideration of the GOVERNOR  OF  MAHARASHTRA  (hereinafter referred to as “THE 

GOVERNMENT”) having agreed to exempt to ______________ (hereinafter referred to as “THE 

CONTRACTOR”) from depositing with the Government in cash, the sum of Rs._________ (Rs. 

____________________________ only) begging the  amount of Security Deposit payable by the Contractor to the 

Government under the terms and conditions of the Agreements dated the ___________ day of ________ and made 

between the Government of the one part and the Contractor of the other part (hereinafter referred to as “ the said 

Agreement”) for ________ as security for the observance and performance by the contractor of the terms and 

conditions of the said agreement on the contractor furnishing to the Government a Guarantee in the prescribed form of 

a Scheduled Bank in India being in fact these presents in the like sum of Rs. ___________ 

(Rs._____________________________ only.   We ____________________________________ Bank Limited 

registered in India under _____________________________ Act and having one of our local Head Office at 

______________________________ do hereby. 

 
1) Guarantee to the Government - 
 a) Due   performance  and  observance  by  the   Contractor   of    the   terms,    covenants   
and  conditions  on  the  part of   the   Contractor contained in    the said Agreement, and 
 
 b) Due  and  punctual  payment  by  the contractor to the  Government  of all     sums   of  
money,   losses, damages, costs, charges, penalties and expenses   payable  to  the  Government  by  the 
Contractor under or in respect of the    said Agreement. 
 
2) Undertake to  pay to the Government  on  demand    and   without   demur   and 

not with standing any disputes raised by the Contractor(s) in any suit or proceeding  filed in any Court or 
Tribunal relating thereto the said sum of Rs. _____________ (Rs. _________________________________ 
only) or such less sum as may be demanded by the Government from use  our liability hereunder being absolute 
and unequivocal and agree that. 

 
3)a) The guarantee  herein  contained  shall  remain in full force and effect during the  subsistence  of  the said 

Agreement and that same will continue to be enforceable till all  
             
            the dues  of  the Government under or by virtue of the said Agreement have been duly paid  and  its  claims 

satisfied or discharged and till the Government certified that the terms and conditions of the said Agreement 
have been fully properly  carried out by the Contractor. 

 
b) We shall not be discharged or released from the liability under this Government   
 by reasons of - 
 
 i) any change in the constitution of the Bank or the Contractor, or 
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 ii) any arrangement entered into between the Government and the Contractor    with or  
without  our consent, 
 
 iii) any forbearance or indulgence shown to the Contractor. 
 
 iv) any variation in the terms, covenants of conditions contained in the said  
  Agreement, 
 
 v) any time given to the Contractor, or 
 
 vi) any other conditions or circumstances under which, in law, a surety would  
  be discharged. 
 
c) Our liability  hereunder  shall  be  joint and several with that of the Contractor as if we were  the  principal  

debtors  in  respect  of  the  said  sum  of Rs. _______________ (Rs. 
________________________________________ only) and  

 
d) We shall not revoke this guarantee during its currency except with the previous  consent in writing of the 
Government. 
 
  
IN WITNESS WHERE OF The Common Seal of _______________________________ has been here unto affixed 
this day of _________________________________________ The common seal of 
_______________________________________________________ 
Was pursuant to the resolution of the Board of Directors of the company dated the _________ day of ______________ 
herein affixed in the presence of who, in token thereof, have hereto set their respective hands in the presence of - 
 
 
 1) __________________________________ 
 
 2) __________________________________ 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
 

 



Contractor No of correction University Engineer 

-112- 

112112 

 

LIST OF APPROVED MATERIAL FOR ELECTRICAL WORKS 
 

8.1 LIST OF ELECTRICAL MATERIAL: 
 

Sr. No. Name of material Company name 
1 2 3 
1 Fluorescent tube/LED Philips / Wipro /Crompton 

 

2 CFL Lamps Philips/Wipro/HPL/Crompton /  
 

3 Ceiling Fans Cromptons /   Orient   /   Havells   / 
Usha 

4 Exhaust Fans Cromptons /   Havells   /   Orient/   Polycab/ 
Panasonic/ usha 

5 Modular Switches, Accerracies Anchor /Havells/RR Electrical/Vinay/ Modular/ 
Cromptons/ wipro/ Polycab/ 
legrand/HPL/Precission/ Panasonic/ ABB/ 
L&T 

6 MCB's - 10 KA. D,B Legrand / Siemens /Kent/RR Electrical/ 
Wipro/ L&T/ C & S/Polycab/ Hager/HPL/ 
Anchor/In-do-asian Honeywell/ Kent/Havells 

7 ELCB/RCCB - 
10.0KA. D,B, ACB 

Legrand / Wipro/Siemens/L&T/ 
C&S/polycab /HPL/Panasonic/Indo-Asian/ 
Honeywell/RR Electrical/ Kent/ABB 

8 HRC Switch Fuse Units L&T / GE / C&S/HPL/Indo-Asian 

9 CFL Holder Anchor /Havells/Bajaj/ wipro/ Polycab/ 
HPL/Precission/ Panasonic/ L&T/Modular 

10 Wires: 1100V/660V Grade 
FRLS 

Finolex /Polycab/ Anchor/ L&T / KEI /RR 
cable 

11 PVC Conduits and Accessories Precision /polycab/Anchor/Pressfit/ 
AKG/Kent 

12 Distribution Boards Legrand / Siemens /L&T/ C&S/ 
Polycab/Wipro/ HPL/ Panasonic/ Hager/ 
Honeywell 

13 Load break switch Legrand / Siemens /L&T/Hager/HPL 

14 RG6 Outlets Philips / Legrand/polycab/HPL/Panasonic 

15 RG6/11 Coaxial Cable Finolex / Polycab/Panasonic /RR cable/Kent 

16 CAT 6 Cable Finolex / L&T/ Dlink /Polycab/HPL/RR 
Cable/ Panasonic/ Kent 

17 CAT 6 I/O Socket Dlink / Lucent / Molex. 
18 Cables Glands and Lugs Finolex/polycab 

19 LED Streetlight Fittings Wipro /   Philips   /Havels/   C&S/   Polycab/ 
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Sr. No. Name of material Company name 
1 2 3 

  Panasonic/HPL/Wipro/Crompton/Jaquaar/ 
Kent/Surya/RR Electric/ Halonix 

20 LED Flood Light Wipro / Philips / Havells/ C&S/ Polycab 
/Panasonic/HPL/Wipro/Crompton/Jaquaae 
/Kent/Surya/ RR Electrical/Halonix 

21 LED Pathway Light Wipro / Philips / Havells/ C&S/ Polycab / 
Panasonic/HPL/Wipro/Crompton/Jaquaae 
/Kent/Surya/ RR Electrical/Halonix 

22 CFL Gate Light Wipro / Philips / 
Havells/Panasonic/Polycab/Crompton 

23 XLPE Cables and Accessories Polycab / Havell’s / Finolex/ KEI 
/Anchor/HP/RR cable/Rotoplast/Kent 

24 Telephone Wires Finolex /RR cable/Anchor/Polycab/ 
Epsilon/HPL 

25 Aluminum Raceways Jindal / Bentec/Honewell 

26 Industrial Sockets Legrand / L&T/HPL 

27 Changeover Switch L&T/ HPL / Havells / C&S/Siemens/Wipro 

28 Capacitors L&T / BENTEC 
29 Lightning Arrestor Siemens / Crompton. 

30 BUSBAR L&T/HPL/BENTEC 

31 Main LT Panel / APFC Panel Siemens/ L&T /Indian Electrical /Indo- 
Asian/HPL/AKG/Samcon 

32 L.T. Feeder Pillar Siemens/ L&T /Indian Electrical /AKG 
/SAMCON 

33 Metering Cubicle Siemens/ L&T /Indian Electrical 
34 11KV isolator and D.O. fuse. Topaz / Siemens 

35 Distribution Transformer Crompton, ABB,L&T, Siemens, MSEDCL/ 
Approved 

36 Diesel Generator Set Kirloskar /Cummins   /   Cromptons/Sterling 
Wilson/Powerica/Greaves Cotton 

37 Lift Schindler / OTIS / Thyssenkrupp 
38 Water Pumps Kirloskar / Crompton 

39 Solar Water Heating Systems Tata Solar / Jain Solar / 
Surya/polycab/bosch/Hawells/Panasonic/W arae 

40 Video Door phone Zicom /Legrand/Panasonic/Hikvision 

41 VDP/Panic Switch/ Intercom 
3in 1 system 

Legrand/Panasonic/Digital Dreams 

44 Audio System Bose/Senneheiser 
45 Water Heater Bajaj/Recold/Crompton 

46 MCB,MCB,DB,MCCB,ACB Leagrand/Seimens/L&T/ABB/C&S/ESCO,Ind 
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Sr. No. Name of material Company name 
1 2 3 

  oasian/-/HPL. 

47 Floor Mounting MCCB Panels ABB/Snider/Seimens/L&T/ C&S/Indoasian/ 
HPL 

48 Pumps Kirloskar/Crompton/KSB/ CRI 
49 Octagonal/Conical/Highmast 

Pole 
Bajaj/Transrail/Surya/Volmont/Utkarsh 

50 Decorative Poles Wipro/Suncity/ K-Lite 

51 Decorative Fitting Wipro/Suncity/ K-Lite/Philips 

52 Solar Power Generator Havells/Panasonic/Waze 
53 Street Light Poles Havells/Panasonic/Waze/ 

 
 

 APPROVED MAKES FOR FIRE FF and FAS, FA SYSTEM 

Sr. 
No. 

Item Description Approved Makes 

1 Main & Jockey Fire Pumps 
Kirloskar/Armstrong/Xylem/ ABB/ 
Wilo(Mather+Platt) 

2 Electric Lt Motors ABB/WEG/Siemens/ Kirloskar/Crompton 

3 Standby Diesel Engine Driven Pumps 
Kirloskar/Mather & Platt/ Armstrong/ 
Patterson/ Pentair/Clark 

4 GI Pipes Jindal / Tata Steel /Maharashtra Seamless 
5 Fire Brigade Connections Newage /HD Fire/Shah Bhogilal 

6 Di Body Gate Valves 
Viking/Victaulic/Tyco/Fivalco/Kirloskar/ Hd 
Fire 

7 Pressure Gauges Waree, Wika, Ashcroft, Baumer/Dwyer 
 
8 

 
Water Flow Meters 

Gerand / Siemens/Krohne Marshall / 
Dwyer/Any Ul Listed/Any Fm Approved 
Pumps 

9 Fire Hose Boxes Newage/Venus 
10 Check Valves/ Nrv Kirloskar/Audco/Tyco/C &R 

11 Y Type/Pot /Bucket Strainers Appollo Valves/Alfa Valves/Bombay 
Chemical Equipment Co. 

12 Branch Pipes Newage/Shah Bhogilal 

13 CI Body Gate Valves Viking/Victaulic/Tyco/Fivalco/Kirloskar/ Hd 
Fire /Audco 

14 Globe Valves 
Viking/Victaulic/Tyco/Fivalco/Kirloskar/ 
Hd Fire /Audco/Leader 

15 Ball Valves Claval/Tyco/Fivalco/Kirloskar/Hd Fire 
/Audco/Leader 

16 Hose Reels Newage/Minimax/Jyoti Fire 
17 Alarm Valves Hd Fire/ Tyco/Viking/Reliable 
18 Sprinkler Gong Hd Fire/ Tyco/Viking/Reliable 

19 Flow Switches 
System Sensor/Indfoss/Danfoss/Potter/Dwyer 

20 
Fire, Smoke Detectors, Manual Call Point, 
Monitor & Control Modules 

Honeywell / Symplex /Notifier USA ( Present 
System At Actrec) 
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21 Sprinkler Heads Tyco / Reliable/Viking/HD Fire 
22 Pressure & Level Transmitter Honeywell/Siemens/Emerson/Yokogawa 

23 Pressure Switches System 
Sensor/Indfoss/Danfoss/Potter/Dwyer 

24 Electrical & Control Cables Polycab/Cci/RR Cables/ Havells/ 
Metaplast /Associated 

25 Auto Transfer Switch Siemens/L&T/Schneider/Asco/Emerson 

26 MCCB & MCB Siemens/L&T/Schneider/Asco/Emerson/ 
ABB/ Legrand 

27 Fire Pumps Mcc Electrical Panel Elecmec/ Siemens/L&T/Indcon/ Havells 

28 Push Button Switches Siemens/L&T/Schneider/Connectwell/Te 
chnik/ ABB/ Seimmery 

29 Cable Terminations Connectwell/Wago/Elmex 
30 Voltmeter, Ammeter Kaycee/Rishabh/Meco/Me 

31 Load Manager Siemens/L&T/Schneider/Asco/Emerson/ 
Selec/Conzerve 

32 GI Perforated Cable Trays Elcon/Aditya Steel/Indal/Sai Cable 
Trays/Legrand 

33 Copper Earthing Electrodes Spa Infrastructure/Isg Global/Galaxy/ 
SGI/ABB/JEF 

34 Fire Extinguishers Safex/ Kanex/   Bharati   Fire/   Minimax/ 
Intime 

35 Chain Pulley System Motorized Hercules/Crane /Titan Make Or Eqvt. 
36 Led Light & Electrical Fittings Philips/Bajaj/Crompton/Anchor/ 
37 Indicating Lamps On Mcc Panel Teknic Or Eqvt. 
38 Dc Relay Oen/Pla 
39 Current Transformers Automatic Electric/Me 
40 Light Fittings Philips/Bajaj/Crompton/Anchor/ 
41 Electric Fittings Anchor/Roma/Havells/Hager/Schneider 

42 Cable Glands Baliga/ Flameproof Equipment/ Fcg/ Ex 
Protecta 

43 Pressure Relief Valve On Network Frenger Lesser/Tyco/ Claval 
44 Pressure Relief Valve In Pump House Tyco/ Claval 

 

LIST OF APPROVED MAKES for HVAC 
 
 

Sr. 
No. Item Manufacturer/ Brand Name 

1. AC UNITS (VRF/NON VRF) Daikin/Carrier/Mitsubishi/Ogeneral 
2. Refrigerant Pipes & Fittings Maxflow/Mandev/Total line 
3. Centrifugal fans Kruger/Nicrota/Systemair 
4. Cabinet/Circular Fan Kruger/Nicrota/Systemair/VTS 
5. Anchor Fasteners Hilti/ 3M/Canon 
6. GI Sheets Jindal/TATA/SAIL/ Universal/ ISPAT 
7. Factory Fabricated Ducts Roltastar/ZECO/Asawa 
8. Damper Dynacraft/Cosmos/Ravistar/Carryaire 
9.  

Fire Dampers 
Dyynacraft/George & Rao/Carryaire/ 
Cosmos 

10. Aluminium Grilles/Diffuser Dyanacraft /Cosmos/ Ravistar/Carryaire 
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11. Acoustic Insulation Armasound 
12. Disc Valve Dyanacraft /Cosmos/ Ravistar/Carryaire 
13. Nitrile Rubber Insulation Superloan/Total lane  (9mm) 
14. Under-deck Insulation Supreme/Owens Corning 
15. UPVC Pipe Supreme/Prince/Airtech 
16. Drain Pipe/Refrigerant 

Pipe/Insulation 
Superloan/Total lane  (9mm) 

17. Switchgear, Push Buttons & Indicating 
Lamps 

L&T/ABB/SIEMENS 

18. Motors L&T/ABB/SIEMENS 
19.  

AC Controllers 
Belimo/ABB/SEIMENS/Honeywell/ 
Schiendler 

20. Actuators (Motorized) Belimo/ABB/SEIMENS/Honeywell/ 
Schiendler 

21. VFD L&T/ABB/SIEMENS 
22. Anchor Fasteners Hilti/3M/Canon 

 

LIST OF IS – CODE : 
 
 

Sr. 
No. Item Manufacturer/ Brand Name 

1. IS : 277-1977 Galvanized steel sheet (plain & corrugated) 
(Amendment - 01) 

2. IS : 655-1963 Metal Air Duct (Amendment - 02) 
3. IS : 659-1964 Safety Code for Air conditioning 

(Amendment - 01) 
4. IS : 660-1963 Safety Code for Mechanical refrigeration 
5. IS : 900-1992 Code of practice for Installation

 & Maintenance if Induction Motors 
6. IS : 2441-1984 Code of practice & measurement procedure for 

testing refrigerant compressors (Amendment - 
01) 

7. IS : 4894-1987 Test code for Centrifugal Fans (Amendment 
- 01) 

8.  

IS : 5111-1993 

Code of practice & measurement procedure 
for testing refrigerant compressors 
(Amendment - 01) 

9.  
IS : 7613-1975 

Method of Testing panel type air filter for 
Air conditioning & ventilation purpose 

10. IS : 3588-1987 Specificattion for electrical axial flow fans 
11.  

SMACNA – 1995 
Sheet metal – Ducting, Manufacturing & 
Installing (low & high pressure ducting) 

12. BS.EN 779 : 1998 Air Filters. 
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Notes: 

1 The items having rating of “Four star and above” Standardized and labeled by 
Bureau of Energy Efficiency shall be invariably used. 

2 Celling Fans having Five star rating shall be used. 

3 The Make other than above if required, University Engineer shall take prior 
approval of the office confirming that material is either approved by Chief Engineer 
(Electrical) P.W. Dept., Mumbai OR have ISI mark. 

4 Samples of material during found unsatisfactory in that case the agency will have 
to replace the material free of cost. 

5 The names of companies / manufacturer are given for guidance. The materials 
shall be used after obtaining approval from Client. Approved samples shall 
preserved in sample room at site of work to ensure the quality / make for actual 
execution at site of work, No deviation from approved sample is allowed unless 
approved by Client. 

6 No extension of time shall be granted because of delay in getting approval from Client. 

7 The Client reserves right to ask for invoices and other details, if found necessary. 
8 Client reserves the right to reject material if the same is not approved or 

substandard material used by Contractor at any stage (i.e. even during Defect 
Liability Period). 

9 The contractor shall provide test certificates from the approved laboratories. 

10 All the material shall be of first quality and ISI marked. 

11 Certification of Client regarding presence during testing and sample approved is 
mandatory. 

12 Client certification of all materials, centring materials, etc. is mandatory. 

13 All requisite certificate shall be enclose along with contractor’s bill. 

14 No deviation from approved sample is permissible without prior approval of client.  

15 Client is fully responsible for quality of material brought by contractor at site of 
work. 

16 Work should be carried out as per the standard specification for elctrical works. 
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SCHEDULE-B 
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